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MISHRA DHATU NIGAM LIMITED 
A Govt of India Enterprise 

P. O Kanchanbagh, Hyderabad – 500058, TS, India. 
Corporate Identity Number : L14292AP1973GOI001660 

Phone: 040-2434001 (10 lines), 2418 4348, Fax: 040 – 24340764 
e Mail ID: civilworks.proc@midhani-india.in 

website: www.midhani-india.in 

 

1  ORGANISATION                                   Mishra Dhatu Nigam Limited 

2 DEPARTMENT                                         Purchase 

3 TENDER REFERENCE NUMBER MDN/PUR/AP20241005/EADVT/069/24-25 

4 
NAME OF WORK                                

DEMOLITION OF DAMAGED COMPOUND WALL & 
RE-CONSTRUCTION OF COMPOUND WALL 
TOWARDS NORTH SIDE OF PLOT – 13 AT ARMOUR 
UNIT, ROHTAK  

5 ESTIMATED COST  Rs. 20.89 Lakhs 

6 EARNEST MONEY DEPOSIT  Nil 

7 BIDDING TYPE                                         OPEN TENDER 

8 BID CLOSING DATE 14.06.2024 

9 BID VALIDITY                                          90 Days 

10OFFICER INVITING BIDS                           AGM (I/c Purchase) 

11BID OPENING AUTHORITY                     AGM (I/c Purchase) 

12ADDRESS                                                      MISHRA DHATU NIGAM LIMITED 
PO - Kanchanbagh 
HYDERABAD - 500058 
 

13CONTACT DETAILS                                  For any Technical clarifications please contact 
Sri  Manoj Kumar Shukla  Ph. 040-2418 4460  
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e-TENDER NOTICE 

1. Tenders are invited on-line on the website http://eprocuremidhani.nic.in from the eligible 
bidders having Class III, Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India. For Digital Signature 
Certificate (DSC) issuer details Please refer  www.cca.gov.in website, FAQ-  How do 
I get a Digital Signature Certificate (DSC) ?. 
           

 

For supply of the following items: 

Sl. 
No 

MATERIAL  
Description  & Specification 

Estimated Requirement Delivery 
Required Quantity Units 

1 DEMOLITION OF DAMAGED COMPOUND 
WALL & RE-CONSTRUCTION OF COMPOUND 
WALL TOWARDS NORTH SIDE OF PLOT – 13 
AT ARMOUR UNIT, ROHTAK 
 

As per BOQ As per 
BOQ 

As per Tender 
Document 

  
2. Time Schedule of Tender 
  

Sl. Particulars 
Date 

(DD/MM/YYYY) 

Time 

(Hrs. Mins) 

a Published date 16.05.2024 18:00 

b Bid submission end date 13.06.2024 11:00 
c  Bid Opening date 14.06.2024 11:00 

  
 DOCUMENTS TO BE UPLOADED BY THE BIDDER  

 

 
Technical Bid in COVER ONE 

Sl No File 
Type 

Document Description 

1 .pdf TECHNO-COMMERCIAL BID  
2 .xls ATC(AGREED TERMS AND CONDITIONS)  
3 .pdf OTHER IMPORTANT DOCUMENTS AS PER TECHNICAL BID (PART-I)     

 
Technical Bid in COVER TWO 

Sl No File Type Document Description 
1 .xls PRICE BID (BOQ- BILL OF QUANTITY)  

 
3. INSTRUCTIONS TO THE TENDERS 
a. The Tender has to be submitted in TWO BID SYSTEM failing which the tender will be liable for 
rejection. All technical matters, Testimonials, credentials, commercial conditions  has to be mentioned 
in  Cover-I   i.e. Technical Bid  and Price has to be mentioned in Cover-II i.e. Price Bid (BOQ).(Note: 
The other commercial terms & conditions of your quotation/offer should be mentioned in techno 
commercial bid i.e. cover -I which will be downloaded and upload the same in cover-I). All bids are to 
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be submitted on-line on the website http://eprocuremidhani.nic.in No bid shall be accepted off-line. 
b. No consideration for wrong entries/errors will be allowed and firms are advised to carefully indicate 
the applicable taxes and duties amount.   
  
4.Technical Bid: Technical bid containing the technical parameters for tendered item will be in PDF 
format and will be downloaded by the bidder and he will furnish all the required information in PDF file. 
Thereafter, the bidder will upload the technical bid of the quoted item in PDF file during bid submission. 
Non-compliance of any one specification parameter of the item will disqualify the bidder in that item. 
The Technical specification which is incomplete and not submitted as per instruction given above will be 
rejected. 
  
5. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 
downloaded by the bidder and he will quote inclusive of GST, Taxes & duties etc. for all the offered 
items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid submission in 
respective folder. The Price-bid will be in Percentage BOQ format and the bidder shall quote for all the 
tendered items and the L-1 will be decided for overall items. The Price-bids of the tenderers will have 
no condition. The Price Bid which is incomplete and not submitted as per instruction will be rejected.  
  
6. The “General Terms & Conditions” as mentioned in the NIT shall form an integral part of the NIT and 
will also form a part of the  Orders placed against this tender. 
  
7. Submission of Bid: 
a. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal http://eprocuremidhani.nic.in with valid Digital Signature Certificate (DSC) of 
Class III issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India. 
The online Registration of the Bidders on the portal will be free of cost and one time activity only.  
  
b. The bidders have to accept unconditionally the on-line user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including Commercial & General Terms & Conditions, 
along with on-line undertaking in support of the authenticity of the declarations regarding the facts, 
figures, information and documents furnished by the Bidder on-line in order to become an eligible 
bidder. No conditional bid shall be accepted. 
  
c. In case the Tender Committee finds that there is some error/omission in scanning & uploading the 
Technical Cover document by a bidder, the same will be specified on-line under shortfall documents by 
Evaluator normally within short duration  of Technical-bid (Part-I) opening, indicating the start date 
and end date giving specific time for on-line submission by bidder. The bidder will get the intimation 
about this through a standard system generated e-mail   and will re-upload the same within specified 
period. No additional time will be allowed for on-line submission of document. 
  
  
8.Modification and Resubmission of bid : The bidder may modify and resubmit the bid on-line as many 
times as he/she may wish, only before the deadline of submission of tender. 
  
9. Firm Price: Price quoted shall be firm and fixed till complete execution of order. 
  
10. After evaluation of Techno-commercial bid, all the bidders will get the information regarding status 
of their eligibility along with the date of Price-bid opening on their personalized dash board and also by 
system generated e-mail. It will be the bidder’s responsibility to check the status of their Bid on-line at 
least once daily, after the opening of Techno-commercial bid till opening of the Price-bid. No separate 
communication will be made to the bidder in this regard. 
  
11. The Bidder, who’s Bid has been accepted, will be notified of the award on-line and also by 
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registered post by the employer prior to expiration of the bid validity period. The L-1 bidder will get the 
information regarding award of work on their personalized dashboard on-line. On receipt of Letter for 
Acceptance (LOA)/Work Order of the tender issued by the MIDHANI, the successful tenderer shall 
execute contract agreement in the company's prescribed form for the due fulfillment of the contract. 
Failure to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. The written contract to be entered 
into between the contractor and the MIDHANI, shall be the foundation of the rights of both the parties 
and the contract shall not be deemed to be executed until the contract is signed by both the parties i.e. 
Contractor and the MIDHANI.  
  
12. Cost of Bidding: The bidder shall bear all costs associated with the preparation and submission of 
his bid and the Employer will in no case be responsible and liable for those costs. 
  
13. Currencies of Bid and Payment: The unit rates shall be quoted by the Bidder entirely in Indian 
Rupees only. 
  
14. It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and 
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances, 
MIDHANI shall not be liable to the bidders for any direct/indirect loss or damages incurred by them 
arising out of incorrect use of the e-tender system or internet connectivity failures. 
  
  
15. One Bid per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a 
partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 
  
16. Laws Applicable: The Contract (order) placed covered by this tender shall be governed by the 
laws of Government of India for the time being in force. 
  
17. Force Majeure: a) Unforeseeable causes beyond the control and without any fault or negligence of 
either party which effect delay or failure to fulfill this agreement partially or  wholly shall be regarded 
as force majeure and shall include causes such as Act of God, War Fires, Floods, Epidemics, 
Quarantines , Govt. Restrictions Strikes, Earth Quake. etc. 
b)The occurrence of  case of force Majeure shall be notified by the party affected by it to the other 
party immediately by cable/fax and confirmed by registered air mail letter, stating the nature of 
occurrence accompanied by a certificate issued by Chamber of Trade/Commerce or by the Ministry of 
Shipping, Government of India, New Delhi as the case may be . The same procedure shall be observed 
when the case of force majeure ceases. 
  
18. The MIDHANI reserves the right to postpone the date of receipt and opening of tenders or to cancel 
the tenders without assigning any reason whatsoever. 
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GENERAL GUIDELINES AND PROCESS FLOW FOR  

E-TENDER CUM AUCTION: 

General guidelines and Process Flow for Tender cum Auction, if applicable 

are as under :- 

a. e-Reverse Auction will be initiated after opening of price bids, as specified by 

Tender Inviting Authority (TIA) as detailed above. 

b. There will be no participation fees for e-Reverse auction. 

c. Upon opening of the price bids, a reverse auction platform will be created, 

displaying only the overall  L1  price received (landed Price).  

d. L-1 Landed price/cost to the company will be the start bid price for tenders 

Goods. Bidder has to bid the landed price to MIDHANI in the reverse auction. L1 

Price will be inclusive of GST, Taxes etc. 

e. The L1 price/start bid price is Landed / cost to the company price on which the 

auction will be initiated. At the end of reverse auction, the L1 bidder shall have to 

submit break up of prices conforming to the lowest landed rate quoted by him in 

the reverse auction. 

f. The L-1 Bidder after the reverse auction has to submit the breakup of Landed 

Price in the shortfall document. The detailed breakup of offered landed price 

uploaded by the bidder shall be considered and order if place shall be with the 

same breakup of prices. The L-1 bidder after reverse auction will be responsible 

to ensure that Landed rate as per the breakup of prices provided by him after the 

reverse auction & L-1 landed rate offered by him in the reverse auction is exactly 

same, otherwise it may be treated as withdrawal of offer and it will attract penal 

action. While giving breakup, the bidder will have to consider the same rate of 

taxes and duties as quoted while submitting the e-Price bid. In case the L-1 bidder 

fails to submit the breakup of landed price within 02 days, MIDHANI shall be at 

liberty to place order on the basis of breakup of the e-price bid submitted by the 

bidder along with the initial offer and same shall be binding on the bidder. 
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g. The decrement will be 0.5% minimum of the start bid price rounded off to the 

nearest rupee. The reduction shall have to be made as per decrement value or in 

multiple thereof.  

h. Initial period of reverse auction will be two hours (Start date & time of auction 

shall be intimated online after opening of Bid). There will be auto extensions of 

time every time by ten minutes in case of any reduction recorded in the last ten 

minutes. The reverse auction will come to a close only when there is no further 

reduction recorded in the last ten minutes slot. 

i. System protects bid and bidder information till auction gets over and displays 

current L1 price only to the bidders. 

j. System provides bidder details along with bid documents at the end of reverse 

auction process. 

k. The log details of the entire reverse auction process will be generated by the 

system once the process of reverse auction is completed. 

 

l. If a bidder does not submit his bid in the Reverse Auction, the price quoted by 

him in the price bid shall be considered as the valid price of that bidder. The 

status of the bidder (L1, L2 etc) shall be evaluated considering either the bid price 

submitted in Reverse auction or the Price quoted in the price bid, whichever is 

lower. 

m. Since, e-reverse auction is a sequel to e-tender, the process of finalizing the tender 

upon completion of reverse auction will be same as the tender process without 

reverse auction. 

n. The bid history shall reflect only the landed price. The landed price shall also not 

be same for two bidders even if any bidder makes such an attempt. 

o. Server time shall be the basis of Start time & Closing time for bidding and shall 

be binding for all. This would be visible to all concerned. 

p. On expiry of the closing of the auction, the bid history showing all the last valid 

bids offered along with name of the bidders shall be published. All bidders shall 

have the facility to see and get a print of the same for their record. 



MDN/PUR/AP20241005/EADVT/069/24-25                                                                        Dt. 16.05.2024 

Page 7 of 7 
 

q. All electronic bids submitted during the reverse auction process shall be legally 

binding on the bidder. The chronologically last bid submitted by the bidder till the 

end of the auction will be considered as the valid price bid offered by that bidder 

and acceptance of the same by MIDHANI will form a binding contract between 

MIDHANI and the bidder for entering into a contract. 

r. Conditional discounts shall not be considered. If a bidder offers a discount 

unilaterally after submission of bid, the discount shall not be considered for 

evaluation of offers but shall be availed if order is placed on such tenderer. 

s. If the lowest price received during reverse auction is unreasonable or it is 

unacceptable on ground of being too high or too low compared with estimated 

price, the management reserves right to seek justification of the price from lowest 

bidder.  

t. In case of disruption of service at the service provider’s end while the RAP is 

online, due to any technical snag or otherwise attributable to the system failure at 

the server end, the RAP process will start all over again. In such a situation, the 

last recorded lowest price of prematurely ended RAP, will be the ‘Start Bid’ price 

for the restarted RAP. The prices quoted in the prematurely ended RAP will be 

binding on all the bidders for consideration, if the restarted RAP does not trigger 

within the stipulated time. 

u. Disruption and restarting of RAP shall be intimated to all the bidders through 

system/SMS/e-mail through e procurement portal. All the time stipulations of 

normal RAP will be applicable to the restarted RAP. 
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MISHRA DHATU NIGAM LIMITED 
P.O.KANCHANBAGH, HYDERABAD 

 

Part-I (TECHNICAL BID) 
(REVERSE AUCTION) 

 

“DEMOLITION OF DAMAGED COMPOUND WALL & 
RE-CONSTRUCTION OF COMPOUND WALL 
TOWARDS NORTH SIDE OF PLOT – 13 AT 
ARMOUR UNIT, ROHTAK, MIDHANI” 

 
 
 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 

M I D H A N I
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad 

 
   Tender Notice No: MDN/PUR/AP20241005/EADVT/069/24-25 DATE:  16-05-2024 

 

Tender for DEMOLITION OF DAMAGED COMPOUND WALL & RE-

CONSTRUCTION OF COMPOUND WALL TOWARDS NORTH SIDE OF PLOT – 

13 AT ARMOUR UNIT, ROHTAK. – Reg. 

Particulars of the tender are: 

Estimate cost   : Rs 20.89 Lakhs    

Earnest Money Deposit (EMD)  : NIL.  
 
Contract Period                      : 90 days (Staggered) time from date of 
handover of Site is required for the said works.  
 

The tender document can be downloaded from 
http://eprocureMIDHANI.nic.in, or www.midhani-india.in, from 16-05-2024 till 10:30 
hrs of 13-06-2024. Tenders will be received up to 10.30 hrs on 13-06-2024 and 
part-1 (Technical Bid) will be opened on 14-06-2024 at 11.00 hrs. & price bid will 
be opened later. Interested parties may download the documents and participate 
in the tender. Along with the Tender Enquiry for the above work you are requested 
to furnish your offer through online http://eprocureMIDHANI.nic.in before last date 
of submission. Competent Authority of “MIDHANI” reserves the rights to reject any 
or all tenders without assigning any reasons thereof. 
 

 

                                                               Addl General Manager (I/c Purchase) 
                                                                 Mishra Dhatu Nigam Ltd., Hyderabad. 
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Section-1 
 

Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

    Tender Notice No: MDN/PUR/AP20241005/EADVT/069/24-25 DATE:  16-05-2024 
 

MIDHANI, Hyderabad invites tender for the work of “DEMOLITION OF DAMAGED 

COMPOUND WALL & RE-CONSTRUCTION OF COMPOUND WALL 

TOWARDS NORTH SIDE OF PLOT – 13 AT ARMOUR UNIT, ROHTAK, 

MIDHANI”. Tenders to be submitted by 10.30 hrs on 13-06-2024 Part-1 (Technical 

Bid) will be opened at 11.00 hrs on 14-06-2024 through open tender in e-

procurement mode with reverse auction. 
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

Tender Notice No: MDN/PUR/AP20241005/EADVT/069/24-25 DATE:  16-05-2024 
 
Three part tender is invited on behalf of Mishra Dhatu Nigam Ltd., Hyderabad, 
(MIDHANI) for the work of “DEMOLITION OF DAMAGED COMPOUND WALL & 
RE-CONSTRUCTION OF COMPOUND WALL TOWARDS NORTH SIDE OF 
PLOT – 13 AT  ARMOUR UNIT, ROHTAK, MIDHANI” – Reg. 
from reputed contractors who are qualified, proven having similar experience. 
 

1. The estimated cost of work is Rs 20.89 Lakhs. However, this estimated   

cost is only indicative & serves as rough guide to the tender. 

2. Contract period: 90 days (Staggered) from date of handover of Site is 

required for the said work.   

3. Chairman & Managing Director, MIDHANI shall be the accepting authority 

of this Contract. 

4. Eligibility Criteria: 

The bidder shall meet all the criteria stipulated hereunder. 

 

S. No. Eligibility Criteria 
Documents to be submitted 

for eligibility criteria 

01 

Bidder (sole) / Lead 
Consortium Partner  
Should have been established 
and operating for a period of at 
least 05 years prior to the date of 
Tender.  
 

Certificate of Incorporation issued by 
Registrar of Companies (OR) Certificate 
of registration by registrar of Firms (OR) 
GST certificate in case of Proprietary 
firms (For prior to July’2017 period, 
related Tax registration e.g VAT etc). 

02 PAN Registration No. 
Copy of PAN registration no. in the 
bidder’s / consortium / JV partners name 
issued by Income Tax Authority 

03 GST Registration no. 
Copy of GST registration no. in the 
bidder’s / consortium / JV partners name 
enrolled in any state Govt. 
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04 

Average Annual Turnover during 
the last 3 financial years should 
be equal to or more than Rs 7.37 
lakhs 

Audited financial statement of sole bidder 
/ lead partner declaring the annual 
turnover of last 3 financial years. The 
balance sheets for the corresponding 
financial years shall be enclosed. 

05 Solvency Certificate 

The bidder sole / consortium / JV partners 
shall submit the following:  
 
a) Audited annual accounts 
                     “OR”  
b) latest Bankers Solvency Certificate for 
Rs 8.36 lakhs issued by Nationalized / 
Scheduled Bank issued not earlier than 
06 months from the date of tender in 
Original.   
                      “OR” 
Bidders sole / consortium / JV partners 
shall have positive net worth in each of 
the three previous financial years               

06 

Experience of Sole Bidder / Lead 
partner having successfully 
completed similar completed 
works., in the last 7 years from 
the date of this tender notice 

The detailed work order containing BOQ 
along with experience certificate shall be 
enclosed by the bidder. In case of 
experience in private companies, 
TDS/26AS for the year of work executed 
to be submitted. Experience of 
successfully completed similar works 
during last 7 years from the date of tender 
notice should be either of the following: 

i) Three similar completed Civil 
masonry works (CRS/ Brick) each 
costing not less than the amount 
equal to 40% of the estimated value 
mentioned in the tender notice / Or 

ii) Three similar completed Civil 
masonry works (CRS/ Brick)  each 
costing not less than the amount   
equal to 50% of the estimated value 
mentioned in the tender notice /  Or 

iii)  One similar completed Civil masonry 
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works (CRS/ Brick)  each costing not 
less than the amount equal to 80% of 
the estimated value mentioned in the 
tender notice. 

07 Registration of ESI & PF 
A copy of ESI & PF registration details in 
the name of bidder sole / Consortium / JV 
partners 

08 

Unconditional acceptance of all 
Technical, commercial terms and 
conditions along with 
corrigendums if any. 

Self-certified documents by the bidder 
sole / Consortium /JV partners 

 

5. The tenders shall be submitted in online for part-l and part-ll. i.e. Technical bid 
& Price bid and the same shall be uploaded in the MIDHANI portal on or before   
13-06-2024 up to 10.30 hrs. Tenders received late will not be considered and 
will be rejected. 

6. Technical Bid (Part -1) will contain mainly: 
a. Credentials of contractor (as specified in the above clause –4(a)-

eligibility criteria) along with “Technical bid”. 
 

 

b. Latest Original Bank solvency (not older than six months from the 
date of this NIT) worth Rs. 8.36 lakhs from any Nationalized/ 
Scheduled Bank shall be enclosed in original. (Also period of validity 
to be mentioned for 06 months). 

c. Details as indicated in enclosed technical bid format. 
d. Details of credentials of prospective tie up, sub- contractors along 

with proof. 
e. Any other additional information, which is thought to be necessary by 

the tenderer. 
f. MIDHANI employee sons / daughter / near relatives are not to 

participate in tender. 
7. “Price Bid” (Part -2) : The tenderer shall indicate his offer of quotation for  

above  mentioned  work on  item  rate  basis  in the  price bid attached and  
shall  submit online in MIDHANI portal along with technical  bid.   

 

8. The TECHNICAL BID will be opened at 11.00 hrs on 14-06-2024 & PRICE    
BID of the eligible and qualified in technical bid only will be opened at a later 
stage for which the date and time will be intimated to them.  

9.  The tenderers, at his own cost are advised to inspect and survey the site   and 

its surroundings, specifications & drawings etc and satisfy themselves before 

submitting their tender. As to the form and nature of the site, means of access 

to the site, accommodation that may be required etc. In general, tenderer shall 
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themselves obtain all necessary information as to risk contingencies and other 

circumstances which may influence or affect their tender. The tenderer shall 

be deemed to have full knowledge of the site, specifications & drawings etc, 

whether he inspects it or not and no extra claims due to any 

misunderstandings or otherwise shall be allowed.  

10. Submission of a tender by a tenderer implies that he has read this notice    and 

all other contract document and has made himself aware of the scope and 

specifications for the work to be done and conditions of MIDHANI and local 

conditions and other factors bearing on execution of the work. No extra claim 

will be entertained on account of misunderstandings or what so ever. 

11. a) This is an item rate contract and the bidder has to quote price viz price + 

taxes + GST + Cess. The accuracy shall be up to Three decimals for executing 

works indicated in scope of work, salient features mentioned elsewhere in 

tender. 

b) The estimated value of work is Rs 20.89 Lakhs.          

12.  The item wise payment of the work will be made as indicated elsewhere in this 

document, quantities in BOQ are indicative; however payment will be made as 

per actual work done at site based on the joint measurements.  

13. The tenderer shall submit the tender, who satisfies each and every       

condition laid down in the tender document, failing which; the tender is liable to 

be rejected. 

14. MIDHANI reserve to the right of accepting the whole or any part of the     

tender and the tenderer shall be bound to perform the same at his quoted 

rates. 

15. MIDHANI reserves the right to reduce the scope of work without any 
compensation to contractor and contractor has to work at quoted rates for the 
reduced scope of work. 

16. The rate quoted shall indicate all the levies/taxes, GST or any other tax and 
duties prevailing at the time of submission of tender in respect of this contract 
shall be borne by the contractor. MIDHANI will not entertain any claim 
whatever in this respect. 

17. The tender submitted shall remain valid for a period of 90 days from the date of 
opening of the tender. The tenderer shall not be entitled, during the said period 
of validity, to revoke or cancel his tender or vary the tender given or any 
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item/conditions thereof, failing which the Bid security by the tenderer will be 
applied by MIDHANI. 

18. The bidder shall bear all costs associated with preparation and submission     

of his Bid, and MIDHANI will in no case be responsible or liable for those Costs 

19.  All documents relating to the Bid shall be in the English language 

20. MIDHANI does not bind itself to accept the lowest or any tender or to give   any 
reasons for their decision and to cancel the bidding process and reject all Bids, 
at any time prior to the award of Contract, without thereby incurring any liability 
to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders of the grounds for MIDHANI’s action. This notice inviting tender shall 
form the part of the contract document. 

21. The tenderer shall attend Pre-bid meeting on 30-05-2024 at 11.00 am through 
Video Conference. The link for video conference shall be intimated one day 
prior to pre-bid meeting date. Interested parties may request for weblink for 
video conference at least Three days in advance to date of meeting through 
email. Also parties can discuss on telephone and raise query by mails before 
pre bid meeting and at least one week before submission of bids. 

a) The Bidder or his officially authorized representative is invited to attend a 
pre-bid meeting. 

b) The purpose of the meeting is to clarify issues and to answer questions on 
matters that may be raised at that stage. 

c) The Bidder is requested to submit their questions / queries / clarifications in 
writing by email / fax/ post to reach MIDHANI not later than one week 
before the meeting. 

d) Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents. Any 
modification of the bidding documents which may become necessary as a 
result of the pre-bid meeting shall be made by MIDHANI exclusively through 
the issue of an Addendum only and not through the minutes of the pre-bid 
meeting. 

e) All bidders are advised to attend the pre bid meeting in their own interest 
failing which, it is deemed that they have understood all the terms & 
conditions & complete tender. No further queries will likely be entertained 
after the pre bid meeting. 

23. Amendment of Bid Documents 

23.1 Before the deadline for submission of bids, MIDHANI may modify the 
bidding documents by issuing addenda. 

23.2 Any addendum so issued shall be part of the bid documents as well as 
Contract document and shall be communicated in writing by email / fax/post 
to all the purchasers of the bidding documents.  Prospective Bidders shall 
acknowledge receipt of each addendum by email / fax to MIDHANI. 

23.3 All the bidders must check the web site of MIDHANI for any 
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changes/addendums before the date of submission of the tender. No 
excuse will be entertained in this regard. Thereafter no extra claim will 
be entertained on account of misunderstandings or what so ever. 
Corrigendum will be published only on web. 

23.4  To give prospective Bidders reasonable time to take an addendum into 
account in preparing their bids, MIDHANI may extend the date for 
submission of bids, if necessary. 

23.5 For commercial clarifications, pl contact: 

 Sri K. Mukesh, Sr. Manager (Purchase)  

Mail ID: civilworks.proc@midhani-india.in / kmukesh@midhani-india.in 

Landline: 040-24184348. 

For Technical clarifications, pl Contact: 

 Sri D. Harshavardhan, Sr. Manager(Civil) 

Mobile No: 9949099524, 040-2418 4698 

Mail ID:- dhvardhan@midhani-india.in. 

24. Language of the Bid 

24.1 All documents relating to the bid shall be in the English language. 

25. Contractor has to quote overall price. The accuracy shall be up to 
Three decimals. 

26.  The tender application and related documents will be assessed to 
demonstrate convincingly that the applicant possesses the required            
experience, together with the technical, administrative, and financial 
capability to perform the Contract and has good performance record in the 
relevant area. Applicants will not be considered if they have a poor 
performance record such as: abandoning of works; not properly completing 
/defaulting contracts, inordinate delays in completing contracts; litigation 
history, financial failure, etc. MIDHANI reserves the right to approach its 
previous clients for the purpose of this Contract.    

   P.S:- This notice inviting tender shall form the part of the contract document. 
 

For and on behalf of 
Mishra Dhatu Nigam Limited 

 
 
 

                                                                                             Subhadip Ghosh  
                                                                                  Addl. GM (I/c Purchase) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
CONTRACTOR’S BID 

SUB: BID for the Work __________________________________ 
 

To: 

_____________________________ 
 

_____________________________ 
 

_____________________________ 
 

Dear Sir, 

We offer to execute the Works described above in accordance with the Conditions 
of Contract accompanying the Bidding Document issued to us. The Earnest Money 
amounting to Rs ………………. (in figures) ……………………… 
……………………………………………………. (in words) in accordance with the NIT is 
enclosed herewith (to be filled in by the Bidder). 
 

This Bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that MIDHANI is not bound to accept the lowest or any Bid 
receive. 
 

We hereby confirm that this Bid complies with the Bid validity. We also confirm that 
E.M.D. and other required documentary evidences related to this part of the Bid are 
enclosed (As listed below) herewith either in original/ copies attested by Gazetted Officer/ 
copies duly authenticated by us with signature and seal along with affidavit as per the 
format provided in the bid document. 
 
 

Yours faithfully, 
 

     Authorized Signature: _____________________ 

Name and Title of the Signatory: _____________ 

Name of the Bidder : _______________________ 

Address: ________________________________ 

Date: ___________________________________ 

  (To be filled in by the Bidder) 
 
Encl: i) E.M.D of Rs   __________________   Vide   __________ dt 
         ii)  
        iii) 
        iv) 
         v) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
 

QUALIFICATION INFORMATION 
(The information to be submitted by all the Bidders) 

1. Individual Bidders or Individual Members of Joint Ventures/Consortium 
 
1.1 Constitution or Legal status of Bidder (attach copy) 

 
Place of registration: _____________________________________ 
Principal place of business:  ____________________________________ 
Power of Attorney of signatory Bid:  (attach) 
 

1.2 Detail of the turnover during last 3 (three) years: 
 

Annual Turnover Data (Construction only) 
Year Turnover in Rs. Remarks 
   
   
   
   

 

1.3  Joint Venture /consortium details (if any): 
 

Name of all partners of a joint venture/consortium 
1. Lead Partner 
2. Partner 
3. Partner 
 
NOTES: Joint Ventures/consortium must comply the following requirements: 

I. Following are the minimum qualification requirements for joint ventures: 
 

a. The lead partners shall meet not less than 40% of all the qualifying 
criteria stated in the bid document. 

b. The other partners shall meet not less than 30% of all the qualifying 
criteria stated in the bid document. 

 

II. The formation of joint venture/consortium or change in the joint venture 
character / partners after submission of the bid and any change in the 
bidding regarding joint venture will not be permitted. 

III. Any bid shall be signed so as to legally bind all partners jointly and severally 
and bid shall be submitted with a copy of the Joint Venture /consortium 
providing the joint and several liabilities with respect to the contract. 

 

IV. The pre-qualification of a joint venture/consortium does not necessarily pre-
qualify of its partners individually or as a partner in any other joint venture or 
association. In case of dissolution of a joint venture, each one of the firms 
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may pre-qualify if they meet all the pre-qualification requirements, subject to 
written approval of the MIDHANI. 

 
V. The bid submission must include documentation evidence to the 

relationship between joint venture partners in the form of JV / consortium to 
legally bind all partners jointly and severally for the proposed agreement 
which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation 
(percentage share in the total) and liabilities (joint and several) in respect of 
each and all of the firms in the joint venture. Such JV/Consortium must 
evidence the commitment of the parties to bid for the facilities applied for (if 
pre-qualified) and to execute the contract for the facilities if their bid is 
successful. 

VI. One of the partners responsible for performing a key component of the 
contract shall be designated as Lead Partner. This authorization shall be 
evidenced by submitting with the bid a Power of Attorney by legally 
authorized signatories of all the partners. 

VII. The JV/Consortium must provide that the Lead Partner shall be authorized 
to incur liabilities and receive instructions for and on behalf of any and all 
partners of the Joint Venture and the entire execution of the contract shall 
be done with active participation of the Lead Partner. 

VIII.  The contract agreement should be signed jointly by each Joint Venture 
Partners. 

IX. An entity can be a partner in only one Joint Venture Bid submitted by Joint 
Ventures including the same entity as partner will be rejected. 

  

1.4  Details of experience for similar nature  of work in last 07 (SEVEN) years: 
 

Use a separate sheet for each contract (Attach performance certificates 
from concerned customer). 
 

1. Number of contract: 
2. Name of the MIDHANI: 
3. Employees address: 
4. Nature of work and special features if any: 
5. Contract role (check one) 

1. Sole contractor                      2. Partner in Joint venture 
6. Value of the total contract: 
7. Date of award: 
8. Date of completion with original schedule and slippage, if any. 
 
1.5 Information on Bid Capacity: (Works for which bids have been submitted and 

work which are yet to be completed) as on the date of this bid: 
 

1.6 Evidence of access to financial resources to meet the qualification 
requirements: Cash in hand, lines of credit and other financial means etc. 
sufficient to meet the construction cash flow (copies to be submitted and the 
following format to be filled up) 
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Source of Financing Amount in Rs. 
1.  
2.  

1.7 Evidence reports of the last three years:  balance sheets, profit and 
loss statement and auditor’s report etc. (Copies to be submitted and the 
following format be filled up) enclosed. 

Financial 
information in Rs. 

Actual : Previous three years Projected : Next 
Three years 

 1 2 3 4 5 6 7 
1. Total assets        
2. Current assets        
3. Total liabilities        
4. Current liabilities        
5. Profits before tax        
6. Profits after tax        
 

 
 
1.8 Details of the major construction equipment to be used for the work: 
 

Sl.no Description of equipment Number Any other relevant 
information 
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GENERAL CONDITIONS OF CONTRACT 
 

CHAPTER – I 
 

INTERPRETATION AND DEFINITIONS:-  
 
In these General conditions of contract the following terms shall have the 
meaning hereby assigned to them except where the context otherwise requires. 
 
CLAUSE 1: 
 
Singular and Plural 
 
Where the context so requires, words imparting the singular only also include the 
plural and vice versa. 
 
CLAUSE 2: 
 
Headings and Marginal Notes to Clauses 
 
Headings and marginal notes to these General Conditions shall not be deemed 
to form part thereof or not be taken into consideration in interpretation or 
construction thereof or of the contract. 
 
CLAUSE 3: 
 
Definitions 

a. “CONTRACT” means tender and acceptance thereof, which include the following 
documents. 

 
a) Tender Notice PAGE (2) 
b) Technical Bid format PAGE (11) 
c) Terms of payment PAGE (20) 
d) General Conditions of contract PAGE (14) 
e) Special conditions of contract PAGE (40) 
f) Specification for Civil works. PAGE (46) 
g) Price Bid Format PART-II 
h) Work Order To be issued 

 
Acceptance letter and any other conditions mutually accepted by the parties after 
issue of acceptance letter. 
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b. “TENDER DOCUMENTS” means the Appendix a to g as aforesaid given to the 
Tenderers for the purpose of preparing their tenders. 
 

c. “THE CONTRACT SERVICES” means the services described in the tender 
documents / contract and in individual work order issued including all 
modifications, additional services and obligations to be carried out either at site 
or work places or other places as required for the performance of the contract. 
 

d. “THE SITE” means the land and other places on, in or through which the work is 
to be executed under the contract or any adjacent land, path or street which may 
be allotted to or used for the purpose of carrying out the contract. 
 

e. “ACCEPTING OFFICER” means an authority appointed by Employer 
empowered to accept or to reject the tender. 
 

f. ‘ENGINEER-IN-CHARGE’ means Engineer or assistant of the Employer 
appointed from time to time by the Employer to perform the duties like watch and 
supervise the works and to test and examine any material to be used or 
workmanship employed in connection with the works. Any written instruction or 
approval given by the Engineer-In-Charge or his Representative to the 
Contractor in connection with the works shall bind the Contractor as though it 
had been given by the Employer. 
 

g. ‘EMPLOYER’ means the Mishra Dhatu Nigam Limited, incorporated under the 
Companies Act 1956, having its registered office at Kanchanbagh P.O., 
Hyderabad- 500 058, in the State of Telangana and includes its successors  in 
office and assigns. 
 

h. “Market Rate” shall be the rate as decided by the Engineer-In-Charge on the 
basis of the cost of materials and labour at the Site where the work is to be 
executed, plus the percentage mentioned in Schedule A to cover all overheads 
and profit. For material issued by “MIDHANI” the overheads and profit 
percentage shall be allowed @2.5%. 
 

i. “In writing” or “Written” means writing, typing, printing and lithography and any 
other mode of representing or reproducing words in a visible form. 
 

j. “Notice in Writing” or “Written Notice” means a notice is written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been 
received) by registered post /e-mail / Fax to the last known private or business 
address or registered office of the addresses and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 
 

k. “Approved” means approved in writing, including subsequent written confirmation 
of previous verbal approval and “Approval” means approval in writing including 
as aforesaid. 
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SCOPE AND PERFORMANCE 
 

CLAUSE 4: 
 

a) Contract Documents: 
 

The Contractor shall furnish, free of charge, Three certified true copies of the 
Contract Documents and the schedule of quantities and rates and of all further 
drawings which may be issued during the progress of the works. He shall keep 
one copy of these Documentation at the Site in good order, and the same shall 
at all reasonable times be available for inspection and use by the Engineer-in-
Charge, his representative or by other inspecting Officers. 

 

b) None of these Documents shall be used by the Contractor for any purpose other 
than that of this Contract. 
 

c) The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this Contract have noticed that the Indian Official 
Secrets Act 1923. (XIX of 1923) applies to them and shall continue to apply even 
after the execution of such works under the Contract. 

 
CLAUSE 5: 
 

Works to be carried out 
 

a) General: 
 

The Contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work assigned by the Engineer-In-Charge. 

 
The works to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all the cost of all labour, materials, tools, 
plant and equipment, and transport, handling, re-handling, all taxes etc  which 
may be required in preparation of and for the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities 
shall, unless otherwise stated, be held also to include wastage of materials, 
carriage and cartage, carrying in return of empties, hoisting, setting, fitting and 
fixing in position and all other labour etc necessary in and for the full and entire 
execution and completion as aforesaid & in accordance with technical 
specifications, good engineering practice and recognized principles. 
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In case of any class of work for which there is no such specifications as referred 
to above, such work shall be carried out in accordance with Bureau of Indian 
Standards Specifications. In case, there are no such specifications in Bureau of 
Indian Standards, the work shall be carried out as per manufacturer’s 
specifications. In case there are no such specifications as referred to the above 
the work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-Charge. 

b) Engineering Data 
 

The furnishing of engineering data by the Contractor shall be in accordance with 
the scope of work and schedule as specified in the technical specifications. The 
review of these data by the Engineer will cover only general conformance of the 
data to the specifications and documents. This review and/or approval by the 
Engineer shall not be construed by the Contractor, as limiting any of his 
responsibilities and liabilities for mistakes and deviations from the requirements 
specified under these specifications and documents. 

 
CLAUSE 6: 

 

Inspection of Site 
 

The Contractor shall inspect and survey the Site and its surrounding and 
shall satisfy himself before submitting the tender as to the form and nature 
of the Site, the Bill of quantities, specifications and nature of work and 
material necessary for the completion of the works and the means of 
access to the Site. The accommodation he may require, if any, and in 
general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

 
CLAUSE 7: 
 

Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rate and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion and maintenance (up to 
defect liability period) of the works. 

 
CLAUSE 8: 
 

Discrepancies and Adjustment of Errors 
 

a. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawing being followed in preference to 
small-scale drawings and figured dimensions in preference to scale and Special 
Conditions in preference to General Conditions. 
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b. In the case of discrepancy between Schedule of Quantities, the Specifications 
and/ or the Drawings, the following order of preference shall be observed: 

 

I.Description in Schedule of Quantities. 
II.Particular Specifications and special Conditions, if any. 

III.Drawings 
IV.General Specifications 
V.General conditions 

 
c. If there are varying or conflicting provisions made in any one document forming 

part of the Contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document. 
 

d. Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor from 
the execution of the Whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the Contract. 
 

e. If on check there are found to be differences between the rates given by the 
Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary, the same shall be adjusted in 
accordance with the following rules:- 
 

I. In the event of a discrepancy between description in words and figures 
quoted by a tenderer, the description in words shall prevail. 

II. In the event of an error occurring in the amount column of Schedule of 
Quantities as a result of wrong extension of the unit rate and quantity, the 
unit rate shall be regarded as firm and extension shall be amended on the 
basis of the rate. 

III. All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

IV. The totals of various sections of Schedule of Quantities amended shall be 
carried over to the General Summary and the tendering sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, 
be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the tenderer. Any 
rounding off of the Quantities or in sections of Schedule of Quantities or in 
General Summary by the tenderer shall be ignored. 

 
f. If the bidder did not quote any rate for any items. The rate of such items will be 

considered as zero. The bidder is bound to execute the items at a zero price as it 
will be deemed that the rate /amount have been loaded on the other items.     
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CHAPTER – II 
 

1. ASSIGNMENT OR TRANSFER OF CONTRACT: 
The contractor shall not without the prior written approval of the Accepting officer, 
assign or transfer the contract or any part thereof or any share, or interest therein to 
any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor unless the prior written 
approval of the Accepting Officer to the Assignment or transfer is given. 
 

2. SUB – CONTRACT 
The contractor shall not sublet or Sub-contract any portion of the contract without 
the prior written approval of the Accepting Officer. 
 

3. LAW GOVERNING THE CONTRACT: 
The Indian laws shall govern this contract for the time being in force and as modified 
from time to time. 
 

4. SUBMISSION OF AGREEMENTS, BANK GUARANTEES ETC., 
Any agreement, Bank guarantee required to be executed under this contract shall 
be made at the cost of the contractor with proper stamp duty as per the prescribed 
formats. However, MIDHANI have the right to alter, modify, and delete any materials 
in such formats as deemed fit. 
 

5. JURISDICTION: 
The contract and all questions, disputes or differences arising under or in 
connection with this contract, subject to Arbitration clause, shall be subject to the 
exclusive Jurisdiction of the courts within the local limits of Hyderabad, Telangana 
State, India. 
 

6. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT, 
TRANSFER OR SUBLETTING OF CONTRACT: 
The Accepting Officer may without prejudice to any other right or remedy, which 
shall have accrued or shall accrue thereafter to MIDHANI , shall cancel the contract 
in any of the following cases: 
 
If the contractor: 
 

a) Being an individual, or a firm, any partner thereof shall at any time be adjudged 
bankrupt or have receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation of compensation  under 
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Bankruptcy laws for the time being in force or makes any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditors or 
proposes to do so, or if any application be made under any Bankruptcy laws for the 
time being in force for the sequestration of his estate or if a trust deed be granted by 
him or be MIDHANI of his creditors or  
 

b) Being a company, shall pass resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or Manager on behalf of the Creditors shall be 
appointed or circumstances shall arise which entities the court or Creditor to appoint 
a receiver or manager or  

c) Assigns, transfers, sublets/Sub-contract or attempts to assign, transfer or sublet any 
portion of the work without the prior written approval of the Accepting officer. 
Whenever the Accepting Officer exercises his authority to cancel the contract under 
this conditions, he may complete the work by any means at the completion (as 
certified by MIDHANI which is final and conclusive) being less than the contract 
cost, the advantage shall accrue to the MIDHANI and that if the cost of completion 
exceeds the money due to the contractor shall either pay the excess amount 
ordered by the MIDHANI or the same shall be recovered from the contractor by 
other means. 
 

7. Method of measurement 
 

a) Except where any general or detailed description of the work expressly shows to the 
contrary, measurement shall be taken in accordance with the procedure set forth in 
Specifications, notwithstanding any provision in the relevant Standard Method of 
Measurement or any general or local custom. In the case of items which are not 
covered by the Schedule of Rates/Specification, measurement shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a 
mutually agreed method shall be followed. However in no case whatsoever the 
bidder can refuge to execute the items including extra/additional items. 
 

b) Payment on Account 
 

Two R.A Bills and one Final Bill will be paid.  
 

Interim bill/ RA bill shall be submitted by the Contractor for the work executed on 
the basis of such recorded measurement on the format of “MIDHANI” at intervals 
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. 
The Engineer-in-Charge shall then arrange to have the bill verified. The contractor 
has to furnish all material bills along with each bill (if any). 
 

c) Interim bill/ RA bill shall be submitted by the Contractor for the work executed on the 
basis of such recorded measurement on the format of “MIDHANI” at intervals 
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. The 
Engineer-in-Charge shall then arrange to have the bill verified.  

d) Payment “On Account” for amount admissible shall be made, on the Engineer-in-
Charge certifying the sum to which the Contractor is considered entitled by way of 
interim payment for the following:- 
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i. For works: All work executed, after deducting there-from the amounts already 
paid, the 5% deduction from each running bill and such other amounts as may be 
deductible or recoverable in terms of the Contract. The running bills for works will be 
paid within 15 working days from the date of submission of the verified/certified bills   
by the Engineer. 

e) Payment of the Contractor’s on account bill shall be made by “MIDHANI” within 30 
days from the date of submission of the bill subject to the acceptance of the same 
by the Engineer-in-charge. 

f) Any interim bill paid, relating to work done, may be deducted or adjusted in 
subsequent interim bill or in the final bill. No certificate of the Engineer-in-Charge 
recommending for interim payment shall itself be conclusive evidence that the work 
or materials to which it relates is/are in accordance with the Contract. 

g) Pending consideration of extension of date of completion, interim payments shall         
continue to be made as herein provided, without prejudice to the right of “MIDHANI” 
to take action under the terms of the contract for delay in the completion of work, if 
the extension of date of completion is not granted by the competent authority. 
 

h) Time Limit for Payment of Running Bill & Final Bill  
 

R.A Bill will be paid within 15 days from the date of submission of the 
verified/certified bills by the Engineer- in- Charge. And that of the final bill shall 
be submitted by the Contractor within 75 days of physical completion of the works 
and payment for final bill will be made within 30 working days from the date of 
certification of Engineer- in - Charge. No further claims shall be made by the 
Contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished Payment of those items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and at rates as approved by the 
Engineer-in-Charge, shall be made within the period of Six months specified 
hereunder. The period shall be reckoned from the date of receipt of the correct bill 
by the Engineer-in-Charge. 
 

i) Deviations/Variations Extent & Pricing:  
I. The Engineer-In-Charge shall have power 

 

a. to make alteration in, omission from, additions to, or substitutions for the 
original specifications, drawings, instructions that may appear to him to be 
necessary or advisable during the progress of the work, without effecting the 
cost. 

 

b. to omit a part of the Works in case of non-availability of a portion of the Site 
or for any other reasons, and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by the 
Engineer-In-Charge and such alterations, omissions, additions or substitutions, 
shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the 
Contractor on the same conditions in all respects including price on which he 
agreed to do the main work. 

 



MDN/PUR/AP20241005/EADVT/069/24-25                        DATE:  16-05-2024  

 

Any alterations, omissions, additions or substitutions which radically change the 
original nature of the Contract shall be ordered by the Engineer-In-Charge as a 
deviation and in the event of any deviation being ordered, which in the opinion of 
the Contractor changes the original nature of the Contract, he shall nevertheless 
carry it out and the disagreement, if any, as to the nature of work and the rate to 
be paid therefore shall be resolved in accordance with Arbitration. 

 
II. The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the Contract Sum being ordered be extended as 
follows, if requested by the Contractor. 

 
a. in the proportion which the additional cost of the altered, additional or         
substituted work, bears to the original Contract Sum; plus 

 
b. Appropriate percentage of the time calculated in (a) above or such further 
additional time as may be considered reasonable by the Engineer-In-Charge. 

 
III. Rates for such altered, additional or substituted work shall be determined by 
the Engineer-In-Charge as follows:- 
 
IV. If the rate for altered, additional or substituted item of work is specified in the 
Schedule of Quantities, the Contractor shall carry out the altered, additional or 
substituted item at the same rate. In the case of composite tenders, where Three or 
more Schedule of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for same item of work 
in the other Schedule of Quantities. 

 
V. If the rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite tenders 
where Three or more Schedule of Quantities form part of the Contract, the rate shall 
be derived from the nearest similar item in the Schedules of Quantities of the 
particular part of works in which the deviation is involved, failing that from the lowest 
of the nearest similar items in other Schedule of Quantities. 

 
VI. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV and V above, then such item of 
work shall be carried out at the rate entered in the Schedule of Rates available with 
Engineer-In-Charge, plus/minus the percentage by which the tendered amount of 
the works actually awarded is higher or lower than the estimated amount of the 
works actually awarded. 

 
VII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras IV and V above, then the rate for 
such item of work shall be derived from the Schedule of Rates specified in sub-Para 
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VI above plus/minus the percentage mentioned in that sub-Para. In the case of 
materials issued by “MIDHANI” issues rates of materials, with storage charges 
recovered, enhanced by 2.5% for profits and overheads shall be adopted in place of 
schedule rate plus percentage specified in sub Para VI. Provided always that if 
rate(s) for part(s) of the item(s) is/are not available in the Schedule of Rates 
specified above, the rate(s) for parts of such items shall be determined on the basis 
of market rate(s) prevailing during the fortnight following the date of the order plus 
10% for profit and overheads. 

 
VIII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV to VII above, the Contractor 
shall within 14 days, of the date receipt of the order to carry out the said work, 
inform the Engineer-In-Charge the rate which he proposes to claim for such item of 
work, supported by analysis of the rate claimed, and the Engineer-In-Charge shall, 
within 90 days thereafter, after giving due consideration to the rate claimed by the 
Contractor, determine the rate on the basis of market rate(s). In the event of the 
Contractor failing to inform the Engineer-in-Charge within the stipulated period of 
time, the rate which he proposes to claim, the rate for such item shall be determined 
by the Engineer-In-Charge on the basis of market rate(s). 

 
IX. A)  Except in case of items of work below ground surface, as it exists at 
the time of commencement of work (see IX (b) below) provisions contained in sub-
clause IV to VIII above shall not apply to contract, altered or substituted items as 
individually exceed the deviation limit specified in Schedule ‘A’ subject to the 
following 
 

i. Deviation limit shall apply to individual items. The variation limit shall be 
+25% on higher side and – 50% on the lower side of the BOQ. However, for 
earthwork excavation, hard rock excavation variation limits will be ±100%. 

ii. The value of additions of items, of any individual trade not already included in 
the Contract, shall not exceed 10% of the tendered value of work, subject to 
overall deviation limit as provided in IX (a) above. 

 
Provided further that in case where the original item is substituted, the Substituted 
Item shall be deemed to have replaced the original item in the contract itself to that 
extent and above provisions pertaining to the deviation shall apply with respect to 
such Substituted Item and not the original item. 
 
b) In case of items of work below ground surface as it exists at the time of 
commencement of work, quantities of which may change due to site conditions, 
provisions contained in sub-clause IV to VIII above shall not apply to; 
 

i. The value of any item of any individual trade which exceed by more than the 
percentage mentioned in Schedule ‘A’ of the value of that trade, included in 
the Contract, as a whole, unless the Contractor and the Engineer-In-Charge 
agree to a higher percentage for any particular item. 
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ii. the value of item not included in the Contract in excess of 10% of the 

tendered value. 
 
Note: - Individual trade means sub-heads into which the Schedule of Quantities as 
provided in the Contract has been divided and in the absence of any such provisions 
in the Contract, the sub-heads as given in the Schedule of Rates. 

 
j) Determination of Rates: 

 

In the case of contract items, substituted items, contract-sub-substituted items, or 
additional items which exceed the limits laid down in sub-para J(IX) above, the 
Contractor may, within fourteen days of receipt of order or occurrence of the excess, 
claim revision of the rates, supported by proper analysis, for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the Scheduled of Quantities or of those derived in accordance with 
the provisions of sub-para J(IV) to J(VII) by more than five percent, inform the 
Engineer-In-Charge and the Engineer-In-Charge shall within ninety days of receipt 
of claim supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis of market rates and if 
the rates so determined exceed the rates specified in the Schedule of Quantities or 
those derived in accordance with the provisions of sub-paras J(IV) to J(VII) by more 
than five percent, the Contractor shall be paid in accordance with the rates so 
determined. In the event of the Contractor failing to claim revision of rates within the 
stipulated period, or if the rates determined by the Engineer-In-Charge within a 
period of ninety days of receipt of the claim supported by analysis are within 5% of 
the rates specified in the Schedule of Quantities or of those determined in 
accordance with the provisions of sub-paras J(IV) to J(VII)., the Engineer-In-Charge 
shall make payment at the rates as specified in the Schedule of Quantities or those 
already determined under sub-paras J(IV to VII) for the quantities in excess of the 
limits laid down in sub-para J(IX). 
 

k) Suspension of Works 
1) The Contractor shall, on receipt of the order in writing of the Engineer-In-Charge 

suspend the progress of the works or any part thereof for such time, and in such 
manner as the Engineer-In-Charge may consider necessary for any of the following 
reasons: 
I. on account of any default of the Contractor, or  

II. for proper execution of the works or part thereof for reasons other than the default 
of the Contractor, or  

III. for safety of the works or part thereof, 
 

The Contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer-In-Charge.  
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2) If the suspension is ordered for reasons (ii) and (iii) in Sub para (1) above, the 
Contractor shall be entitled to an extension of the time only equal to the period of 
every such suspension plus 25%. 

 

3) If the works or part thereof is suspended on the orders of the Engineer-In-Charge for 
more than 90 days at a time, except when suspension is ordered for reason (1) (i) 
above, the Contractor may after receipt of such order serve a written notice on the 
Engineer-In-Charge requiring permission within fifteen days from receipt by the 
Engineer-In-Charge of the said notice, to proceed with the works or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the Contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by “MIDHANI” under paras (j & 
k) or where it affects the whole of the Works, as an abandonment of the works by 
“MIDHANI” shall within 10 days of expiry of such period of 15 days give notice in 
writing of his intention to Engineer-In-Charge. In the event of the Contractor treating 
the suspension as an abandonment of the Contract by “MIDHANI” he shall have no 
claim to payment of any compensation on account of any profit or advantage which 
he may have derived from the execution of the work in full but which he could not 
derive in consequence of the abandonment. He shall, however, be entitled to 
compensation, as the Engineer may consider reasonable, in respect of salaries 
and/or wages paid by him to his employees and labour at Site, remaining idle in 
consequence and of materials collected which could not be utilized on the works, 
adding to the total thereof the percentages mentioned in Schedule A to cover 
indirect expenses of the Contractor, provided the Contractor submits his claim 
supported by the details to the Engineer-In-Charge within 28 days of the expiry of 
the period of 90 days.  

 

8. Over payments & under payments        

a. Wherever any claim for the payment of a sum of money to “MIDHANI” arises out of 
or under this Contract against the Contractor, the same may be deducted by “MIDHANI” 
from any sum then due or which at any time thereafter may become due to the 
Contractor under this Contract and failing that under any other Contract with “MIDHANI” 
or from any other sum due to the Contractor from “MIDHANI” which may be available 
with “MIDHANI” or from his 5% deduction from each running bill; or he shall pay the 
claim on demand. 
b. “MIDHANI” reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts etc. “MIDHANI” 
further reserves the right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed under of this Contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award. 
c. If as a result of such audit and technical examination any overpayment is discovered 
in respect of any work done by the Contractor or alleged to have been done by him 
under the Contract, it shall be recovered by “MIDHANI” from the Contractor by any or all 
of the methods prescribed above. If any under-payment is discovered, the amount shall 
be duly paid to the Contractor by “MIDHANI”. 
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d. Provided that the aforesaid right of “MIDHANI” to adjust over payments against 
amounts due to the Contractor under any other Contract with “MIDHANI” shall not 
extend beyond the period of Three years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the Contractor. 
e. Any amount due to the Contractor under this Contract for under-payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the Contractor, form him to “MIDHANI” on any other 
Contract or account whatsoever. 
f. The Contractor shall be deemed to have given its consent for adjustment of the 
dues payable to the contractor in other contracts of “MIDHANI”, against the liability or 
outstanding dues in respect of this contract. Similarly, the Contractor gives its consent 
to adjust/set off the dues payable in this contract against the outstanding dues 
recoverable by “MIDHANI” from the contractor in other contract of “MIDHANI”. 
g. All sums payable by way of compensation under any of the conditions of contract 
shall be considered as reasonable compensation to be applied to the use of “MIDHANI” 
without referenced to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
h. The R.A bill will be considered as an advance payment against the final bill. The 
Engineer will have a right to adjustment of any error, over/under payments in 
subsequent bills. 
i. A sum of 5% of gross value of work order will be deducted from each running bill 
and final bill. The same will be released after the completion of defect liability period of 
06 months and after certification of Engineer –In- Charge. Also, contractor can submit 
Bank Guarantee for equivalent amount in the prescribed format issued by nationalized 
or scheduled bank and same shall be valid for defect liability period + 3 months claim 
period 
 

9. a) Security Deposit (S.D): The successful tenderer has to deposit 5% of contract 
value as Security Deposit within 21 days from the receipt of order, interest @12% 
p.a. shall be levied for the period of delay in submission of S.D. beyond 21 days. 
This 5% Security Deposit can be submitted online through bank or can deposit Bank 
Guarantee from any nationalized bank. The validity of B.G shall be equivalent to 
contract period plus three months extra. The 5% Security Deposit will be released 
after completion of work, Site clearance and cleaning by the contractor duly certified 
by Engineer- In- Charge. 
 

Bank Account Details: 
 

Current Account Name : Mishra Dhatu Nigam Limited 
 

Bank Name : HDFC Bank Limited 
 

     Branch Name : Lakdikapul 
 

     IFSC Code : HDFC0000021 
 

     Account Number : 00210330000440 
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10. TIME and Extension for Delay: 
Time is essence of contract and as such, the contractor shall strictly adhere to the 
time schedule specified in the tender documents / work order. Also, the contractor 
shall provide all documents, working drawings, employing technical experts time to 
time to keep the progress of work in good process enabling to complete the 
contract in time. The entire work of “Demolition of damaged compound wall & 
Re-construction of compound wall towards North side of Plot – 13 at  
Armour unit, Rohtak”, - Midhani  to be completed within 90 Days (Staggered) 
from date of handover of site. 
  
Time is essence of the contract; contractor has to mobilize materials & labour to 
complete within stipulated time period.  
 

10.1 The time allowed for execution of the works as specified above or the extended time 
shall be the essence of the Contract. The execution of the works shall commence 
from the 10th day after the date on which “MIDHANI” issues written orders to 
commence the work or such time period as mentioned in the Letter of Award or from 
the date of handing over of site whichever is later. If the Contractor commits default 
in commencing the execution of the work as aforesaid; “MIDHANI” shall without 
prejudice to any other right or remedy be at liberty to bring in force BSD 

 
 

10.2 As soon as possible after the Contractor is concluded the Engineer-In-Charge and 
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be 
prepared in direct relation to the time stated in the Contract document for completion 
of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades or sections of the work and may be amended as 
necessary by agreement between the Engineer-In-Charge and the Contractor within 
the limitations of time imposed in the Contract documents. Such defined 
intermediate milestones will form the basis for monitoring the progress and to initiate 
such corrective/penal measures as may be decided by the Engineer-In-Charge 
which shall be final & binding. Further to ensure good progress during the execution 
of the work, the Contractor shall in all cases in which the time allowed for any work 
exceeds 30 days (same for special jobs) complete 1/8th of the whole of the work 
before 1/4th of the whole time allowed in the Contract has elapsed; 3/8th of the work 
before one half of such time has elapsed and 3/4th before 3/4th of such time has 
elapsed. 

 

10.3 If the work(s) be delayed by: 
a. Force majeure:  
If at any time during the continuance of this Contract, the performance in whole or 
in part, neither party shall be liable of performance under this Contract, any 
obligations under the Contract of any party, if such performance is prevented or 
delayed due to reasons beyond such party’s control, including but not limited to 
acts of God, fire, flood, earthquake other natural catastrophes, any law, order, 
regulation, direction, action of any civil or military authority, national emergencies, 
insurrections, riots,  war (whether declared or not), hostility, acts of the public or 
enemy, civil commotion, sabotage, explosion epidemic, quarantine restrictions, 
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strikes and lock-outs, work stoppage or other labour difficulties, absence of the 
usual means of communication or transportation (hereinafter referred to as 
`eventuality`) provided however the party to which the force majeure has 
happened shall use commercially reasonable efforts to eliminate such an event.  
 

Force majeure shall also be deemed in the event of any regulatory decision or 
government order requiring the either party to suspend its service(s) or 
operation(s) for any reasons whatsoever. 
 

Notice of the happening of any such eventuality or force majeure as mentioned 
herein shall be given by either party to the other within fifteen (15) days from the 
date of the occurrence thereof along with supporting proof of the occurrence of the 
Force Majeure event , neither party shall, by reason of such eventuality, be entitled 
to terminate this Contract, nor shall either party have any claim for damages 
against the other in respect of  such non-performance, or delay in performance, 
and the work under this Contract shall be resumed as soon as practicable after 
such eventuality has come to an end or ceased to exist, and the decision of the 
Purchaser as to whether the work has been so resumed shall be final and 
conclusive.  
The party who has given such notice shall be excused from the performance or 
punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such party’s 
performance it prevented, hindered or delayed. The time for completion shall be 
extended by  number of days the party giving notice was prevented from 
performing his obligation due to Force Majeure, in accordance with Clause 10(g) 
hereof. 
Should one or both parties be prevented from fulfilling their contractual obligations 
by a state of force majeure lasting continuously for a period of at least six (6) 
months, both the parties shall consult each other regarding the further 
implementation of the Contract, provided always that, if no mutually agreed 
arrangement is arrived at within a period within  three (3)  months from the expiry 
of the six (6) months referred to above, the Contract shall be deemed to have 
expired at the end of the said six (6) months referred to above. The above 
mentioned expiry of the Contract will imply that both the parties have the obligation 
to reach an agreement regarding the winding up and financial settlement of the 
Contract.. 
b. abnormally bad weather, or heavy rains, or  
c. serious loss or damage by fire, or 

 

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the trades employed on the work, or 

 

e. delay on the part of other contractors or tradesmen engaged by “MIDHANI” in 
executing work not forming part of the Contract, or 

 

f. non-availability of stores, which are responsibility of “MIDHANI” to supply or  
 

g. any other cause which, in the absolute discretion of the authority mentioned in 
Schedule A, is beyond the Contractor’s control; then, upon the happening of any 
such event causing delay, the Contractor shall immediately give notice thereof in 
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writing to the Engineer-In-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-In-Charge to proceed with 
the works. 

 

10.4 Request for extension of time, to be eligible for consideration shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing 
delay. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

 

10.5 In any such case the authority mentioned in Schedule A may give a fair and 
reasonable extension of time for completion of the work. Such extension shall be 
communicated to the Contractor by the Engineer-In-Charge in writing, within 90 
days of the date of receipt of such request, by the Engineer-In-Charge. 

 

11 Liquidated Damages (L.D) 
If, in the opinion of the competent authority, there is a delay in completion of work 
due to the reasons attributable to the contractor or any failure of contractor in any 
way whatsoever, Liquidated damages at 1% per week delay or part thereof up to 
maximum of 10% of contract sum will be deducted. 
  

However, the competent authority in his opinion felt that the work is delayed due to 
reasons which is solely attributable to MIDHANI and absolutely beyond the control 
of the contractor, shall grant the fair & reasonable extension of time to the 
contractor. The decision of the competent authority in this respect will be final & 
binding on the contractor. 

i.If the Contractor fails to maintain the required progress in terms of Clause 10  or 
to complete the work and clear the site on or before the Contract or extended 
date of completion, the Contractor shall, without prejudice to any other right or 
remedy available under the law to “MIDHANI” on account of such breach, pay as 
agreed compensation  amount calculated as stipulated above or such smaller 
amount as be fixed by the authority mentioned in Schedule ‘A’ (Whose decision 
shall be final & binding) on the Contract Value of the work for every week that the 
progress remains below that specified in Clause 10 or that the work remains 
incomplete. 

 

This will also apply to items or groups of items for which separate period of 
completion has been specified. 

 

For this purpose, the term ‘Contract Value’ shall be the value at   contract rates 
of the work as ordered. 

ii.Completion period (as originally @ 0.5% per week stipulated) not exceeding 21 
months. 

iii.Provided always that the total amount of damages for delay to be paid under this 
clause shall not exceed 7.5% of the total value of the work done or of the 
Contract Value of the item or group of items of work for which a separate period 
of completion is specified. 

 

iv.The amount of compensation may be adjusted or set- off against any sum 
payable to the Contractor under this or any other contract(s) with “MIDHANI” .For 
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the purpose of such adjustment/set off, it shall be deemed that the Contractor 
has given its free consent. 

 

v. Reduction of Liquidated Damages: 
             If before the completion of the whole of the works or any part of the works has 

been certified by the Engineer- in- Charge as completed as per the time 
stipulated hereof and occupied or used by the employer, the value of the whole 
of the works for the purpose of calculating the liquidated damages shall be 
reduced by the value of the part so certified by the Competent Authority. 

 
12. Defects Liability Period 

The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-In-Charge, any defect 
which may develop or may be noticed before the expiry of 06 months from the 
certified date of completion and intimation of which has been sent to the Contractor 
within ten days of the expiry of the said period by a letter sent by hand delivery or by 
registered post. 
 
 
 

13. ARBITRATION: 
 

In the event of any dispute or difference relating to the interpretation and 
application of the provisions of commercial contract(s) between Central Public 
Sector enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and 
Govt Dept. /Organisation (excluding disputes concerning Railways, Income Tax, 
Customs & Excise Dept.), such disputes or differences shall be taken up by either 
party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dt 22.05.2018  

All disputes or differences arising out of or in connection with the Contract, 
including the ones connected with the validity of the Contract or any part thereof, 
shall be settled by bilateral discussions.  

Any dispute(s) or difference(s) whatsoever arises under or out of or in connection 
with Contract, or in respect of any defined legal relationship associated therewith 
or derived there from, the parties agree resolve/settle the same by submitting that 
dispute to arbitration in accordance with the International Centre for Alternative 
Dispute Resolution (ICADR) Arbitration Rules 1996.  

 The authority to appoint the arbitrator(s) shall be the International Centre for 
Alternative Dispute Resolution (ICADR). 

The international centre for alternative dispute resolution will provide 
administrative services in accordance with ICADR Arbitration Rules 1996. 

The language of the arbitration proceeding shall be English. The place of 
arbitration proceedings shall be Telangana, India. 



MDN/PUR/AP20241005/EADVT/069/24-25                        DATE:  16-05-2024  

 

  
In respect of PSUs/Government organizations, the DPE guidelines issued from 
time to time shall be applicable.  
 

Work under the contract shall be continued by the contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Purchaser or unless the 
matter is such that the work cannot possibly be continued until the decision of the 
arbitrators is obtained, and save as those which are otherwise expressly provided 
in the Contract, no payment due or payable by the purchaser shall be withheld on 
account of such arbitration proceedings, unless it is the subject matter or one of 
the subject matter thereof. 
  

Work under the Contract shall be continued by the Contractor during the 
arbitration proceeding, unless otherwise directed in writing by the Purchaser or 
unless the matter is such that the work cannot possibly be continued until the 
decision of the arbitrators is obtained, and save as those which are otherwise 
expressly provided in the Contract, no payment due or payable by the Purchaser 
shall be withheld on account of such arbitration proceedings, unless it is the 
subject matter or one of the subject matters thereof. 
 

14. Language shall be English: All documents relating to the bid shall be in the English 
language. 

  
15. CANCELLATION OF CONTRACT FOR DEFAULT OF THE CONTRACTOR: 

a) If the contractor makes default in commencing the service within the time 
specified, or if; the contractor in the opinion of MIDHANI during the current contract 
makes default in proceeding with the contract services which includes construction 
for completion of civil construction works of the project or progress of the services is 
slow, or the services are poor of, if the contractor fails to comply with any of the 
terms and conditions of the contract, or fails to complete the services in part or full 
or fails to achieve the progress as set out under the contract or abandons the 
contracts or otherwise commits any breach of contract, MIDHANI will cancel the 
contract as a whole or in part without any prior notice to the contractor at the sole 
cost, risk and expense of the contractor and get the balance services/work executed 
either by MIDHANI itself, or by another contractor or through any other 
agency/agencies as deemed fit. In such an event, the contractor shall be liable to 
make good and compensate all losses, expenses whatsoever, incurred or to be 
incurred by MIDHANI besides forfeiture SD / 5% gross value deducted from each 
running bill. 

b) In the event of cancellation of contract as above and the completion of the contract 
services either by MIDHANI or by another contractor or through any other agency / 
agencies, if the cost of completion works out less than the cost under this contract, 
the advantage shall accrue to MIDHANI. 

 

16.          CANCELLATION OF CONTRACT FOR DEATH ETC., 
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies or attains legal disability, MIDHANI shall have the option of canceling the contract 
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without any compensation to the contractor or any his legal heirs / successors and 
without any prior notice. 
 
 
 

16.1 SPECIAL POWERS OF CANCELLATION OF CONTRACT / FORECLOSURE OF 
CONTRACT:  

 

If at any time after acceptance of the tender/ during award of work, during currency of 
contract, MIDHANI feels that for any reasons whatsoever, if the whole or any part of 
the contract services is not required to be carried out, notice shall be given in writing 
of the fact to the contractor and upon receipt of such notice the contractor shall stop 
the execution of such services as indicated in the notice forthwith. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever on account 
of any profit or advantage which he might have derived from the execution of the 
services in full, but which he did not derive in consequence of the foreclosing of the 
services / contract. Contractor shall be paid at contract rates for the full amount of the 
work executed including such additional services as may be rendered necessary by 
said foreclosing. 
 

16.2  In the event of contractor commits any breach of any terms of this contract, MIDHANI 
will terminate the contract and on such termination, the balance work will be got done 
through other agency at the cost and risk of contractor. Further, any loss occurred due 
to the above will be recoverable from the contractor. 

16.3 The contractor shall further keep indemnified and harmless against any   claims or 
liabilities arising out of eventualities in connection with injuries / death to the workmen 
or any member engaged by or under the control of contractor. MIDHANI will not have 
any liabilities under the Employee’s compensation Act or any other provision of law 
statutory or otherwise. Any expenditure incurred by MIDHANI in this connection shall 
have to be fully indemnified by the contractor.  

 

16.4 (a) Recoveries shall also be affected from the contractor on account of any over 
payment detected at any stage as a result of technical examination, audit study, 
vigilance inspection / investigation.  

 
(b) Recoveries shall be affected from the contractor on account of any losses suffered 

under the provision of section – 73 of the Indian Contract Act 1982. 
 

(c) The contractor will be liable for debar from the future contracts for a specified 
number of years or total ban depending on the gravity of the lapses. 
 

17 ORDERS UNDER THE CONTRACT AND COMMUNICATION OF ORDERS: 
All orders, notices etc. to be given under the contract shall be in writing and if sent by 
registered post to the contractor to any of the addresses given by the Tenderer or to 
the last known address of the Tenderer, shall be deemed to have been served on 
him. Any communication under this contract on any matter whatsoever under the 
signature of Senior Manager / Dy. General Manager / Engineer in-charge or any 
officer authorized by General Manager (Projects), MIDHANI, Hyderabad for such 
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communication shall be deemed to have been issued with the approval of the 
Accepting officer. 
 

18 DEFECTIVE SERVICE/WORK: 
Any defects observed or otherwise brought to the notice of the Engineer-in charge of 
MIDHANI be investigated or caused to be investigated in detail by any of the reputed 
institutes / specialist organizations approved by the MIDHANI at the cost and risk of 
the contractor. The defective work/services will be rectified by the contractor 
immediately at his own cost. 

 
It shall be incumbent upon the contractor to propose remedial measures thereof and 
obtain the acceptance of the reputed approved institute or the specialist organization 
to such measures before the corrective action is allowed to be undertaken. 
 
 
 

19 Quality of materials & Workmanship and Tests 
 

All materials & workmanship shall be of the respective kinds described in the 
contract & in accordance with the Engineer’s-In-Charge (E-I-C’s) instructions and 
shall be subjected from time to time to such tests as E-I-C’s or his representative 
may direct at the place of manufacture or fabrication or on site or at all or any such 
places/approved laboratories. The entire cost of such tests will be borne by the 
contractors. For bought out items, the contractor shall produce the manufacturer’s 
certificate or test certificate. The contractor shall provide at his own cost such 
assistance, instruments, machines, labour and material as are normally required for 
examining, measuring & testing any work and the quality, weight or quantity of any 
material used & shall supply samples of materials before incorporation in the works 
for testing, as may be selected and required by the E-I-C’s or his representative. 
 
 

Cost of Samples 
a. All samples shall be supplied by the Contractor at his own cost. 
b. The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for (as mentioned in code & specification), in the 
Contract. 

 

20 Labour 
20.1   The Contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-In-Charge. The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age. 

20.2 The Contractor shall furnish to the Engineer-In-Charge, fortnightly a distribution 
return of the number and description by trades of the workers employed on the 
works. 
 

The Contractor shall also submit on the 4th and 19th of every month to the Engineer-
In-Charge a true statement showing in respect of the preceding fortnight, (i) the 
accidents that occurred during the said fortnight showing the circumstances under 
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which they happened and the extent of damage and injury caused by them and (ii) 
the number of female workers who have been allowed maternity benefit as provided 
in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid 
to them. 
 

 

20.3   The Contractor shall pay to labour employed by him either directly or through sub-
contractors, wages in accordance with the rules, regulations and the law in force 
relating to the payment of wages for the workers and also to monitor the compliance 
of rules, statutory payments etc by the sub-contractor. 
 

20.4    The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
the Minimum Wages Act, 1948, The Employer’s Liability Act, 1938, The Employee’s 
Compensation Act, 1923, The Industrial Disputes Act, 1947, The Maternity Benefit 
Act, 1961, The Factories Act 1948, The Contract Labour (Regulation & Abolition) 
Act, 1970, or any modification thereof or any other law relating thereto and rules 
framed there under from time to time. 
 

20.5 The Contractor shall be liable to pay his contribution and the employees’ 
contribution to the State Insurance Scheme & Provident Fund in respect of all labour 
employed by him for the execution of the Contract, in accordance with the provisions 
of “The Employees State Insurance Act, 1948” and EPF & MP (Employee’s 
Provident Fund & Minimum Provision act of 1952) as amended from time to time. In 
case the Contractor fails to submit full details of his account of labour employed and 
the contribution payable, the Engineer-In-Charge shall recover from the running bills 
of Contractor an amount of contribution as assessed by him. The amount so 
recovered shall be adjusted against the actual contribution payable for Employees 
State Insurance & EPF & MP Act. 
 

20.6 The Engineer-In-Charge shall, on a report having been made by an Inspecting 
Officer as defined in the Contractor  Labour (Regulation & abolition) Act 1970, have 
the power to deduct from the moneys due to the Contractor  Labour Regulations, 
have the power to deduct from the moneys due to the Contractor any sum required 
or estimated to be required for making good the loss suffered by a worker(s) by 
reason of non-fulfillment of the conditions of the Contract for the benefit of worker(s), 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms, of the Contract or non-observance of the said Contractors 
Labour Regulations. 

 

20.7 In every case in which by virtue of the provisions sub-section(1) of Section 12, of 
The Workmen’s Compensation Act, 1923, “MIDHANI” is obliged to pay 
compensation to a workman employed by the Contractor, in execution of the works, 
“MIDHANI” will recover from the Contractor the amount of the compensation so 
paid, and, without prejudice to the rights of “MIDHANI” under sub-section (2) of 
Section 12, of the said Act, “MIDHANI” shall be at liberty to recover such amount or 
any part thereof by deducting it from the 5% deduction from each running bill or from 
any sum due by “MIDHANI” to the Contractor whether under this contract or 
otherwise. “MIDAHNI” shall not be bound to contest any claim made against it under 
sub-section (1) of Section 12 of the said Act, except on the written request of the 
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Contractor and upon his giving to “MIDHANI” full security for all costs for which 
“MIDHANI” might become liable in consequence of contesting such claim. 

 
21.Compliance and Default 

 

1. In the event of the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contractor’s Labour (Regulation & Abolition) act 1970 as amended 
form time to time or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Regulations which is materially 
incorrect, then on the Report of the Inspecting Officer as defined in the Contractor 
Labour (Regulation & abolition) act 1970, the Contractor shall without prejudice to 
any other liability pay to  “MIDHANI” a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filling, such materially incorrect statement 
and in the event of the Contractor’s default continuing in this respect, the penalty 
may be enhance to Rs.200/- per day for each day of default subject to a maximum 
of five percent of the estimated cost of the works put to tender. The Engineer-In-
Charge shall deduct such amount from bills or 5% deduction from each running bill 
of the Contractor. The decision of the Engineer-In-Charge in this respect shall be 
final and binding. 

2. Contractor shall at his own expense comply with or cause to be complied with Model 
Rules for Labour Welfare or rules framed by the Government from time to time for 
the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the Contractor fails to make arrangements 
as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

3. The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions (Safety Code) or as required by the Engineer-In-
Charge in respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. In case, the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

4. Failure to comply with Model Rules for Labour Welfare, Safety Code on the 
provisions relating to report on accidents and to grant of maternity benefits to female 
workers shall make the Contractor liable to pay to the “MIDAHNI” as the penalty an 
amount not exceeding Rs.200/- for each default or materially incorrect statement. 
The decision of the Engineer-In-Charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor Labour Regulation (RLA) Act 1970  
shall be final and binding and deduction(s) for recovery of such penalty may be 
made from any amount payable to the Contractor. 
 

5. If the contractor performs any work in a manner contrary to the Contract, 
without the approval of the Engineer-In-Charge, the Contractor shall bear all 
the costs arising there from and shall be responsible for all losses to the 
employer arising there from. 

 
22. Vulnerability Atlas of India: 
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Proposed Clause to be included in Tenders w.r.t, Vulnerability Atlas of India  
  

Clause: Planning and Designing in purview of Vulnerability Atlas of India 
Vulnerability Atlas of India (VAI) is a comprehensive document which provides 
existing hazard scenario for the entire country and presents the digitized State/UT 
—wise hazard, maps with respect to earthquakes, winds and floods for district-
wise identification of vulnerable areas. It also includes additional digitized maps for 
thunderstorms, cyclones and landslides. The main purpose of this Atlas is its use 
for disaster preparedness and mitigation at policy planning and project formulation 
staae.  

 
This Atlas is one of its kind single point source for the various stakeholders 
including policy makers, administrators, municipal commissioners, urban 
managers. engineers, architects, planners, public etc. to ascertain proneness of 
any city/locationIsite to multi-hazard which includes earthquakes, winds, floods 
thunderstorms, cyclones and landslides. While project formulation, approvals and 
implementation of various urban housing, buildings and infrastructures schemes, 
this Atlas provides necessary information for risk analysis and hazard assessment.  

  
The Vulnerability Atlas of India has been prepared by Building Materials and 

Technology Promotion Council under Ministry of Housing and Urban Affairs, 
Government of India and available at their website www.bmtpc.org.  
  

it is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard 
risk assessment and include the relevant hazard proneness specific to project 
location while planning and designing the project in terms of:  

 

i) Seismic zone (II to V) for earthquakes.  

ii) Wind velocity (Basic Wind Velocity: 55. 50, 47, 44, 39 & 33 m/s) 

iii) Area liable to floods and Probable max. surge height  

iv)  Thunderstorms history 

v) Number of cyclonic storms/ severe cyclonic storms and max sustained wind 

specific to coastal region 

vi) Landslides incidences with Annual rainfall normal 

vii)  District wise Probable Max. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN 

INDIVIDUAL CONTRACT 
 

(ON NON JUDICIAL STAMP PAPER) 
(CLAUSE NO. 9) 

 
To, 
 
Mishra Dhatu Nigam Ltd.  
…………………………… 
…………………………… 
 
In consideration of the Mishra Dhatu Nigam Ltd. Having its registered office at 
…………………………………… (hereinafter called “MIDHANI” which expression 
shall unless repugnant to the subject or context include its administrations, 
successors and assigns) having agreed under the terms and conditions of the 
Award Letter bearing number …………………………….. Dated ………………….. 
issued by the MIDHANI, which has been unequivocally accepted by the contractor 
M/s. …………………………………………………… 
…………………… work …………………………………….. (hereinafter called the 
said contract) to accept a Dead of Guarantee as herein provided for Rs ……… 
…………………. (Rupees ………………………………………………. Only) from a 
Nationalized Bank in lieu of the 5% deduction from each running bill to be made by 
the contractor or in lieu of the deduction to be made from eh Contractor’s bills, for 
the due fulfillment by the said contractor of the terms and conditions contained in 
the said contract.  
 

We, the ………………… Bank (hereinafter referred to as “the said Bank” and 
having our registered office at ……… do hereby undertake and agree to indemnify 
and keep indemnified “MIDHANI” from time to time to the extent of Rs 
………………. (Rupees ……………….. only) against any loss or damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or 
suffered by “MIDHANI” by reason of any breach or breaches by the said contractor 
of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by “MIDHANI” on demand and without 
demur to the extent aforesaid.  
 

We ………………………………….. Bank, further agree that “MIDHANI” shall be 
the sole judge of and as to whether the said contractor has committed any breach 
or breaches of  
 

“Refer note at the end of the proforma.  
 

Any of the terms and conditions of the said contract and the extent of loss, 
damage, costs, charges and expenses caused to or suffered by or that may be 
caused to or suffered by “MIDHANI” on account thereof and the decision of 
“MIDHANI” that the said Contractor has committed the breach or breaches and as 
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to the amount or amounts of loss, or that may be caused to or suffered by 
“MIDHANI” from time to time shall be final and binding on us.  

1. We, the said Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said contract and till all the dues of “MIDHANI” under 
the said Contract or by virtue of any of the terms and conditions governing 
the said contract have been fully paid and its claims satisfied or discharged 
and till the owner certificate that terms and conditions of the said contract 
have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee subject, however, that “MIDHANI” 
shall have no claim under the Guarantee after 90 (Ninety) days from the 
date of expiry of the Defects Liability Period as provided in the said 
contract, i.e. …………………… (date) or from the date of cancellation of 
the said contract as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said 
period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the 
said period.  

 

2. “MIDHANI” shall have the fullest liberty without affecting in any way the 
liability of the bank under this Guarantee or Indemnity, from time to time, to 
vary any of the terms and conditions of the said contract or to extend time 
of performance by the said contractor or to postpone for any time from time 
to time any of the powers exercisable by its against the said contractor and 
either to enforce or forbear from enforcing of the terms and conditions 
governing the said contract or securities available to “MIDHANI” and the 
said bank shall not be released from its liability under liberty with reference 
to the matters aforesaid or by reason of time being given to the said 
Contractor or any other forbearance act or omission on the part of 
“MIDHANI” or any indulgence by “MIDHANI” to the said contractor or any 
other matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have the effect of so releasing the Bank from 
its such liability.  

 

3. It shall not be necessary for “MIDHANI” to proceed against the contractor 
before proceeding against the Bank and the Guarantee herein contained 
shall be enforceable against the Bank, notwithstanding any security which 
“MIDHANI” may have obtained or obtain from the Contractor shall at the 
time when proceedings are taken against the Bank hereunder, be 
outstanding or unrealized.  

 
We, the said Bank, lastly undertake not to revoke this Guarantee during its 
currency except with the Previous consent of “MIDHANI” in writing and 
agree that any change in the constitution of the said contractor or the said 
Bank shall not discharge our liability hereunder. If any further extension of 
this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s ………………… 
………………… on whose behalf this guarantee is issued. 
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In the presence of                                     For and on behalf of (the Bank) 
 
 
WITNESS 
 

1. _______________________               Signature _________________ 

2. _______________________              Name & Designation ________ 

      _________________________ 

        Authorization No: _______________ 

Date and Place: _________________ 

Bank’s Seal ____________________ 

 
 

Accepted 
 
 
 

(Signature of the Officer) 
For and on behalf of   

(Mishra Dhatu Nigam Ltd.) 
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SCHEDULE “A” 

 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
Clause Pg. Item Stipulation 
1 4 Estimated cost of the works                          

 

 Rs 20.89  lakhs  

- 10 Earnest Money Deposit (EMD) NIL 
  General Contract Conditions  
  Chapter I  
3(e)  15 Accepting Authority  Chairman & Managing Director, 

MIDHANI 
3(h) 15 Market Rate-percentage addition to cover 

overheads and profit 
 

10% 

  Chapter II  
7(b), 7(c) 20 Payment of bills: 

Two R.A Bills and one Final Bill will be 
paid.  

R.A. Bills in 15 days & final bill in 
30 days from the date of 
certification of Engineer – In – 
Charge. 
 
5% of gross value from each 
running bill will be deducted. 

  
7(i)  21 Deviations/Variations Extent & Pricing  
K) 24 Suspension of work  
7(l)(2)(ii)  Percentage payable to cover contractor’s 

indirect expenses for suspension exceeding   
30 days and not exceeding 90 days 

5% maximum 

7(l)(3)  Percentage payable cover contractor’s   
indirect expenses for suspension exceeding  
90 days. 

5% maximum 

9  26  Security Deposit  5% for SD  
10.1 27 Time allowed for execution of work or time 

schedule 
90 days (Staggered) from date 
of  site handover. 

10.3(g) 28 
 

Authority competent to decide if any other 
cause of delay is beyond contractor’s control 

Chairman & Managing Director 

10.5 29 Authority for granting Extension of Time Chairman & Managing Director 
11(v) 29 

 
Authority competent to reduce compensation 
amount 

C&MD 

12.0 30 Defects Liability Period 06  months 
  Special  Contract  Conditions  
3.1  41 Water charges Free issue from MIDHANI 
3.2  41 Electricity Charges Free issue from MIDHANI 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.0 GENERAL: 
 
The special contract conditions of contract shall be read in conjunction with the 
invitation to tender, General Conditions of contract, specification, Drawings and 
other supplementary documents detailing the work. 
 

Provided that, where any provision of the General Conditions of Contract is 
repugnant to or at variance, unless a different intention appears, the provision of the 
Special Conditions of Contract shall be deemed to override the provision of the 
General Conditions of Contract and shall to the extent of such repugnance or 
variation, prevail. 
 

2.0 Site and Local Conditions 
 

2.1 Location and Works Terrain 
 

MIDHANI Armour plant, Plot no. 08 & 13 is located in IMT Rohtak, Haryana State. 
The site is 14 Km away from Rohtak City. The nearest main railway station is 
Rohtak Junction, Rohtak which is about 14.00 Km from this site. Nearest Airport is 
IGIA, New Delhi – 69.0 Km from this plant.  
 

2.2 Climate Conditions 
The climatic conditions at the site are similar to the prevailing at Rohtak city and are 
generally as indicated below:- 
Maximum temperature in Summer  -  36 º - 46º C 
Minimum temperature in Winter   -  2 º - 26º C 
Average yearly precipitation   -  589 mm 
Maximum wind velocity    -  85 km/hr 

2.3 Earthquake: 
 
The plant is situated in Zone ‘IV’ as defined in latest seismic maps. 
 

2.4 Transport Connections: 
The site is well connected by road. Important broad gauge railway station is Rohtak 
Junction Railway station located nearby as stated earlier. Nearest commercial 
airport to IMT Rohtak is IGIA, New Delhi, about 69Km from the site. 

2.5  Communications: 
Postal, telephone and Fax facilities are available as follows: -  
Name of the Company  :  MISHRA DHATU NIGAM LIMITED 
Corporate Identity Number :  U14292TG1973GOI001690 
Registered Office Address :  P.O. Kanchanbagh, Hyderabad, 500 058 
For commercial clarifications: 
 Sri K. Mukesh, Sr. Manager (Purchase)  

Mail ID: civilworks.proc@midhani-india.in / kmukesh@midhani-india.in 

Landline: 040-24184348. 
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For Technical clarifications, pl Contact: 

 Sri D. Harshavardhan, Sr. Manager(Civil) 

Mobile No: 9949099524, 040-2418 4698 

Mail ID:- dhvardhan@midhani-india.in. 

Website address   :  www.midhani-india.in 
 
 

2.6 The provision of the above information is for the Contractor’s general guidance only 
and does not relieve him of his responsibility under clauses 6 if the General 
Conditions of Contract to satisfy himself of the site conditions and sufficiency of his 
tender. No claim whatsoever shall be admissible or any extra shall be allowed on 
these accounts. 
 

3 Construction Facilities: 
 

3.1 Construction Water: 
 

Water required for the Works will be made available to the Contractor free of cost at 
one point of site. The Contractor shall make his own arrangement for drawing 
water/Electricity from this point and for further distribution at his own cost, with the 
approval of the Engineer – In – Charge. 

 

He shall construct a storage tank at his own cost sufficient for storing enough water 
for his seven days requirements. No claim for compensation for any failure or short 
supply of water will be admissible. The Contractor shall state the requirement of 
water for construction in the appendix – I herein attached. 

 

Employer do not guarantee the maintenance of uninterrupted supply of water and in 
case of any interruptions of such supply of water the Contractor shall be responsible 
for making at his own cost alternative arrangements for water. When Contractor 
makes his own arrangements of water required for the work, nothing shall be paid 
for the same by MIDHANI. 
 

3.2 Construction Power: 
 

Electric Power from sources available near the site will be made available at free of 
cost (415 volts, 3 phase (4 wire) 50 cycles) to the Contractor at one point at the site. 
Further connections, distributions, installation of the switch board, lcvs, mcvs, 
meters etc. shall be arranged and maintained by the contractor at his own cost with 
the prior approval of the Engineer – In – Charge. The distribution system shall 
conform to the Indian Electricity Act 1910 and the Indian Electricity Rules, 1956 with 
the latest amendments. The Contractor on the completion of the Works shall remove 
all wiring from the switchboard and meter. He shall reinstate and make well any 
work disturbed by the temporary power lines at his own cost to the satisfaction of the 
Engineer – In – Charge. 
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No claim for compensation for any failure or short supply of power will be 
admissible. The Contractor shall indicate his requirement of electric power for 
lighting and construction equipment at site. 
In case of forced power cuts/short supply/fault, contractor shall make his own 
arrangement for lighting/fabrication works without affecting the schedule of work. 
Nothing shall be paid for the same by MIDHANI. 
 
 

3.3 Temporary Roads: 
 

The contractor shall construct and maintain at his own cost all temporary roads at 
the site for leading his equipment, labour, materials etc. to various places of work or 
otherwise deemed necessary to execute the works. 
 

 

4 Time Schedule of Contract: 
Time is the essence of the Contract. The Contractor shall complete the whole of 
works according to the Contract and to the satisfaction of the                                    
Engineer – In – Charge 90 days (Staggered) from the date of handing over of site. 
  

The working hours for the civil works are 24 hours with special permission and 
safety precautions as per standing rules of MIDHANI. 
 

5 Authorized Agent/ official 
 

5.1 The contractor shall have a duly authorized agent/official at site from the 
commencement of works to the completion of the works. Such agent/ official shall 
be authorized, on behalf of the contractor, to accept services of notices under the 
and to agree to extras, omissions and varied items of works and rates for the same. 
Such agent/ official shall maintain on his staff qualified engineers and such other 
personnel as may be required for efficient execution of the works. Any notice under 
the contract shall be deemed to have been served on the contractor if served upon 
such agent/ official or sent by registered letter to his address at site. Such agent/ 
official shall not be changed and shall not leave the site during the duration of the 
Contract unless the consent of the Engineer – In – Charge shall have been 
previously obtained. If the Engineer – In – Charge shall require the contractor to 
carry out any rectifications under the terms of the contract after the works are 
completed, the contractor shall have the same or another duly authorized agent at 
site when such rectifications are being carried out.  
 
 
 

5.2 The contractor shall send a duly authorized competent representative to meet the 
Employer at his office at Hyderabad whenever called upon in writing to do so by the 
Employer or the Engineer – In – Charge and any instructions, directions or 
explanations given by the Engineer – In – Charge to such representative shall be 
held to have been given to the Contractor. 
 

 
6 Construction Stores: 

 

6.1 Suitable areas at or near site will be allocated free of cost by the Employer at his 
discretion to the contractor for field offices, storing equipment, plant, materials etc. 
for the duration of the contract. The contractor will be solely responsible for the 
watching and guarding of his stores. 
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6.2 The contractor shall cover all his equipment and materials at site with requisite 
insurance against theft, larceny, dacoit, fire, tempest, flood, earthquake etc. 
 
 

7 Accommodation for Labour and Supervisory Staff: 
 

The contractor shall make his own arrangements for the accommodation of his 
labour and supervisory personnel, for which the Employer will allocate no open land. 
The contractor shall include in his rates the cost of provision of such accommodation 
for the laborers and supervisory staff including suitable water supply, electricity and 
good sanitary arrangements. The sanitary arrangements provided must conform to 
the rules and regulations of local authorities or public bodies. 
 

8 Compliance with Enactments: 
 

The Contractor shall comply with the provisions of the following Acts and Rules: 
 

a.  The Contract Labour (Regulation & Abolition) Act 1970 or any amendment thereof 
and Rules made there under and all legislations and rules of the State or Other local 
Authority framed from time to time. The Rules and other statutory obligations with 
regard to wages, welfare and safety measures, maintenance of all required registers 
etc will be deemed to be part of the contract. Such Registers shall be produced by 
the Contractor for inspection as and when required by MIDHANI or Labour 
Department Authorities or other statutory bodies. 

 

b. The Contractor must possess valid license   obtained for RLC (central) under 
Contract Labour (R&A) Act and Rules for employing contract labour on the date of 
the submission of tender form in case of engagement of contract labour. It is 
mandatory to implement the GOs issued by the Government from time to time on 
payment of wages.  
 

c. The Provisions of the Minimum Wages Act 1948 and Payment of Wages Act 1936 
as amended from time to time and rules made there under. 
 

d. Industrial Disputes Act 
 

e. Employee’s Compensation Act 1923 or any other law for the time being in force. 
 

f. Equal Remuneration Act. 
 

g. The Provisions of ESI Act and EPF & MP Act and the rules made there under in 
respect of the workmen engaged by him.  
 

9 Construction Equipment: 
 

9.1 The contractor shall make his own arrangements to procure all constructional plants 
and equipments for the work. He shall state in the Appendix II the type and number 
of different equipment in good working conditions, with their capacities, which he will 
use on the site to ensure the completion of the works in the specified time. 
 

9.2 All materials, construction plants and equipment etc once brought by the contractor 
on the site are not to be removed from there without the written authority of the 
Engineer – In – Charge. Also the contractor shall have adequate stock of spare 
parts for the equipment on the site and the works shall not be delayed on this 
account. All temporary works built by the contractor for the main construction 
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undertaken by him are not to be dismantled and removed without written authority of 
the Engineer – In – Charge. 
 

10 Co-operation with other contractors: 
 
The contractor shall plan and execute his work in a phased manner as directed by 
the Engineer – In – Charge from time to time and shall fully co-operate with other 
agencies working at site simultaneously so as not to obstruct or retard the works 
simultaneously being executed by other agencies in any way. The decision of the 
Engineer – In – Charge on any point of dispute between the various contractors 
shall be final and binding on all the parties concerned. 
 

11 Safety Code: 
 

The contractor shall at his own expense, arrange all the requirements including 
safety gears for the safety provisions as appended to these conditions, or as 
required by the Engineer – In – Charge in respect of all labour directly or indirectly 
employed for the performance of the works and shall provide all facilities in 
connection therewith. In case the contractor fails to make the arrangements and to 
provide necessary facilities as aforesaid, the Employer shall be entitled to do so and 
recover the cost thereof from the contractor. The contractor will abide all the safety 
norms of MIDHANI & other statuary bodies. 
 

12 Cleaning Site: 
 

The contractor shall clean the site as required of grass, trees, vegetation and debris 
prior to the start of the work at his own cost. 

 

13 Clearing Site on completion: 
 

On completion of the works, the site shall be cleared by the contractor of all men, 
materials, temporary sheds, debris, rubbish, plants and equipments belonging to the 
contractor at his own cost. The site and surroundings shall be handed over in a 
clean and neat condition as required by the Engineer – In – Charge. In case of 
failure by the contractor, the Employer will get the site cleared at the risk and cost of 
the contractor. The work may not be considered complete till the contactor clears 
the site in all respect as mentioned above.  
 

14 Coverage of Contract: 
 

14.1 The contract is a complete one including all the cost towards labour, 
materials, the contractor’s overhead and profit, all temporary works & all other 
provisions, equipments, tools tackles, transportation, handling, all taxes & duties etc. 
 

14.2 Except where it is expressly provided that the cost will be borne by the 
Employer the various obligations of the contractor under the contract shall be at the 
cost of the contractor. 

 
 
 
 

15 Transfer of guarantees: 
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All guarantees such as waterproofing, acid resisting, materials etc for the entire 
works as obtained from the manufacturer or specialist agencies shall be transferred 
to the Employer through the Engineer – In – Charge by the contractor prior to the 
acceptance of such works. The applicator/manufacturer also will remain the co-
guarantor. 
 

16 Security Regulations: 
 

The contractor shall abide by all the security regulations promulgated by the 
Employer & all other statuary authorities from time to time. In order to facilitate the 
issue of entry/ exit gate permits for materials and equipment to be taken out after 
completion of the work the contractor shall submit a list of equipment and/or other 
materials that may be taken inside the protected area from time to time. 

 

17 Miscellaneous: 
 

17.1 Variation Statement: 
 

Quantity variation (up to ±20%) statement shall be prepared by the contractor and 
submitted to Engineer – In – Charge for Employer approval. Such variation 
statement shall be submitted at the stage when the Running Account Bills value (up 
to date) exceeds the contract value and also for variations in scope of work. 
 
 

17.2 Part rates: 
 

The part rates recommended by Engineer – In – Charge in the Running Accounts 
Bills for the items of works in progress shall be binding on the contractor. 
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SPECIFICATIONS FOR - CIVIL WORKS 
 

 

PREAMBLE TO SPECIFICATIONS 
 
The conditions of contract and the drawings shall be read in conjunction with the 
specifications and matters referred to shown or described in one are not necessarily 
repeated in the other. These specifications are comprehensive and may exceed the 
requirements of this project. Any ambiguity between the General specifications, the 
Bill of quantities and contract drawings shall be referred to the Tenderer for 
clarification not later than 10 days before the date fixed for delivery of Tenders. Any 
ambiguity may be referred to the Tenderer after signing of the contract and Tenderer 
shall give a ruling which shall prevail. No claim for additional cost due to above, 
however, will be entertained. 
 
Notwithstanding the sub-division of the specification into various headings, every 
part of it is to be deemed supplementary to every other part and is to be read with it, 
so far as it may be practicable so to do, or when the context so admits. 
 
In this contract, reference is made to the Indian Standards and these references 
shall be deemed to include the latest editions or issue of standards, specifications or 
By-Law including all revisions up to the date of invitation of Tenders. The contractor 
shall ensure that all materials and workmanship in so far as they apply to this 
contract shall comply in every specifications or any other equivalent or specification 
approved by the Tenderer. 
 
The Contractor shall kept at site copies of all relevant standards and codes of 
practice referred in these specifications throughout the period of contract. These 
shall be the latest editions and shall include all revisions/addendums thereof. 
 
Approved Manufacturers: Name of approved manufacturers are given in the 
specifications. 
 
Reference in the specifications to approved manufacturers shall be constructed as 
establishing standard of quality and not as limiting completion. 
 
The Contractor shall include in his prices for supplying the item or materials from the 
approved manufacturers listed or on approval. 
 
All items or materials shall be delivered to the site in the manufacturers original 
unopened containers with the manufacturers brand and name clearly marked on. 
 
All items or materials shall be assembled, mixed, fixed, applied or otherwise 
incorporated in the works in accordance with the printed instructions of the 
manufacturer of the item or materials. 

 
1.0 GENERAL 

 

1.1 Scope 
This specification applies to the CIVIL Engineering and building works to be 
executed by the Contractor. It is to be read in conjunction with and subjects to the 
general conditions of contract and in conjunction with the drawings, the schedule of 
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rates and such other documents as may from time to time be agreed upon as 
comprising part of this contract. Where these specifications are not clear, CPWD 
specifications shall be followed. 
 

1.2       Clearing 
 

The contractor shall clear the site of all rubbish and old buildings remove all grass 
and low vegetation and remove all bush wood, trees, stumps of trees and other 
vegetation only after consultation with the Architects as to which bushes and trees 
shall be saved. All disused foundations, drains or other obstructions met with during 
excavation shall be dug out and cleared. 
 

1.3 Site Levels 
 

The contractor shall carry out the survey of the site and shall establish sufficient 
number of grids and level marks to the satisfaction of the Architects who shall 
decide on the basis of this information the general level of the plot and the plinth. 

 

1.4 Bench-marks 
 

Prior to commencement of construction the contractor shall in consultation with the 
Engineer, establish several site datum bench-marks their number depending on the 
extent of the site. The bench-marks shall be sited and constructed so as to be 
undisturbed throughout the period of construction. 
 

1.5 Site investigation 
 

The Architects might have got the soil investigation done and if so, the report will be 
handed over to the contractor for their scrutiny. The contractor shall however inspect 
the site and study the findings from the trial pits or bores in order to assess the 
problems involved in and methods to be adopted for excavation and earth work. The 
contractor shall ascertain for himself all information concerning the sub-soil 
conditions, Ground water table periods and intensity of rainfall, flooding of the site 
and all data concerning excavation and earth work. 

 

1.6 Setting out the work 
The contractor shall set out the works and during the progress of the building shall 
amend at his own cost any errors arising from inaccurate setting out. 
 
During the execution of the work contractor must cross check his work with the 
drawings. The contractor shall be responsible for all the errors in this connection and 
shall have to rectify all defects and / or errors at his own cost failing which the 
Architect reserves the right to get the same rectified at the risk and cost of the 
contractor. 
 

1.7 Clearing up and handing over 
 

Upon completion of the work all the areas should be cleaned. All floors, doors, 
windows, surface etc. shall be cleaned down in manner which will render the work 
acceptable to the Architect and Employer. All and an area of up to ten meters on the 
outer boundaries of the premises will be cleaned by the contractor as a part of the 
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contract. Upon completion of the project, the contractor shall submit to the employer 
the following. 

 

a. Written guarantee and certificates. 
b. Maintenance manual, if any and 
c. Keys 

 

1.8 Samples 
 

The contractor shall submit to the Architects samples of all materials for approval 
and no work shall commence before such samples are duly approved. Samples of 
pre-cast concrete panels, masonry units, building insulation, finished hardware, 
metal window and door frames, terrazzo flooring, kota stone, marble etc. and every 
other work requiring samples in the opinion of the Architects shall be supplied to the 
Architects and these samples will be retained as standards of materials and 
workmanship. The cost of the samples shall be borne by the contractor. 
 

Throughout this specification, types of material may be specified by manufacturers’ 
name in order to establish standard of quality, price and performance and not for the 
purpose of limiting competition. Unless specifically stated otherwise, the tenderers 
may assume the price of ‘approved equivalent’ except that the burden is upon the 
contractor to prove such equality in writing. 
 
A detailed programmed shall be submitted by the contractor for the material 
approvals, within four weeks of the Architects order to commence. The detailed 
program shall include but not limited to: 
 

Date/s of submitting the various material samples. 
Dates/s by which the MIDHANI’s approval is required. 
Date/s of placing orders on the Manufacturers/Suppliers. 
Date/s of arrival of the approved material/s on to the site. 
 

Date/s of the completion of the ‘Mock-ups’ wherever required, and the Date/s by 
which the Architects’ inspection of such ‘Mock-ups’ should be completed and the 
Date/s by which the Architect should fully approve the said Mock-ups. 

 

1.9 Tests 
 

All materials and methods of tests shall conform to the latest rules, regulation and/or 
specifications of the following authorities where specified herein as applicable. 
Bureau of Indian Standards (BIS), British Standards Code of practice (BS) in case 
no equivalent BIS is available. The Architects will have the option to have any of the 
materials tested and if the test results show that the materials do not conform to the 
specifications, such materials shall be rejected. A reasonable number of 
representative tests will be deemed to be included in the rates tendered. 

1.10 Rates 
 

The item rates quoted in schedule of quantities are deemed to be included to 
execute the complete works/items in strict accordance with the relevant 
specifications read in conjunction with the appropriate Standard Specifications. 
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1.11 Mode of Measurements 
 

All measurements will be taken in accordance with IS 1200 latest issue unless 
otherwise specified. 
 

1.12 Safety Code 
 

i) Suitable scaffolding should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well suitable foot holds and hand holds shall be provided on the ladder shall be 
given an inclination not steeper than ½ to 1 (1/2 horizontal) and 1 vertical). 
 

ii) Scaffolding or staging more than 3 Mtrs. Above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 0.9 Mtrs, 
high above the floor or platform or such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
 

iii) Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or the gangway 
or the stair way is more than 3 Mtrs. Above ground level or floor level they should be 
closely boarded should have adequate width and should be suitably fenced as 
described in Para (ii) above. 
 

iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Mtr. 
 

v) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9 Mtrs. In length while the width between side rails in rung ladder shall in no case be 
less than 29 cms for ladder up to and including 3 Mtrs in length. For longer ladders 
this widths should be increased by at least 6 mm for each additional 30 cms. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the site of work shall be so stacked or placed as to cause 
danger or inconvenience to any person. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit action or 
proceedings to any such persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person. 

vi) Excavation and trenching: All trenches 1 meter or more in depth shall at all times be 
supplied with at least one ladder for each 30 Mtrs in length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1 Mtr above the 
surface of the ground. The side of the trenches which are 1.5 Mtr or more in depths 
shall be stepped back to give suitable slope or securely held by timber bracing so as 
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to avoid the danger of sides collapse. The excavated materials shall not be placed 
within 1.5 Mtrs of the edges of the trench or half of the depth of the trench whichever 
is more. Cutting shall done from top to bottom. Under no circumstances undermining 
or undercutting shall be done.  

 

vii) Before any demolition work is commenced and also during the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected in consultation with the Employer. 

 

b. No electric cable or apparatus which is liable to be a source of danger or a 
cable or apparatus which is liable to be used by the operator shall remain 
electrically charged. 

 

c. All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 

viii) All necessary personal safety equipment as considered adequate by the Architect 
should be kept available for the use of the person employed on the site and 
maintained in condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
 

a. Workers employed on mixing asphaltic material, cement and lime mortars 
shall be provided with protective foot wear and protective goggles. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injuries to the eyes shall be provided with welders’ 
protective goggles. 

 

c. Those engaged in welding work shall be provided with welders protective 
eyesight lids. 

 

d. Stone breakers shall be provided with goggles and protective clothing and 
seated at sufficiently safe intervals. 

 

e. When workers are employed in sewers and manholes which are in use the 
contractor shall ensure that the manhole covers are opened and are 
ventilated at lease for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall cordoned off with suitable 
railing and provided with warning signals or boards to prevent accidents to 
the general public. 

 

f. The contractor shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Whenever 
men above the age of 18 are employed on the work of lead painting the 
following precautions should be taken: 

 

I. No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. 

 

II. Suitable face masks should be supplied for use by the worker when paint is 
applied in the form of spray on a surface or when paint is dry-rubbed and 
scrapped. 
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III. Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painter to wash during the 
cessation of work. 

 

ix) When the work is done near any place where there is a risk of drowning all 
necessary equipments should be provided and kept ready for use and all  
Necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt First Aid treatment of all injuries likely to be 
sustained during the course of work. 
 

x) Use of hoisting machines and tackle including their attachments anchorage and 
supports shall conform to the following standards of conditions. 
 

a. These shall be of good mechanical construction, sound material and 
adequate strength and free form patent defect and shall be kept in good 
working order. 

b. Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength and free from 
patent defects. 
 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding or to give signals to operator. 
 

3. In case of every hoisting machine and of every chain ring hook, shackle survival and 
pulley block used in hoisting or as means of suspension of safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load of the 
conditions under which it is applicable shall be clearly conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 
 

4. In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer concerned. 
 

xi) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced when workers employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and 
hat as may be necessary should be provided. The workers should not wear rings, 
watches and carry keys or other materials which are good conductors of electricity. 
 

xii) All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or 
near places of work. 
 



MDN/PUR/AP20241005/EADVT/069/24-25                        DATE:  16-05-2024  

 

xiii) The safety provisions should be brought to the notice of all concerned by displaying 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 
 

xiv) To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the Contractor shall be open to inspection 
by the Labour Officer, Engineer – In – Charge or the department or their 
representatives. 
 

xv) Notwithstanding the above Clause from (i) to (xiv) there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 

 
 

2 EARTH WORK 
 

 
2.10 General 

 
This specification deals with the clearance of the Site of works and preparation of 
the same to commence the proposed construction activities. Wherever applicable, 
this is deemed to include all preliminary works like Dismantling / Demolition, site 
Clearance, General Leveling etc. 

 
The contractor shall visit the site, inspect the same and decide for himself the nature 
of the ground and the sub-soil to be excavated. No claim on account of extras will be 
entertained in consequences of any misunderstanding or incorrect information or 
ignorance’s of the existing conditions. 

 
2.20 Excavation in all Soils 

 
Excavation and / or removal of any other material on the site, shall be carried out 
accurately to the lines, levels and dimensions shown in the drawings or as ordered 
by the Architect so as to allow proper and efficient concrete work and other work in 
clean and dry condition. The method of excavation shall be at the discretion of the 
Architect/EIC but should the dimensions of any excavation exceed those shown on 
the drawings or ordered by the Architect or should the sides collapse the contractor 
shall fill such extra space with concrete or other approved material at his own 
expenses. 
 
All founding levels will be inspected by the Architect before the concrete is placed. 
Records of all foundation levels shall be submitted by the contractor to the 
Architect/EIC. 
 
The final 150 mm depth of excavation shall be taken out by hand unless otherwise 
permitted by the Architect. Extra depth of excavation, if any, beyond those shown in 
the drawings or ordered by the Engineer, shall be filled up with Grade 10 concrete. 
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The contractor shall excavate any soft patches or rock outcrops below the founding 
level and refill with M10 concrete. The founding stratum shall be leveled and 
rammed to the satisfaction of the Architect/EIC before concrete is placed. 
 
Foundations within any one building shall not rest on soil strata with differential 
bearing capacities. Strip foundations shall not be stepped along the length of the 
foundations. When excavating for individual footings at different levels care shall be 
taken not to disturb the bearing stratum of the higher foundations. The excavations 
bottom shall be watered as directed by the Architect/EIC before the foundations are 
laid. 
 

2.30 Excavation in Rock 
 

Classification of Rock 
 

Rock, which is in solid beds, which can only be removed either by blasting or by 
wedging or chiseling, shall be treated as hard rock. An isolated boulder or detached 
rock measuring one cubic meter or more shall also be treated as hard rock, if the 
same cannot be removed without blasting, wedging or chiseling. 
 

All other rock formation, which can be removed without blasting, wedging or 
chiseling, shall be classified as soft rock. However, the Engineer-in-charge decision 
regarding classification shall be binding. 
 

No Blasting is allowed in case of rock interruption, however chemical or 
mechanical splitters are allowed.  
 

2.40 Trimming of Slopes 
 

All slopes shall be trimmed by hand or mechanically true to line and profile and 
consolidated to the Architects/EIC satisfaction. Any rock or boulders appearing on 
the face or likely to be unstable shall be removed and the void thereof filled with 
approved material and compacted. 

 
2.50 Shoring / Earthwork support 

 

If required, the contractor shall shore and strut the sides of excavation to the 
satisfaction of the Architect. Should there be any slips or settlement notwithstanding 
the shoring the contractor shall make good the same at his own expense with 
concrete or other approved material as directed by the Architect. Shoring shall be 
removed gradually side by side with backfilling to prevent any settlement and under 
no circumstances until such time as the foundation concrete has hardened enough 
to take any loads brought on by the removal. Under special circumstances shoring 
shall be left in place if so directed by the Architect/EIC. 
 
 
 

2.60 Dewatering 
 

All excavation shall be kept free from water from any source. The contractor shall 
provide and clear away on completion all drains, pumps and other equipment for this 
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purpose. The contractor shall be responsible for preventing any subsidence of 
adjoining ground due to pumping. 
 

Contractor at his own cost shall keep site dewatered till all construction works in 
basement and other areas are completed including waterproofing. No amount shall 
be claimed by the contractor as the rates are deemed to have been included 
for total dewatering. 
 

2.70 Contractor to keep excavation clear 
 

Should any sand, mud, weed, rubbish or other materials be deposited on excavated 
area by sandstorm, rain, flood, landslips or from any cause whatsoever such 
materials shall be removed by the contractor at his own expense. 
 

2.80 Back filling 
 

All materials used as fill shall be to the Architects approval. Filling materials shall be 
well graded clean stone, Gravel and other approved non-plastic granular material, 
all not more than 100 mm in any direction and shall be well consolidated in layers 
not more than 150 mm thick. Final compacting must be done just before concrete is 
to be laid. 
 

All fill materials shall be compacted at a moisture content appropriate to the material 
being used. The compacted filling shall achieve a density which shall not be less 
than 95% of the maximum dry density obtained. Filling shall be free of any wood, 
organic matter or any other deleterious material. 
 

Sand, soil, gravel etc. from the excavation may be used for back filling of pits and 
trenches or for making up levels subject to approval of the Engineer – in – charge 
and subject to selection of proper materials. The contractor shall take instructions of 
the Architect regarding the location in which each type of excavated material is to be 
used according to its quality. 
 

In case the excavated materials are not approved for backfilling either totally or in 
part or if their quantity falls short of the quantity required for filling suitable materials 
shall be brought to site from an approved source. 
 

2.90 Disposal of surplus 
 

Surplus excavated materials and all excavated materials rejected for backfilling shall 
be carted at least 1.5km away from the site and spread where directed within the 
lead of one km by the local authorities / architect/EIC in layers not more than 250 
mm thick each layer being adequately watered and rolled or rammed as directed. 
 
 

2.10 Sweet Earth 
 

The Sweet earth for plantation areas shall be from an approved source and shall be 
mixed with natural or artificial manure as directed by the Architect. 

2.11 Measurements 
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i)  Where excavation is in trenches or from borrow pits in firmly uniform ground 
measurements of cutting in trenches or borrow pits shall be made to the outer line of 
building wall. 

 

ii) Diagonal ridges, cross ridges or dead man shall be left in position shown by the 
Engineer -in- Charge to enable accurate measurements being taken on the 
completion of one work where the ground is not uniform or where the site is required 
to be leveled levels shall be taken before the start of the work and after the 
completion of the work and the quantity of excavation in cutting computed from 
these levels. 

 

iii) Where soil, soft rock and hard rock are mixed the measurements for the entire 
excavation shall be computed from the levels as described (ii) above. 

 

iv) Wherever rock excavation is encountered contractor will be paid only up to required 
level and any extra excavation if carried out due to any reason no payment shall be 
done for the extra quantity. 

 
3.0 CONCRETE WORKS 
 

3.1 General 
All concrete included in the works shall comply with the General requirements of this 
section of the specification except where those requirements are modified by the 
provisions of later Clause relating to specialized uses for concrete in which case the 
requirements of those Clauses shall take precedence. 

 

3.2 Supervision 
A competent person shall be employed whose first duty will be to supervise all 
stages in the preparation and placing of the concrete. All test on materials, the 
making and testing of cubes and the maintenance and calibration of all mixing and 
measuring plant shall be carried out under his direct supervision. 

 

3.3 Materials 
a. Cement 
 

I. Types 
The cement used shall be ordinary Portland cement of 53 grade conforming to 
relevant IS for all works except where specifically mentioned in the Drawings, Bill of 
Quantities and / or directed by the Engineer-in-Charge. 
 

All cement shall be fresh when delivered. Cement shall be delivered in sound and 
properly secured bags or other packages ready for immediate use and shall be used 
direct from the bag. The contractor shall maintain for Architects/EIC inspection a 
record of receipts and consumption of cement indicating the source, the age and the 
date of receipt of cement. Cement containing lumps, which cannot be broken by a 
light touch of fingers, shall not be used in the works. Admixtures shall not be used 
without written consent of the Architect/EIC.  
 

 

II. Sources 
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Cement shall be obtained from sources, which are approved by the Architect/ EIC. 
Makes and sources of cement shall generally not to be varied from those used for 
trial mixes and if a change be unavoidable, the contractor shall submit this proposal 
for the prior approval of the Architect/EIC. Unless otherwise directed by the 
Architect/EIC, Cement of different kinds shall not be mixed at any stage. 

 

III. Manufacturers’ Test Certificates for Cement 
 

The contractor shall supply the certified copy/original of manufacturer certificate to 
the Architect/EIC within 48 hours of the arrival of cement & which shall not be later 
than 14 days from the day of delivery of the relevant consignment. The test 
certificate shall be related to the date of delivery at site of consignment. The 
frequency of deliveries shall be such as to ensure that no cement is more than three 
months old when used in the works. 

 

IV. Samples of Cement 
 

Samples of cement to be used in the works shall be deposited with the Architect/EIC 
for his approval together with a certificate stating the name and address of the 
Manufacturer the name and address of the supplier from whom it was purchased. 
The Architect/EIC may from time to time take samples of the cement being used in 
the works for testing. 

 

V. Storage of Cement 
 

The contractor shall provide a proper separate weatherproof store building with 
raised floor for cement on the site and shall at all times protect the cement from 
damp or any other deleterious influences. Each consignment of cement shall be 
kept separately and the contractor shall be careful to ensure the consignments are 
used in the order in which they are received.  
 

b. Aggregates 
I. All aggregates (coarse & Fine) shall be conforming to IS 383 & shall be obtained 

from the approved source known to produce aggregates of required size satisfactory 
for concrete and shall be chemically inert, strong, hard, durable of limited porosity 
and free from adhering, coating, clay lumps, coal residues and organic or other 
impurities that may cause corrosion of reinforcement or may impair the strength or 
durability of the concrete. Aggregates shall be tested in accordance with the 
requirements of IS: 383 or IS: 515 and the results of such tests shall be as 
hereinafter specified, the percentages being by weight unless the context indicates 
otherwise. 
 

II. Fine aggregates shall be natural sand or sand derived by crushing material like 
gravel or stone and shall be free from coagulated lumps (50% Robo sand is allowed 
for RCC works and 100% Robo Sand is allowed for PCC works). Sand derived from 
stone unsuitable for coarse aggregates shall not be used as fine aggregates. The 
caustic soda test for organic impurities shall show a color not deeper than that of the 
standard solution. The amount of fine particles as ascertained by the Laboratory 
Sedimentation test shall not exceed 5% for crushed stones. The settling test for 
natural sand or crushed stone shall be made and after being allowed to set in for 
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three hours the thickness of the layer of silt deposited on the coarse material shall 
not exceed 10%. 
 

The grading of a natural sand or crushed stone i.e. fine aggregate shall be such that 
not more than 5 (five) percent shall exceed 4.75 mm in size not more than 10% shall 
pass IS sieve No. 150 not less than 45% or more than 85% shall pass IS size No. 
1.18 mm and not less than 25% or more than 90% shall pass IS sieve No. 900 
micron. 
 

Only washed sand of quality and grading specified herein above shall be used. 
Admixture of sand obtained by crushing natural stone may be permitted by the 
Architect provided the mixture satisfies the requirements for the fine aggregates 
here in above specified. But not more than one part of the sand obtained by 
crushing natural stone may be added to Four parts of washed sand. 
 

III. Coarse Aggregate 
 

Coarse Aggregates shall be crushed stone. The pieces shall be angular, rounded in 
shape and shall have granular or crystalline or smooth (but not glossy) non-powdery 
surface. Fragile, flaky and laminated pieces and mica shall not be present. 
The “Aggregates Crushing Value” shall not exceed 45%. The amount of fine 
particles occurring in a free state or as a loose adherent shall not exceed 1%. When 
determined by the laboratory sedimentation test, after twenty-four hours immersion 
in water. A previously dried sample of the coarse aggregate shall not have gained in 
weight more than 5%. 
 

The grading of coarse aggregate shall b such that not more than 5% shall be larger 
than 20 mm and not more 10% shall be smaller than 5 mm and not less than 25% or 
more than 55% shall be smaller than 10%. 
 

Maximum size of coarse aggregate shall be of 20 mm unless otherwise noted. 
 

The grading of coarse aggregate of nominal size of 40 mm shall be such that not 
more than 5% shall be larger than 40 mm and not more than 5% shall be smaller 
than 5 mm and not less than 10% or more than 35% shall be of 10 mm size. 
 

Aggregate (Fine and Coarse) shall be thoroughly washed with clean water if so 
directed by the Architect/EIC. 
 

3.4 Steel Reinforcement 
Type 

Steel for bar and fabric reinforcement shall conform to mild steel of tested quality 
conforming to IS: 432 (Latest) or high yield strength deformed bar conforming to IS: 
1786 or 1139 (Latest) or TMT as specified in the drawings or directed by EIC. The 
steel shall be kept clean and free from pitting, loose rust, mill scale, oil, grease, 
earth, paint or any material which may impair the bond between the concrete and 
the reinforcement or which may cause corrosion of the reinforcement or 
deterioration of the concrete. Fabric reinforcement (IRC weld mesh or equivalent) 
shall be delivered to site in flat sheets only. 

 

Storage of Reinforcement 
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Before and after bending reinforcement shall be stored on raised racks in separate 
lots by size and type and protected from damage, contamination and the effects of 
the weather. For the purposes of identification each lot shall be marked plainly and 
securely by approved methods. 
 

Fabrication 
 

Fabrication shall be accurately done to the dimensions; spacing and minimum cover 
as per structural drawings. Spacers shall be of cement mortar (1:1&1/2) cubes. MS 
chairs, spacer bars shall be used in order to ensure accurate positioning of 
reinforcement. All joints in mild steel reinforcement up to and including 16 mm dia 
shall be overlapped. The length of overlap for tension and compression joints in 
steel reinforcement above 16 mm diameter may be welded if permitted by the 
Architects/EIC in writing. 
 

Welded Laps 
 

Whether specified, welded laps can be provided. The welding of bars shall be 
carried out as per IS: 2751 – 1979, IS: 9417 -1979. Before doing welding of bars at 
site, the contractor shall make minimum 3 joints and get them tested in an approved 
laboratory at his own cost. The following precautions shall be taken; 
 

a) If the cold twisted deformed bar has an untwisted end at lapping point, then this 
portion shall be cut off prior to welding. 
 

b) Bars shall be free from rust at joints to be welded. 
 

c) Bars shall be aligned and kept in proper axis in order to minimize crookedness in 
bar after welding. 

 
All the authorized laps will be measured & paid in the reinforcement item. 

 
 
 
 

3.5 Water 
 

Type 
 

Water for mixing concrete shall be clean and free from harmful material and comply 
with the requirements of Clause 4.3 of IS: 456 (Latest Revision). 

 

Water shall be brought only from sources approved by the Engineer in-charge and 
shall be of potable quality. 
 

Testing of water 
 

Prior to the commencement of the works or whenever there is a change in the 
source of supply or when directed by the Architect the contractor shall arrange for 
samples of water for mixing concrete to be submitted to an independent 
Government authorized testing laboratory acceptable to the Architect/EIC for tests to 
determine that the water complies with this specification and is satisfaction in all 
other respects for the manufacture of high-quality concrete. 
 

 

3.6 Grades and Strength Requirements of Concrete 
General 

 

Concrete shall consist of the material described under previous sections using 
separate coarse and fine aggregate in an appropriate combination determined in the 
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course of the preparation of mix design described hereinafter. The overall grading 
shall be such as to produce a concrete of the specified quality, which will work 
readily in to position without segregation and without the use of excessive water. In 
the case of mass concrete or blinding concrete specified by nominal mix the use of 
‘all – in’ (20mm and down) aggregate may be approved by Architect. 

 

Slump 
 

Only sufficient water shall be added to the cement and aggregate during mixing to 
produce concrete having a sufficient workability to enable it to be well consolidated 
to be worked in to the corners of the shuttering and around the reinforcement to give 
corners of the shuttering and around the reinforcement to give the specified surface 
finish and to have the specified strength. Water cement ratio shall be maintained as 
per IS: 456-2000 when a suitable amount of water has been determined, the 
resulting consistency shall be maintained throughout the corresponding  parts of the 
work and tests shall be conducted to ensure the maintenance of this consistency 
according to the standard method of test for consistencies of concrete (slump test) 
as below: 
 
 
 

Description of work     Maximum slump in mm 
 
Road works           20 to 40 mm 
 

Beams and slabs      50 mm to 100mm 
Normal RCC works      75mm to 150mm 
Mass concrete work      Up to 50mm  
Water storage tank      80mm to 120mm  
 
Concrete Grades 
 

Grades of concrete used in the works shall be shown on the drawings or as directed 
by the Architect/EIC. For each grade of concrete, the requirement will be as per IS 
456 latest revision.   
 

 

3.7 Batching and Mixing 
 

The quantity of cement, the quantity of fine aggregate and the quantities of the 
various sizes of coarse aggregate should be measured by weight. 

 

A separate weighting device should be provided for weighting the cement. 
Alternatively, the cement may be measured by using a whole number of bags in 
each batch, 50 kg. Bag cement contains 35 Ltrs. 
 

The amount of water should be measured by volume or by weight. Any solid 
admixtures may be measured by volume or weight. 
 

The batch weights of aggregate should be adjusted to allow for moisture content 
typical of the aggregate being used. 
 

The accuracy of the measuring equipment should be within plus or minus 3% of the 
quantity of cement, water or total aggregates being measured and within plus or 
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minus 5% of the quantity of any admixture being used. All measuring equipment 
should be maintained in a clean, serviceable condition. 
 

The mixing time should not be less than that used by the manufacturer in assessing 
the mixer performance. In the case of mixes of low workability or high cement 
content this may not ensure maximum strength, and it may be advisable to 
determine a satisfactory mixing time by comparing the strength of samples mixed for 
different times. However in no case shall it be less than 2 minutes. 

 

A mixer shall be cleaned out before any further concrete is mixed. 
 

a. When it has been out of use for more than 10 minutes, of 
b. When the class of concrete to be nixed is changed. 

 

Hand mixing will only be permitted in exceptional circumstances and then with the 
specific arrangement of the Architect. 
 

No water shall be added to mixed concrete other than the quantity of water allowed 
for in the mix design and incorporated in batching, unless with the approval of the 
Architect. 
Concrete or mortar which has commenced to set shall not be remixed with 
additional water and in no circumstances shall such concrete or mortar be used in 
the work. 

3.8 Transporting Concrete: 
 

Concrete and mortar shall be transported speedily in watertight skips, trucks or 
barrows, and deposited in its place in the works without contamination, loss of 
ingredients or segregation. If segregation has never the less occurred during 
transport, the materials shall be remixed before deposit. Skips shall be large enough 
to contain an integral number of batches from the mixer. Any trucks or barrows shall 
have pneumatic tyres. In no case shall a period of more than 30 minutes elapse 
between the first wetting of cement in a batch and the completed use of the concrete 
or mortar in the works, the contractor shall arrange his mixing, transporting, placing, 
compacting and finishing techniques accordingly. No concrete shall be placed in the 
works until the contractors proposed method of transporting concrete have been 
approved. When chutes convey concrete the equipment shall be of such size and 
design as to ensure a continuous flow in the chute. The chute shall be of metal or 
metal lines and if Four or more length are used they all shall have approximately the 
same slope. If the distance of the discharge end of the chute above the surface of 
the concrete is more than 1 meter, a spout or “elephant trunk” shall be used and the 
lower end positioned as near to the surface of deposit as practicable. The chute or 
“elephant trunk” shall be thoroughly cleaned before and after each run. The debris 
and any water used shall be discharged outside the forms. 
 

 

3.9 Concrete placement 
 

General 
 

Concrete when deposited shall have a temperature of not less than 5º C (41 º F) 
and not more than 32 º C (90º F). 
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The concrete shall be placed in the positions and sequences indicated on the 
drawings in this specification and or as directed by the Architect/EIC. 

 

Contractor shall give adequate notice to the Architect of his intention to concrete any 
section of the works. 
 

Except where otherwise directed concrete shall not be placed unless the 
representative of the Architect is present and has previously examined and 
approved the positioning, fixing and condition of the reinforcement or any other 
items to be embedded and the cleanliness, positioning and suitability of the 
concreting surface. 
 

The concrete shall be deposited as nearly as possible in its final position. It shall be 
placed in such a manner as to avoid segregation of the concrete and displacement 
of the reinforcement, other embedded items, or formwork. It shall be brought up in 
horizontal layers not exceeding 45 dia mm in compacted thickness unless otherwise 
authorized or directed by Architect. Concrete shall not be placed simultaneously on 
each side of large horizontal specified or approved construction joints. 
Shuttering for walls or thin sections of considerable height shall be provided with 
openings or other devices that will facilitate the cleaning of the accumulation of 
hardened concrete on the shutters or on the metal reinforcement above the level of 
the concrete and the removal of concrete in the case of segregations. 
 
 
 

Placing concrete in cold/Hot weather 
 

No concrete shall be mixed or placed while the temperature is above 40º C on a 
rising thermometer or below 4º C. on a falling thermometer. The contractor shall 
supply an accurate maximum and minimum thermometer and hang it in an approved 
position on the works. Aggregates that have been exposed to frost shall not be used 
until completely thawed. Concrete shall be maintained by approved means at a 
temperature of not less than 4º C. during placing, and for a period of three days 
thereafter. All concrete placed during cold weather or when a frost is predicated or is 
likely to occur or occurs contrary to expectation shall be protected from freezing by 
approved means. 
 

Placing of concrete in wet weather 
Concrete shall not be mixed and or placed in rainy weather or when there is 
likelihood of impending heavy showers. If it becomes necessary to place concrete 
during rainy weather the contractor shall provide adequate protection by means of 
tarpaulin or similar other water proof material to immediately cover fresh concrete to 
prevent rain failing over it. This protection shall be left on the concrete for a period of 
24 hours after placing of concrete. 
 
 
 

3.10 Concrete placement under water 
Concrete placed under water shall be deposited through a Tremmie pipe the 
diameter of which shall be at least 8 times the size of the largest aggregate used in 
the concrete mix. 
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The Architect shall approve the construction of and the method of handling the 
tremmie pipes. The pipes shall be waterproof and sufficiently strong to withstand 
severe handling conditions and any joints must be sealed with adequate gaskets. 
 

At the commencement of Tremmie work the bottom of the pipe shall be sealed 
before being lowered in to position. The concrete being placed shall only break the 
seal. The concrete placed in contact with a horizontal construction joint shall have a 
lower proportion of coarse aggregate and a higher proportion of cement than the 
remainder of the concrete. The proportion shall be agreed with the Architects’ 
Representative. 
 

All underwater concrete shall be placed in still water within a cofferdam or formwork, 
which shall extend above water level. 
The proportions of the mixes shall be agreed in accordance with the strength and 
workability required by the specification. To allow for losses an addition of 10% of 
cement shall be added to mixes of concrete scheduled to be placed under water. 
 

3.11 Maintenance of plant and Equipment 
 

The contractor shall keep all weight batching machines, mixing machines, 
compressors, vibrators and other plant and equipment for concrete and mortar work 
clean well maintained and adjusted and where appropriate, shall check the accuracy 
of the measuring devices at regular intervals, all to the approval of the architects’. 
Representative Mixer blades shall be replaced when worn down by10- 20 min. 
 

3.12 Night Work 
 

Concrete shall not be mixed, placed, compacted or finished during the hours of 
darkness, except where necessary to complete a pour. However, concreting in 
darkness for these exceptions shall be only after obtaining the express permission in 
writing from the Architects’ representative and in his presence only. 
 

Immersion vibrator shall be of approved type and shall have frequency of not less 
than 10000 oscillations per minute. They shall penetrate the full depth of the 
concrete to be vibrated and be immersed at sufficiency close spacing so that the 
whole volume of the concrete is satisfactorily and uniformly compacted. 

 

Where the underlying layer is of fresh concrete, immersion vibrators shall also 
penetrate that layer to ensure homogeneity. Immersion vibrators shall be withdrawn 
slowly to prevent formation of voids. Vibrators shall not be used to work the concrete 
along the moulds or in such a way as to damage or other embedded items. Those 
who have received proper instruction and training in their use shall only operate 
immersion vibrators. 
 
External vibrators shall be of approved type and shall have a frequency of not less 
than 3000 oscillations per minute. They shall be securely and rigidly clamped to the 
shuttering. External vibrators shall only be used on shuttering which is strong 
enough to withstand the vibration without displacement, distortion or other damage. 
 

The contractor shall ensure that sufficient standby vibrators and ancillary equipment 
are available during concreting operations. 
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3.13 Quality Control 
 

i) In order to ensure that the quality of materials and the mix proportions are suitable 
for the particular grade of concrete required are so maintained, sampling and testing 
shall be carried out regularly during the course or the works. 

 

ii) As frequently as the Architects’/EIC representatives may require and in any case at 
least once a day while concreting is in progress the contractor shall sample and 
carryout a determination of the moistures content and a mechanical analysis of the 
fine aggregate and each nominal size of coarse aggregate shall lie within the 
respective limits specified and should be fraction of aggregate in the sieve differ 
from the corresponding fraction of aggregate in the approved mix by more than 2% 
of the total quantity of fine and coarse aggregate the Engineer-in-charge may 
instruct the contractor to modify the relative proportions of the aggregates in the mix 
immediately to allow for such differences. 
 

iii) Workability testing shall be carried out in accordance with IS: 456. The results shall 
lie within the range up on which the accepted mix design is based. Testing shall be 
carried out at such a frequency that the required workability is consistently achieved. 
 

iv) Samples of concrete shall be taken at random in accordance with IS: 516 at the time 
and place of deposition of the concrete at a frequency of sampling for each grade of 
concrete and from each concrete mixing plant at six cubes of 150 mm nominal size 
per 50 cubic meters of concrete placed in the works or twice per week. 
 

v) Notwithstanding the foregoing additional samples shall be taken by the contractor 
when directed by the Architect. The test cube procedure shall be in accordance with 
IS: 516 throughout. 
 

vi) Compliance with the specified characteristic strength shall be assumed if: 
 

a. Each of the six cubes in a group has a test strength no less than the characteristic  
Strength or, 
 

b. Not more than one cube has test strength less than the specified characteristic 
strength but not less than 85% of the specified characteristic strength and the 
average strength of the group of four test results is not less than the specified 
characteristic strength plus the standard deviation of the group. 

 

3.14 Seven day cube tests: 
Acceptance of concrete is based on the 28th day results. However, the contractor 
shall establish a relationship between 7 days and 28 days strengths by carrying out 
7 days tests at the time of performing the laboratory testing and from subsequent 
quality control testing. This relationship shall be used in interpreting any further test 
results to predict the probable value of the corresponding 28 days cube strengths. 
The contractor shall without delay advice the Architect of any sample that appears 
likely to fail to meet the specification and the contractor shall take any necessary 
action to minimize the effect of such failure. 
 

P.S:- Cube test shall be done at nearest Govt. authorized Lab / Govt. Institutions. 
 

3.15 Acceptance Criteria 



MDN/PUR/AP20241005/EADVT/069/24-25                        DATE:  16-05-2024  

 

The general Acceptance Criteria of any and all of the concrete work shall be as per 
the relevant Clauses of IS: 456. 
 

If any of the works test are not up to the standard, the Architect/EIC shall have the 
power to stop the work until the reason is investigated and steps taken to prevent 
further low results. The contractor shall not be entitled to any claims on account of 
such delays. Any concrete carried out from the batch that is afterwards found to be 
faulty, will be liable for rejection and if so directed, the contractor shall at his own 
expenses dismantle and replace the detective work and any work built thereon or 
shall take such other measures as may be deemed necessary by the Architect. At 
the discretion of the Architect, the contractor may be allowed to prove by means of a 
load test to be carried out at his own expense that the concrete is capable of safely 
with standing the loads as specified in test. 
 

3.16 Construction joints: 
 

Construction joints shall be provided in the position described on the drawings or 
elsewhere and where not so described on the drawings or else shall in accordance 
with the following. 
 

a. A joint shall be formed horizontally at top of a foundation and 75 mm below the 
slowest soffit of the beams meeting at the head of a column. 
 

b. A joint shall be formed in the rib of a large tee beam and all beams 25 mm below 
the soffit of the slab. 
 

c. Concrete in a haunch or a splay on beam or a brace and in the head of a column 
where one or more beams meet shall be placed without a joint at the same time 
as that in the beam or beams or brace. 
 

d. Concrete in the splay at the junction of a wall and slab shall be placed 
throughout without a joint but if the provisions of a joint are unavoidable the joint 
shall be vertical and the middle of a span. 
 

e. A joint in a slab shall be vertical and parallel to the principal reinforcement where 
it is unavoidable at the right angles to the principal reinforcement the joint shall 
be vertical and at the middle of the span. 
 

f. Expansion joints, hinges or other permanent structural joints shall be provided in 
the positions and of the form described in the drawings or elsewhere. Before 
placing new concrete against concrete that has already hardened the face of old 
concrete shall be cleaned and roughened and scrubbed and loose aggregate 
removed from the form. Immediately before placing the new concrete the face 
shall be thoroughly wetted and a coating of neat cement grout applied thereto. 
The new concrete shall be well rammed against the prepared face before the 
grout sets. 

 

3.17    READY MIXED CONCRETE (as per IS 4926) 
3.17.1 Materials 
3.17.1.1 Selection and Approval of Materials: Materials used should satisfy the 
requirements for the safety, structural performance durability and appearance of 
the finished structure, taking full account of the environment to which it will be 
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subjected. The selection and use of materials shall be in accordance with IS 456. 
Materials used shall conform to the relevant Indian Standards applicable. Where 
materials are used which are not covered by the provisions of the relevant Indian 
Standard, there should be satisfactory data on their suitability and assurance of 
quality control. Records and details of performance of such materials should be 
maintained. Account should be taken of possible interactions and compatibility 
between IS 4926 and materials used. Also, prior permission of the purchaser shall 
be obtained before use of such materials. 
 
3.17.1.2 Cement: Cement used for concrete shall be in accordance with the 
requirements of IS 456. 
 
3.17.1.3 Mineral Admixtures: Use of mineral admixtures shall be permitted in 
accordance with the provisions of IS 456. 
 
5.17.1.4 Aggregates: Aggregates used for concrete shall be in accordance with 
the requirement of IS 456. Unless otherwise agreed testing frequencies for 
aggregates in plant shall be as given IS 4926. 
 
3.17.1.5 Chemical Admixtures 
(i) Use of chemical admixtures shall be permitted in accordance, with the 
provisions of IS 456 and IS 9103. 
(ii) It shall be the responsibility of the producer to establish compatibility and 
suitability of any admixture with the other ingredients of the mix and the determine 
the dosage required to give the desired effect. 
(iii) Admixtures should be stored in a manner that prevents degradation of the 
product and 
consumed within the time period indicated by the admixture supplier. Any vessel 
obtaining an admixture in the plant or taken to site by the producer shall be clearly 
marked as to its content. 
(iv) When offering or delivering a mix to a purchaser it should be indicated if such 
a mix 
contains an admixture or combination of admixtures or not. The admixtures may 
be identified generically and should be declared on the delivery ticket. 
(v) The amount of admixture added to mix shall be recorded in the production 
record. In special circumstances, if necessary, additional dose of admixture may 
be added at project site to regain the workability of concrete with the mutual 
agreement between the producer and the purchaser. 
 
3.17.1.6 Water : Water used shall be in accordance with the requirement of IS 
456. Unless otherwise agreed, the testing frequencies for water shall be as given 
in Annex A. The use of re-cycled water is encouraged as long as concrete of 
satisfactory performance can be produced and steps are taken to monitor the build 
up of chlorides in any reticulated water and that any subsequent adjustments to 
the mix design are made to ensure that any overall limit on chloride contents is 
satisfied. The addition of any recycled water shall be monitored and controlled to 
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meet these requirements. The total amount of water added to the mix shall be 
recorded in the production record. The water content of concrete shall be 
regulated by controlling its workability or by measuring and adjusting the moisture 
contents of its constituent materials. The producer’s production staff and truck-
mixer, drivers shall be made aware of the appropriate responses to variations in 
concrete consistency of a particular mix caused by normal variations in aggregate 
moisture content or grading. 
 
3.17.2 General Requirements 
3.17.2.1 Basis of Supply : Ready-mixed concrete shall be supplied having the 
quality and the quantity in accordance with the requirement agreed with the 
purchaser or his agent. Notwithstanding this, the concrete supplied shall generally 
comply with requirements of IS 456. All concrete will be supplied and invoiced in 
terms of cubic metres (full or part) of compacted fresh concrete. All proportioning 
is to be carried out by mass except water and admixture, which may be measured 
by volume. 
 
3.17.2.2 Transport of Concrete : Ready-mixed concrete shall be transported 
from the mixer to the point of placing as rapidly as practicable by methods that will 
maintain the required workability and will prevent segregation, loss of any 
constituents or ingress of foreign matter or water. The concrete shall be placed as 
soon as possible after delivery, as close as is practicable to its final position to 
avoid re-handling or moving the concrete horizontally by vibration. If required by 
the purchaser the producer can utilize admixtures to slow down the rate of 
workability loss, however this does not remove the need for the purchaser to place 
the concrete as rapidly as possible. The purchaser should plan his arrangements 
so as to enable a full load of concrete to be discharged within 30 minutes of arrival 
on site. Concrete shall be transported in a truck-mixer unless the purchaser 
agrees to the use of non agitating vehicles. When non-agitating vehicles are used, 
the mixed concrete shall be protected from gain or loss of water. 
 
3.17.2.3 Time in Transport : The general requirement is that concrete shall be 
discharged from the truck-mixer within 2 h of the time of loading. However, a 
longer period may be permitted if retarding admixtures are used or in cool humid 
weather or when chilled concrete is produced. The time of loading shall start from 
adding the mixing water to the dry mix of cement and aggregate or of adding the 
cement to the wet aggregate whichever is applicable. Ready-mixed concrete plant 
shall have test facilities at its premises to carry out routine tests as per the 
requirement of the standard. 
 
 
3.17.3 Sampling and Testing of Ready-Mixed Concrete 
3.17.3.1 Point and Time of Sampling : For the assessment of compliance of 
ready-mixed concrete, the point and time of sampling shall be at discharge from 
the producer’s delivery vehicle or from the mixer to the site or when delivered into 
the purchaser’s vehicle. It is critical that the sampling procedure and equipment 
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used enables as representative a sample as possible to be taken of the quantity of 
concrete delivered. The sampling may be carried out jointly by the purchaser and 
the supplier with its frequency mutually agreed upon. However, it will not absolve 
the supplier of his responsibility from supplying in concrete as per the requirement 
given in this standard or otherwise agreed to where so permitted in the standard. 
 
3.17.3.2 Workability: The test for acceptance is to be performed upon the 
producer’s delivery vehicle discharge on site or upon discharge into the 
purchaser’s vehicle. lf discharge from the producers’ vehicle is delayed on site due 
to lack of preparedness on behalf of the purchaser then the responsibility passes 
to the purchaser after a delay of more than 30 min. The workability shall be within 
the following limits on the specified value as appropriate:  
Slump ± 25 mm or 1/3 of the specified value, whichever is less. 
Compacting factor : ± 0.03, where the specified value is 0.90 or greater, 
± 0.04, where the specified value is less than 0.90 but more than 0.80, 
± 0.05, where the specified value is 0.80 or less. 
Flow table test may be specified for concrete, for very high workability (see IS 
9103) Acceptance criteria for spread (flow) are to be established between the 
supplier and the purchaser. 
 
3.17.3.3 Specified Strength 
(i) Compliance shall be assessed against the requirements of IS 456 or other 
agreed Indian Standard. The purchaser may perform his sampling and testing or 
may enter into an arrangement with the producer to provide his testing 
requirements. (ii) Unless otherwise agreed between the parties involved, the 
minimum testing frequency to be applied by the producer in the absence of a 
recognized ready- mixed concrete industry method of production control should be 
one sample for every 50 m3 of production or every 50 batches, whichever is the 
greater frequency. Three test specimens shall be made up for each sample for 
testing at 28 days (see also IS 456). In order to get a relatively quicker idea of the 
quality of concrete, optional test on beams for modulus of rupture at 72 ± 2 h or at 
7 days or compressive strength test at 7 days may be carried out in addition to 28 
days compressive strength test. For this purpose the value should be arrived at 
based on actual testing. In all cases 28 days compressive strength shall alone be 
the criteria for acceptance or rejection of the concrete. 
(iii) The purchaser shall inform the producer if his requirements for sampling and 
testing are higher than one sample every 50 m3 or 50 batches, whichever is the 
greater frequency. 
 
3.17.3.4 Additional Compliance Criteria : Any additional compliance criteria shall 
be declared to the producer by the pur 
chaser prior to supply and shall be mutually agreed upon in terms of definition, 
tolerance frequency of assessment, method of test and significance result. 
 
3.17.3.5 Non-Compliance : The action to be taken in case of non-compliance 
shall be declared and mutually agreed upon. 
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3.17.4 Information to be Supplied by the Purchaser 
3.17.4.1 The purchaser shall provide to the producer the details of the concrete 
mix or mixes required by him and all pertinent information on the use of the 
concrete and the specified requirements. Prior to supply taking place, it is 
recommended that a meeting is held between the purchaser and the producer. Its 
objective to clarify operational matters such as notice to be given prior to delivery, 
delivery rate, the name of the purchasers authorized representative who will 
coordinate deliveries, any requirements for additional services such as pumping, 
on site testing or training, etc. 
 
3.17.4.2 Designed Mixes : Where the purchaser specifies a designed mix to be 
supplied it is essential that all relevant information is conveyed to the producer.  
 
3.17.4.3 Prescribed Mixes : The concrete mix shall be specified by its constituent 
materials and the properties or quantities of those constituents to produce a 
concrete with the required performance. The assessment of the mix proportions 
shall form an essential part of the compliance requirements. 
 
3.17.5 Information to be Supplied by the Producer 
When requested, the producer shall provide the purchaser with the following 
information before any concretes is supplied: 
(a) Nature and source of each constituent material, 
(b) Source of supply of cement, 
(c) Proposed proportions or quantity of each constituent/ m3 of fresh concrete. 
(d) Generic type(s) of the main active constituent(s) in the admixture; 
(e) Whether or not the admixture contains chlorides and if so, the chloride content 
of the admixture expressed as a percentage of chloride ion by mass of admixture; 
(f) Where more than one admixture is used, confirmation of their compatibility and 
(g) Initial and final setting time of concrete when admixture is used at adopted 
dosage (tested as per IS 8142). 

 

3.18    Form Work 
Form work construction  
i) The contractor should submit detailed drawing of the centering & shuttering and 

get the same approved from the Architect / Client and before laying concrete 
also he should get the centering shuttering approved in writing before start of 
concreting. The concreting should be done in the scientific and methodical 
manner so as to give a uniform finish in line and level, so that minimum 
rendering manner so as to give a uniform finish in line and level, so that 
minimum rendering or plastering is done. The fork found defective should be 
dismantled & redone and site cleared. For removal of centering and shuttering, 
the span of beam & slab has not been give, which should have been done as 
given on. 

 

ii) Form work shall be so constructed that concrete can be properly placed and 
thoroughly compacted. Form work shall be firmly supported and adequately 
strutted, brace or tied. It shall be capable of adjustment to the lines and 
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dimensions of the finished concrete and it shall be sufficiently strong to resist 
without excessive distortion under the influence of the weather. 

iii) All form work shall be constructed to be rigid during the casting of concrete and 
constructed so that the surfaces adjacent to the concrete are with plus minus 
6mm or the required surfaces when supporting the concrete and sufficiently 
watertight to prevent loss of liquid from the concrete and it shall be capable of 
being removed without shock or vibration to the concrete. Forms shall be 
cleaned with compressed air immediately before placing concrete to remove all 
rubbish. The inside faces of the form work shall be treated with a mould oil of 
type to be approved by the Architect and every care shall be taken to prevent 
mould oil from getting on to the reinforcement. 

 

iv) Shuttering shall be braced and strutted to prevent deformation under the weight 
and pressure of the wet concrete, constructional loads, wind and other forces. 
The deflection shall not exceed 3 mm bottoms of beams boxes shall be erected 
with an upward camber of 6 mm for each 3M. of span. 

 

Removal of Form work (Stripping Time) 
 

Unless certainly specified in the drawing or directed by the Architect the 
following shall be minimum intervals of time, which should be allowed between 
the placing of the concrete and the striking of the mould where ordinary Portland 
cement is used. 

 

a.   Walls, columns & vertical faces                            16 to 24 hours as may be 
  Of all structural members                               decided by EIC 

  
b. Slab 
 

i) Spanning up to 4.50 M      7 days 
ii) Spanning over 4.50 M    14 days 

 

c. Beams and arches 
 

i) Spanning up to 6 M     14 days 
ii) Spanning over 6 M     21 days 
 

 

Note: 1. for other types of cement the stripping time recommended for ordinary 
Portland cement may be suitably modified. If Portland pozzoland or low heat 
cement has been used for concrete the stripping time will be 10/7 of the 
period stated above. 

  

2. The number of props left under their sizes and disposition shall be such as to 
be able to safely carry the full dead load of the slabs, beam or arch as the 
case may be together with any live load likely to occur during curing or further 
construction. 

 

However, the contractor shall delay the removal of shuttering as long as necessary 
in order to avoid damaging the work. Where shuttering to soffit is removed prior to 
the props this is only permissible if the design of the shuttering allows such a 
sequence of operations without the props being in any way disturbed. If the 
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shuttering and propos are not independent both must be left in place until propping 
is no longer required. 

 

Where shuttering to sides is removed prior to the shuttering soffit, the side shuttering 
shall be removed without disturbing the shuttering to the soffit. 
 

No concrete structure shall be loaded until the concrete is at least 21 days old and 
only then with the approval of the Architect and subject to such condition as may be 
imposed. 
 

The contractor may be required to produce evidence that the concrete has attained 
strength sufficient to support the live and dead loads to which that part of the 
structure may be subjected. This evidence shall consist of reports of compression 
tests made on job cured test cubes. The foregoing provisions of this clause shall not 
relieve the contractor of his responsibility to ensure that the stability and strength of 
any structure of part of a structure is not impaired by the release of shuttering. 
 

Proposals for form work 
Not less than 8 days before the contractor proposes to construct any form work his 
detailed proposals thereof shall be delivered to the Architect. Proposals shall 
comprise all relevant information including calculations, detailed drawings, rates of 
placing of concrete, sequence placing of concrete and details of any external 
vibrators which are proposed to be used. 
 

No form work shall be constructed until the contractors’ proposals have been 
received and approved by the Architect. 
 

Type of form work 
Four quantities of form work shall be used i.e. Rough form work and wrought form 
work, as noted on the Architects drawings or described hereafter. 
 

Rough form work may be constructed of sawn timber or other materials as agreed 
by the Architect. The edges of the boards shall be planned or otherwise rendered 
grout tight. Provided it remain grout tight, rough form work may be used any number 
of time. 
 

Wrought form work, to all surfaces for which a smooth fair faced finish is required 
shall be constructed of purpose made metal, fiber glass, waterproof ply wood panel, 
hardboard lined form work or of planed timber with edges shot so that tight joints 
can be formed which will prevent loss of liquid from the concrete. The use of a 
particular material for wrought form work shall be consistently maintained throughout 
the structure. The surfaces of the form work in contact with the concrete shall be 
smooth and free form all blemishes. The number of times wrought form work may be 
used shall be subject to the surfaces, joints and edges being clean and undamaged. 
 
 
 

Surfaces of concrete 
 

The contractor shall ensure that the finished face of concrete offers a suitable keyed 
surface for the application of the finishing media, e.g. plaster, sand and cement 
screed etc. The contractor shall also ensure that where thin films of finished, e.g. 
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skim coats “Snowcem”, paint etc. are to be applied that the previous provisions 
regarding supporting of form work are complied with, so that the concrete faces to 
be treated are left smooth, unblemished and true to line both vertically and 
horizontally and require no making good before applying the finish. 
 

Should the contractor fail however, to comply with the provision of this Clause, he 
shall submit details of his proposed method of redoing the situation to the Architect 
and must obtain written consent from the Architect to the proposals before 
continuing with any further work on the affected surfaces. 
 

Tolerances in concrete surfaces. 
 

The permissible tolerance in the surface of the hardened concrete shall not exceed 
the following limits: 
 

Type of irregularity: 
Departure of member planes from position and level  ± 12mm 
Variation in cross – sections     ± 6mm 
Sharp changes in pland      ± 2mm 
Departure from 3 M. template of any part of planes  ± 3mm 
 

3.19 Curing 
Canvass, Hessian or other approved screens shall be erected at all points where 
concrete is being placed to shade the concrete from the direct sun or from drying 
winds and such screens shall be kept in position until the surface of the concrete 
has been protected as specified in the following Clauses. The contractor shall be 
responsible for removing such screens and preparing surface of concrete. 
 

As soon as possible after it has been placed and concrete shall be covered with 
Hessiah or other approved material to protect it from the sun all concrete surfaces 
shall be kept visibly wet continuously for 14 days after placement, the Hessian being 
kept in position throughout this period. Surfaces cast against forms shall also be 
kept moist and covered with Hessian for these periods if the form work is removed 
before the periods have elapsed. 

 

The top surface of slab shall be kept flooded with water at all times till the curing 
period of 14 days is over. Columns, wall and beam sides and other surface shall be 
completely covered by gunny bags and kept thoroughly wet continuously for the 
period specified for curing. The ceiling of slabs shall be frequently sprayed with 
water until the end of curing period. 
 

The contractor shall ensure that all times there is an adequate supply of fresh water 
available for curing the concrete. 
 

3.20 Examinations and Repairs 
The contractor shall not proceed with the surface finish or making good of concrete 
surfaces until he has received the Architects’ written permission to do  so and he 
shall not apply cement slurry or mortar or any other coating to the concrete surfaces 
as struck form the shuttering or do anything else which would hinder the proper 
inspection of the concrete by the Architect. 
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Concrete which is defective has honeycombs or which contains defective parts shall 
be cut out completely unless the Architect agrees that a repair may be satisfactorily 
effected. This agreement shall not preclude  
 

Subsequent condemnation of the repaired work. 
 

The method of repairing defective concrete, which the contractor proposes to adopt, 
shall be submitted to the Architect for his prior written agreement in each particular 
case. 
 

No repairs or remedial work shall be carried out without prior inspection and 
instructions of the Architect. (No extra shall be paid to the contractor for the repair 
works). 
 
 
 

3.21 Fair face finish to concrete surfaces 
 

Concrete surfaces shall be finished smooth fair faced where indicated as such on 
the drawings. These areas shall be entirely free from honey combing, stains, fins, 
lapping, nail or screw marks, raised grain marks, air holes or any other 
imperfections. They shall also be of even texture throughout. Very slight variations 
between member and member may be acceptable but any such variations within a 
single member cannot be tolerated. The concrete faces shall not be marked with 
mould oil. 
 

The form work to these areas shall be wrought form work as specified herein. 
 

Following inspection by the Architect the whole surface shall be rubbed down by 
hand. Any surfaces with major imperfections, i.e. greater than can be easily, 
completely and permanently obliterated by rubbing down shall be reported 
immediately to the Architect. 
 

Remedial work is not normally possible to the above fair faced finish surfaces and 
the contractor will be required to demolish and recast defective works 
 

 

3.22 Reinforcement Fabrication 
 

Bending Schedules 
 

The Contractor shall submit to the Engineer – in – charge (E.I.C), for the E.I.C 
approval, bending schedule for all the works not less than Ten days before the 
contractor intends to bend the reinforcing steel. 

 

The approval of the E.I.C shall in no way absolve the contractor of his 
responsibilities under the Contractor. 
 

Programme of reinforcement details required 
 

The Contractor shall provide a programme, which gives the E.I.C at least 28  
days prior notification of any reinforcement details, required. The contractor shall 
justify the practicability of his programme to the Architect should it seem 
unreasonable before the programme be regarded as valid notification. If progress on 
site falls behind the contractor’ programme, the issue of reinforcement details may 
be delayed by a period corresponding to the delay in construction. 
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Bending and placing reinforcement 
 

Reinforcement shall be cut and bent to the shapes and dimensions shown on the 
finally agreed bending schedules in accordance with the requirements of IS: 2502 
and to the tolerances set out therein. 
 

Bending shall be carried out with an appliance, which provides a continuous and 
uniform application of the bending deformation at every section of the bend. There 
shall be provision for the free movement of the surface of the bar during bending 
and the bends shall follow the contour of the former without peaking. 
 

High Yield reinforcement must be bent without the application of artificial heating. 
 

Mild steel reinforcement may be sent either hot or cold but shall not be heated to a 
temperature greater than 85º C and if heated not cooled by quenching. 
 

Mild steel reinforcement temporary left projecting from the concrete at construction 
or other joints shall not be bent out of position unless shown on the drawings or 
agreed by the Architect. Where such bending and subsequent re-bending takes 
place the radius of the bend shall not be less than 4 bar diameters. 
 

Reinforcement shall be fixed without forcing in the position shown on the drawings 
within a tolerance of 5 mm or 5% of the minimum dimension of cross section, 
whichever be the greater and maintained so that it is not displaced during concreting 
or other operations. 
 

Horizontal bars shall be supported sufficiently to prevent displacement. This may be 
plastic spacer, chairs bent from steel bar or by concrete blocks. The method and 
sufficiently of the support shall be subject to the approved of the Architect. 
 

Where concrete blocks are used, they shall be pre-cast from concrete (not mortar) 
of the same class as the concrete in which they are to be embedded, except that the 
largest size of aggregate shall be 10 mm. Each   block shall be secured to the 
reinforcement with wire or a clip embedded in the center of the block so that, it shall 
not be in contact with the shuttering or subsequently cause rust marks on the 
concrete.   
 

Intersections of reinforcement shall be bound together with 16 gauge annealed soft 
iron binding wire. 
 

Unless otherwise noted on the drawings, no intersections of reinforcement may be 
fixed be welding without the permission of the Architect. High yield and cold worked 
steel shall in no circumstances be welded together. 
 

Should any difficulty arise during the placing of steel in obtaining the appropriate 
cover, the contractor shall immediately draw the attention of the Architect to the 
difficulty and shall carryout such corrective measures as the Architect may suggest. 
 
 
Protection of reinforcement and concrete 
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The contractor shall ensure that movement of men and material subsequent to steel 
fixing is organized so that reinforcement is not thereby displaced. 
 

Reinforcement left projecting from and concrete shall be protected so that there is 
no risk of corrosion staining to any exposed concrete surface or to any other part of 
the works. For this purpose a stiff grout wash will normally be acceptable to the 
Engineer, this wash shall be wire-brushed vigorously before further concrete is 
placed to remove any ill-bonded material. 
 
4.0 Stone Masonry 
 

i Stone masonry shall be of hard stone obtained from approved quarry. Stone shall 
be of the type specified. It shall be hard, sound, free from decay, weathering and 
defects like cracks, flaws and holes. Stone with round surfaces shall not be used. 

 
ii. Normally, stone used should be small enough to be lifted and placed by hand. The 

length of stone shall not exceed three times the height. 
 
iii. All stones shall be wetted before use. The wall shall be carried up truly plumb. Every 

stone shall be carefully fitted to the adjacent stone as to form a neat and close joint. 
Bond or through stone shall be provided not exceeding 1.5 meter apart in each 
course and shall be staggered. Bond stone shall be from the front to the back of the 
wall. 

 
iv. The interior filling shall be with flat bedded stones laid in mortar. Chips, spells shall 

be used to void thick mortar joints and shall not exceed 10% of the quantity of stone 
masonry. 

 
v. Unless otherwise mentioned the mortar used shall be 1:5 (1 cement: 5 coarse 

sand). All surface joints will be raked & filled with cement mortar 1:3 (1 cement: 3 
coarse sand). 
 
5.0 Mortar 
The mortar for masonry work shall be cement and sharp coarse sand and shall be 
made in small quantities so as to be used up within 30 minutes. The cement and 
sand of the required proportion shall be first mixed dry thoroughly and water added 
and mixed to a sufficiently thick consistency as required by the EIC. No left over 
mortar shall be used. Unless otherwise specified the mortar shall be of the following 
proportions. 
 

a. One cement and six coarse sand for 230 mm thick masonry work and above. 
b. One cement and four coarse sand for piers, half brick walls, honeycombed brick 

work, hollow blocks. 
 

6.0 PLASTERING  
 

6.0 General 
 

6.0.1 All Plaster work shall be of the best workmanship and in strict accordance with the 
dimensions of the drawings. All Plastering shall be finished to true levels including 
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plumbs, without imperfections, and square with adjoining work. It shall form proper 
foundations for finishing materials such as paint etc., Masonry and concrete surface 
to which plaster is to be applied shall be clean, free from efflorescence, sufficiently 
rough and keyed to ensure proper bond. 
 

6.0.2 Wherever directed all joints between R.C.C frames and masonry walls, shall be 
expressed by a groove in the Plaster. This groove will exactly coincide with the joint 
beneath. At the corners of all windows and doors or other openings and wherever 
instructed, 24 gauge expanded galvanized metal mesh strips 200mm wide 450mm 
long shall be placed diagonally to prevent Plaster cracks. 

 

6.0.3 Where grooves are not called for, the joint between concrete and masonry in filling 
shall be covered by 24 gauge expanded galvanized metal strips, 200mm wide 
installed before plastering. The Contractor shall supply all necessary labour, 
material, tools and scaffolding necessary for the completion of the work detailed. He 
shall be responsible to take proper precautions to all works from damage. Any work 
rejected through non-compliance with the specifications or damaged work shall be 
removed and replaced at the expense of the contractor. 

 

6.0.4 All chasing, installation of conduits, boxes, etc., shall be completed before any 
Plastering is commenced on a surface. Chasing or cutting of Plaster will not be 
permitted. Broken Comers shall be cut back less than 150mm on both sides and 
patched with plaster of Paris as directed. All corners shall be rounded to a radius. 
Contractor shall get samples of each type of Plasterwork approved by the Architect. 

 

6.0.5 The materials used for Plastering shall be proportioned by volume by means of 
gauge boxes. Alternatively, it may be required to proportion the materials by weight. 

 
6.1 Plaster Work 

 

6.1.1 The joints in the brick work, concrete blocks, shall be raked to a depth of 15m while 
the masonry is green. Concrete surfaces to receive plaster shall be suitably 
roughened. All walls shall be washed with water and kept damp for 10 hours before 
Plastering. 

 
 

6.1.2 For sand faced cement Plaster 20 mm thick will be done in two coats .Base coat in 
1:4 cement sand mortar in 1:4 & the finishing coat shall be in Cement mortar 1:3, 
sand used shall be properly graded and washed so as to give a grained texture. 
Finishing Plaster coat shall be 8mm thick, uniformly applied and surface finished 
with special rubbing by sponge pads and other tools and recommended by the 
Architect. 
 

6.1.3 For rough cast Plaster, the backing shall be floated with 3mm thick cement mortar 
1:4 with fine sand, spread in small areas not exceeding 2 Sq.mt. at a time. While this 
coat is still wet, the rough cast containing a mixture of 1 part of Cement, 2 Parts of 
fine sand and 1 part of gravel, 3 to 6mm size, shall be dashed on the floating coat, 
to a uniform thickness of 15mm thick and finished even. 

 
6.1.4 Pointing on stone work with cement mortar 1:3 (1 cement : 3 fine sand) Flush/ Ruled 

pointing 
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LIST of material to be used in this construction 
 

Sl. 

No 

Description of 

Material 

Approved Brands 

1 Cement 
53 Grade O.P.C confirming to IS 12269 to be approved by 

MIDHANI. 

2 SAND Good River sand – Zone III or IV 

   3 RMC RMC confirming to IS 4926 to be approved by MIDHANI. 

4 Reinforcement  
Confirming to Fe 500 / Fe 500D. 

JSW, Tata, Sail, VSP & JSPL 
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED BY CONTRACTOR IN 
TECHNICAL BID for Demolition of damaged compound wall & Re-construction of 
compound wall LOTTE side at Armour unit, Rohtak”, Midhani 
 

SL. 
NO 

DESCRIPTION OF PRE- 
QUALIFICATION CRITERIA 

YES 
ENCLO

SED 

NO-NOT 
ENCLOSED 

1. Bid Security Declaration form   
2. Latest bank solvency for Rs 8.36 lakhs not older than 06 

months from the date of tender. Or 
The bidder shall have positive net worth in each of three 
previous financial years.  

  

3. Details of ESI & PF registration.   
4. Details of similar completed Any Civil masonry works (CRS/ 

Brick)  Experience certificate in the last   7 years along with 
experience certificates. (Estimated Value Rs 20.89  lakhs)   

  

 A) 3 similar completed Any Civil masonry works (CRS/ 
Brick)   each costing not less than the amount equal to 40% 
of the estimated cost. (Rs 8.36 lakhs) OR 
B)  2 similar completed Any Civil masonry works (CRS/ 
Brick)   each costing not less than the amount equal to 50% 
of the estimated cost. (Rs 10.45 lakhs) OR 
C) one similar completed  Any Civil masonry works (CRS/ 
Brick)  each costing not less than the amount equal to 80% 
of the estimated cost. (Rs 16.71 lakhs)   
 
PS: - 1) Experience certificates shall be duly self attested.   
2) In case of experience in reputed/ private firm, the same 

shall be supported with 26AS statement of IT of the 
relevant period. 

3) Copy of work order, BOQ, completion certificate 
indicating value and date of completion shall be 
submitted.  

4) Proof of relevant experience having successfully 
completed similar nature of work as a whole (The work 
shall be completed as a whole. Partial value/partial 
completion shall not be considered. 

5) All bidders are requested to read the clauses of Eligibility 
criteria on pg:4 &5 before enclosing the documents 
against this check list. 

  

  

5. Certificate of Incorporation issued by Registrar of Companies 
(OR) Certificate of registration by registrar of Firms (OR) 
GST certificate in case of Proprietary firms (For prior to 
July’2017 period, related Tax registration e.g VAT etc). 

  

6. PAN number/ GIR number issued by I.T authority   
7. GST number    
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8. Average Annual Turnover during the last 3 years should be 
at least Rs 7.37 lakhs 

  

9. RTGS details (Bank details for  e-payment)   

 10 Unconditional acceptance of all Technical, commercial 
terms and conditions along with corrigendums if any. 

  

 
 
 
Declaration by contractor 

 
1. I have seen the site and understood the full scope of work viz Specifications, 

drawings etc. 
2. I have noted the changes (if any) as per pre-bid meeting and understood the 

scope of work and I agree to enclose pre-bid meeting minutes along with 
technical bid, failing which MIDHANI is empowered to reject or consider as 
per decision of MIDHANI Management. I shall not claim any extra due to self 
misunderstanding of drawings, specifications etc, what so ever.   

3. I agree to return all the documents along with this offer. 
4. Any information provided in the bid if found to be false, MIDHANI is 

empowered to take action against me as per the MIDHANI rules in VOGUE. 
 

 
 
 
 
 
 
 

       CONTRACTOR 
SIGNATURE AND SEAL 

 
 

Note:-The tender application and related documents will be assessed to demonstrate 
convincingly that the applicant possesses the required experience, together with the 
technical, administrative, and financial capability to perform the Contract and has 
good performance record in the relevant area. Applicants will not be considered if 
they have a poor performance record such as: abandoning of works; not properly 
completing /defaulting contracts, inordinate delays in completing contracts; litigation 
history, financial failure, etc. MIDHANI reserves the right to approach its previous 
clients for the purpose of this Contract.  
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MISHRA DHATU NIGAM LIMITED 
P.O. KANCHANBAGH, HYDERABAD 

 

Part-II (PRICE BID) 
(REVERSE AUCTION) 

 
DEMOLITION OF DAMAGED COMPOUND WALL & RE-

CONSTRUCTION OF 
COMPOUND WALL TOWARDS NORTH SIDE OF PLOT – 13 AT 

ARMOUR UNIT, ROHTAK. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

M I D H A N I
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PURCHASE DEPARTMENT 
 

            Tender Notice No: MDN/PUR/AP20241005/EADVT/069/24-25             DATE:  16-05-2024 
  

To, 
 

Dear Sir, 
 

Sub: DEMOLITION OF DAMAGED COMPOUND WALL & RE-CONSTRUCTION OF COMPOUND 
WALL TOWARDS NORTH SIDE OF PLOT – 13 AT ARMOUR UNIT, ROHTAK. – Reg. 
 

1. Please find enclosed herewith the Tender Enquiry for the above work you are requested to 
furnish your offer through online http://eprocuremidhani.nic.in before last date of submission, 
along with Bid Security Declaration form(BSD). The tenders without BSD shall be liable for 
rejection; Please confirm whether you are MSME Unit or MSME Unit owned by SC/ST 
Entrepreneur. If yes, please submit latest valid documentary proof for extending benefits as 
per government guidelines. Estimated value of work is Rs 20.89 Lakhs    
 

2. Tender shall be submitted on or before 13-06-2024 up to 10.30 hrs. 
 

3. The period of completion of job will be 90 days (Staggered) from the date of handing over of 
site. 
 

4. The tenderer shall inspect the site of work and understand the scope of work before quoting. 
No extra amount will be paid on account of misunderstanding either in scope of work, 
specification, drawings, site conditions etc. 
 

5. All materials required for the work shall be arranged by the contractor unless until specified in 
Bill of Quantities. 
 

6. The work shall be carried out as per latest CPWD specifications.  
 

7. This is an item rate contract and the quantities are approximate, but payment will be made 
only on actual work done based on joint measurement. 
 

8. a.Three R.A Bills and one Final Bill will be paid. The contractor has to furnish all material 
gate entries along with each bill (if any).  

 

b. R.A Bill will be paid within 15 days from the date of certification of Engineer-in-charge. 
However, Final bill will be made within 30 days after satisfactory completion of work and 
certification by Engineer-in-charge.  
 
 

9. a) Security Deposit (S.D): The successful tenderer has to deposit 5% of contract value as 
Security Deposit within 21 days from the receipt of order, interest @12% p.a shall be levied for 
the period of delay beyond 21 days. This 5% Security Deposit can be submitted online through 
bank or can deposit Bank Guarantee from any nationalized bank. The validity of B.G shall be 
equivalent to contract period plus three months extra. The 5% Security Deposit will be released 
after completion of work, Site clearance and cleaning by the contractor duly certified by 
Engineer- In- Charge. 
 
Bank Account Details: 
Current Account Name : Mishra Dhatu Nigam Limited 
Bank Name : HDFC Bank Limited 
Branch Name : Lakdikapul 
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IFSC Code : HDFC0000021 
Account Number : 00210330000440 
 
b. A sum of 5% of gross value of work order will be deducted from each running bill and final 
bill. The same will be released after the completion of defect liability period of 6 months and 
after certification of Engineer –In- Charge. Also, contractor can submit Bank Guarantee for 
equivalent amount at the time of final bill in the prescribed format issued by nationalized or 
scheduled bank and same shall be valid for defect liability period + 3 months claim period. 

 
 

10. The security and safety rules of MIDHANI to be followed. The contractor shall take care of all 
labour laws regarding minimum wages, ESI, PF etc., Midhani is no way responsible in this 
respect. Midhani is not liable for any claim in respect of any accidents during the work.         

11. (a) MIDHANI reserves the right to operate partial or delete any item specified in BOQ without 
any compensation to contractor for the items un-operated or deleted. 

 

  (b) If at any time after acceptance of the tender MIDHANI feels that for any reasons 
whatsoever, if the whole or any part of the contract services is not required to be carried out, 
notice shall be given in writing of the fact to the contractor and upon receipt of such notice, the 
contractor shall stop the execution of such services as indicated in the notice forthwith. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the execution of the 
services in full, but which he did not derive in consequence of the foreclosing of the services / 
contract. Contractor shall be paid at contract rates for the full amount of the work executed 
including such additional services as may be rendered necessary by said foreclosing. 

 

12. Any new items (viz. supply of material, labour, skilled works etc) will be paid as per (a) or (b) 
whichever is less: 

a) As per CPWD 2023 rates with applicable Percentage Index at that time. 
b) As per market rate analysis. 

 

13. The contractor should not cause any loss or damage to MIDHANI property/or personnel, if 
any loss or damage is caused the cost of the same will be recovered from the bills by 
MIDHANI, which will be final. 
 

14. The quantities are subjected to ± 20% variation and the contractor has to carry the work on 
the same rates, terms and conditions within the variation limits prescribed.  
 

 

15. If the contractor fails to receive the work order within a week time from the date of intimation 
to him or if the contractor does not start the work within 3-7 days from the date of handover of 
site, or if the work is abandoned / stopped without bringing proper notice to Engineer-in-
charge, the contract will be terminated and balance work will be carried out at the cost and 
risk of contractor. 

 

16. Liquidated Damages:   

a) If the work is not completed within stipulated time, liquidated damages at 1% per week delay 
or part there of up to maximum of 10% total value of work will be deducted. 
 

         b) If the delays are not solely attributed to the contractor, the competent authority holds the  
              right to waive off the L.D or reduce the L.D as the case may be. 
 

17. MIDHANI reserves the right to penalize 
    a) If the contractor fails to submit the 5% Security deposit within the stipulated period, then 

penalty as per clause 9 (a) will be collected and further delay will empower MIDHANI to 
termination of contract and apply risk purchase. 
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b) If the contractor fails to receive the work order within 3 days of intimation, then a penalty Rs 
500 per day will be levied subjected to maximum of Rs 5000.00. Further delay will empower 
MIDHANI to termination of contract and apply risk purchase. 
        
 

c) Contractor has to maintain “HINDRANCE REGISTER” which is to be certified by both 
MIDHANI Site engineer and contractor engineer before release of final bill. 

 
 

 

18. The offer shall be valid for 90 days from the date of opening of tender. 
 
 

19. Incomplete or partially filled tenders will be rejected. Also, conditional offers are liable for 
rejection. MIDHANI reserves the right to accept or reject any or all tenders without assigning 
any reasons. 
 

20. Contractor has to maintain site record, hindrance record, record for steel, cement etc. 
 

21. Site has to be cleaned by the contractor before handing over to MIDHANI after completing 
the work. The final bill will be processed only after obtaining site cleaning certificate from the 
Engineer-in-charge. 
 

22. If the contractor performs any work in a manner contrary to the Contract, without the 
approval of the Engineer-In-Charge, the Contractor shall bear all the costs arising 
therefrom and shall be responsible for all losses to the employer arising therefrom. 

 
 

23. The bid security declaration form will come in force if the tenderer withdraws his tender 
proposals /modifies / changes / alters / impairs / derogates the tender document on his own 
after the first cover is opened or within the subsistence of the validity period of offer or fails to 
accept the Letter of Award (LOA) issued by MIDHANI or fails to submit security deposit or 
fails to turn-up and execute contract agreement or fails to commence the work as per LOA. 
Such bidders will be banned subject to action as may be deemed fit. In case of unilateral 
revision or withdrawal of offer by the bidder as above, shall also result in rejection of bid 
without notice. If there is any authentic information about the intending tenderer having 
formed a cartel / submitted Non-earnest bids, the tender will be cancelled and the bid security 
declaration form of all the tenderer shall come in force, besides initiating actions like banning 
as may be deemed fit. 

 
 

24. Note to Suppliers regarding Invoice and related payment conditions: 
1. The GST invoice to be submitted by supplier shall be in accordance with provisions of Sec 

31 of CGST Act, 2017 and shall contain all particulars specified in rule 46 of CGST Rules 
including HSN/SAC codes. 
 

2.  Wherever E-invoice is applicable as per provisions of GST Act and notifications issued from 
time to time, bills will be processed only on submission of E-invoice (in addition to all other 
relevant documents). If E-invoice is not applicable, supplier is requested to submit the 
declaration on letter head signed by Authorized signatory in the attached format at 
Annexure-A. 

 
 

3. Further to above, if the aggregate turnover of the supplier exceeds threshold limits as 
notified by Government of India at any future date, then E-invoice shall be applicable and 
the bidder has to comply with required provisions of GST Law. 
 

4. Supplier need to give declaration whether he is filing GSTR-1 and GSTR-3B on monthly 
basis or quarterly basis. If supplier is filing /opted for GSTR-1 and GSTR-3B on Quarterly 
basis, supplier is requested to submit the declaration on letter head signed by Authorized 
signatory in the attached format at Annexure-B. 

 
 

5. If the supplier is filing returns on monthly basis, payment will be made only after filing of 
GSTR-1and GSTR-3B of the respective month including availability of invoice in GSTR- 
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2B(It is to be noted that the Invoice will appear in GSTR-2B of corresponding month if the 
supplier files GSTR-1 within due dates mentioned in the Act). 

6. If supplier is filing / opted for GSTR-1 and GSTR-3B on Quarterly basis, only the base 
amounts will be paid initially and release of GST amounts will be made only after quarterly 
filing of GSTR-1, GSTR-3B of corresponding months including availability of invoice in 
GSTR-2B (It is to be noted that the Invoice will appear in GSTR-2B of corresponding month 
if the supplier files GSTR-1 within due dates mentioned in the Act). After filing of GSTR-1 
and GSTR-3B Supplier has to intimate the same to Purchase Department along with copies 
of GSTR-1 and GSTR-3B for onward intimation to Finance Department. 
 

7. In case MIDHANI is unable to avail GST credit within time limit specified under the GST Act 
due to delay in filing and /or intimation regarding filing of GST returns by supplier or due to 
any other fault of supplier, corresponding GST amounts will not be paid to supplier. 
 

25. Contractor has to quote price including GST viz price + taxes + GST + Cess. The 
accuracy shall be up to two decimals. 

 

            Yours faithfully, 
               For Mishra Dhatu Nigam Limited 
 
         

 

                                                                                                                                                                           
                                                                                Subhadip Ghosh                                       

                                                               Addl. General Manager (I/c Purchase) 
 
 
 

DECLARATIONS: -  
1) I have seen the site and understood the full scope of work, specified in tender, BOQ, drawings 
etc. The drawings enclosed with this tender are only tentative. The actual dimensions/details shall 
be provided before construction. 
2) I agree to return all the documents along with this offer.  
3) I have taken into account of points circulated in Minutes of Pre bid Meeting circulated on 
MIDHANI website, if posted. 
 
 
                                    

   SIGNATURE AND SEAL 
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Annexure-A 
TO BE PRINTED ON LETTER HEAD 

 
To whomsoever, it may concern. 

 
We M/s. ………………………………………………… having PAN ……………………… and GSTIN 
Registration Number …………………………. hereby undertake that our Aggregate Turnover (as per 
Section 2(6) of Central Goods and Services Tax Act, 2017) for the previous financial year does not 
exceed the prescribed threshold (as on the date of this declaration) for generation a Unique Invoice 
Registration Number (IRN) and QR code as per the provisions of Central Goods and Services Tax 
Act, 2017 and rules thereunder (“GST Law”). 
 
Further, we also undertake that if the aggregate turnover of M/s. ………………………………………. 
exceeds the current threshold or revised threshold notified by Government of India at any future 
date, then we shall issue invoice, Debit Note and credit note in compliance with the required 
provisions of GST Law (EInvoice). 
 
I/We ……………………….acting on behalf of (Company name) ………………… in the capacity of 
(designation) …………… and keep it indemnified against any losses, damages (or) costs which it 
suffers (or) incurs due to beach on our part of this declaration. 
 
 
 
LEGAL NAME : 
TRADE NAME : 
TAX PAYER TYPE :Regular 
 
 
Thanking you. Yours Truly, 
 
 
 
For M/s………………………………….. 
 
 
 
 
 
 
 
Authorized Signatory Name: 
Designation: 
Stamp: 
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Annexure-B 
TO BE PRINTED ON LETTER HEAD 

 
To whomsoever, it may concern. 

 
 

We M/s. ………………………………………………… having PAN ……………………… 
and GSTIN Registration Number hereby confirm that our Aggregate 
Turnover (as per Section 2(6) of Central Goods and Services Tax Act, 2017)was not more than 
prescribed limit for Quarterly filing and we are anticipating that turnover for the Current Financial 
year also will be within the prescribed limit. Hence, we opt to file GSTR-1 and GSTR-3B returns on 
a Quarterly basis for the Financial year 2020-2021(January 2021 onwards). We are hereby agreeing 
to file GSTR-1 and GSTR-3B on or before due dates as per provisions of GST Act and Rules 
thereunder. In case we revise option / required to file GSTR-1 and GSTR-3B on monthly basis, 
same will be intimated immediately and complied with. 
 
Further, we also undertake that if the aggregate turnover of M/s. ………………………………………. 
exceeds the current threshold or revised threshold notified by Government of India at any future 
date, then we shall file returns compliance with the provisions of GST Act or rules made thereunder. 
 
I/We ……………………….acting on behalf of (Company name) ………………… in the capacity of 
(designation)……. …………….. and keep it indemnified against any losses, damages (or) costs 
which it suffers (or) incurs due to beach on our part of this declaration. 
 
 
 
 
LEGAL NAME : 
TRADE NAME : 
Thanking you. 
 
Yours Truly, 
For M/s………………………………….. 
 
 
(Authorized Signatory) 
 
 
Name: 
Designation: 
Stamp: 
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P.S: 

1. The tenderer shall attend Pre-bid meeting on 30-05-2024 at 11.00 am through Video 

Conference. The link for video conference shall be intimated one day prior to pre-bid meeting 

date. Interested parties may request for weblink for video conference at least two days in 

advance to date of meeting through email. Also parties can discuss on telephone and raise 

query by mails before pre bid meeting and at least one week before submission of bids 

2.  For Technical clarifications, pl Contact: 

 Sri D. Harshavardhan, Sr. Manager(Civil) 

Mobile No: 9949099524, 040-2418 4698 

Mail ID:- dhvardhan@midhani-india.in. 

3. For commercial clarifications, pl contact: 

 Sri K. Mukesh, Sr. Manager (Purchase)  

Mail ID: civilworks.proc@midhani-india.in / kmukesh@midhani-india.in 

Landline: 040-24184348. 

4. The Bidder is requested to submit their questions / queries / clarifications in writing by email / 

fax/ post to reach MIDHANI not later than one week before the meeting. 
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BOQ for DEMOLITION OF DAMAGED COMPOUND WALL & RE-CONSTRUCTION OF 
COMPOUND WALL TOWARDS NORTH SIDE OF PLOT – 13 AT ARMOUR UNIT, ROHTAK 

S.no Item Description Qty Unit Rate Amount 

1 

Earth work in excavation by mechanical means 
(Hydraulic excavator)/ manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) including getting out and disposal of 
excavated earth lead upto 50 m and lift upto 1.5 m, and 
back filling as directed by Engineer-in-charge. a) All Kind 
of Soils 

 
 
 

264.60 

 
 
 

CUM   

2 

Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge.In Cement Mortar 

77.87 CUM   

3 
Dismantling barbed wire or flexible wire rope in fencing 
including making rolls and stacking within 50 metres 
lead. 

300.00 Kgs   

4 

Demolishing R.C.C. work by mechanical means and 
stockpiling at designated locations and disposal of 
dismantled materials up to a lead of 100 Meter, stacking 
serviceable and unserviceable material separately 
including cutting reinforcement bars. 

    21.03 CUM   

  

5 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 
1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from 
natural sources : 8 graded stone aggregate 40 mm 
nominal size derived from natural sources) 

     9.25 CUM   

  

6 

Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work up to plinth level : 1:1.5:3 (1 cement : 1.5 coarse 
sand (zone-III) derived from natural sources : 3 graded 
stone aggregate 20 mm nominal size derived from 
natural sources) 

    27.59 CUM   

  

7 

Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work above plinth level : 1:1.5:3 (1 cement : 1.5 coarse 
sand (zone-III) derived from natural sources : 3 graded 
stone aggregate 20 mm nominal size derived from 
natural sources) 

     9.72 CUM   

  

8 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level. (Thermo-
Mechanically Treated bars of grade Fe-500D or more.) 

2697.25 Kgs   
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9 

Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer all complete. 

  384.12 Kgs   

  

10 Centering and shuttering       

(a) 

Centering and shuttering including strutting, propping 
etc. and removal of form work for Foundations, 
footings, bases for columns. 

   36.00 SQM   

  

(b) 

Centering and shuttering including strutting, propping 
etc. and removal of form work for Lintel, Beams, Plinth 
beams, girders etc. 

  123.90 SQM   

  

( c ) 

Centering and shuttering including strutting, propping 
etc. and removal of form work for sides of pillars, posts, 
struts, piers, columns and stanchions.  

  133.80 SQM   

  

11 
Brick Work 

    
  

(a) 

Brick work with common burnt clay F.P.S. (non modular) 
bricks of Cement mortar 1:6 (1 cement : 6 coarse sand) 
of class designation 7.5 in foundation and plinth in all 
shapes and sizes. 

  28.75 CUM   

  

(b) 

Brick work with common burnt clay F.P.S. (non modular) 
bricks of Cement mortar 1:6 (1 cement : 6 coarse sand) 
of class designation 7.5 in superstructure above plinth 
level up to floor V level in all shapes and sizes   52.90 CUM   

  

12 
Providing and laying 15 mm cement plaster 1:6 (1 
cement : 6 coarse sand)   906.40 SQM   

  

13 

Providing & Finishing wall with Acrylic smooth exterior 
paints with required shade, New work (Two or more 
coat applies @ 1.67 ltr/10 sqm over and including 
priming coat of exterior primer applied @ 0.90 liter/ 
10sqm) 

  473.80 SQM  

 

14 

Fencing with angle iron post placed at required distance 
embedded in cement concrete blocks, every 15th post, 
last but one end post and corner post shall be strutted 
on both sides and end post on one side only and 
provided with horizontal lines and two diagonals 
interwoven with horizontal wires, of barbed wire 
weighing 9.38 kg per 100 m (minimum), between the 
two posts fitted and fixed with G.I. staples, turn buckles 
etc. complete. (Cost of posts, struts, earth work and 
concrete work to be paid for separately). Payment to be 
made per metre cost of total lengthof barbed wire used. 
With G.I barbed wire. 

 800.00 R.Meter  
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15 

Providing and fixing concertina coil fencing with 
punched tape concertina coil 600 mm dia 10 metre 
openable length ( total length 90 m), having 50 nos 
rounds per 6 metre length, upto 3 m height of wall with 
existing angle iron 'Y' shaped placed 2.4m or 3.00 m 
apart and with 9 horizontal R.B.T. reinforced barbed 
wire, stud tied with G.I. staples and G.I. clips to retain 
horizontal, including necessary bolts or G.I. barbed wire 
tied to angle iron, all complete as per direction of 
Engineer-1291 SUB HEAD : 16- ROAD WORK in-charge, 
with reinforced barbed tape(R.B.T.) / Spring core 
(2.5mm thick) wire of high tensile strength of 165 kg/ 
sq.mm with tape (0.52 mm thick) and weight 43.478 
gm/ metre (cost of M.S. angle, C.C. blocks shall be paid 
separately) 

  100.00 R.Meter  

 

      Total in Rs 
(including GST) 

            
           

 

 


