MDN/PUR/AP20241006/EADVT/095/24-25

Dt. 20.05.2024

MISHRA DHATU NIGAM LIMITED
A Govt of India Enterprise
P. O Kanchanbagh, Hyderabad — 500058, TS, India.
Corporate Identity Number : L14292AP1973G01001660
Phone: 040-2434001 (10 lines), 2418 4348, Fax: 040 — 24340764
e Mail ID: civilworks.proc@midhani-india.in

website: www.midhani-india.in

1 [ ORGANISATION |Mishra Dhatu Nigam Limited

2 |[DEPARTMENT |Purchase

3 [TENDER REFERENCE NUMBER MDN/PUR/AP20241006/EADVT/095/24-25

4 AMC FOR NON DSR ITEMS FOR MAINTENANCE &

NAME OF WORK MINOR WORKS AT PLANT, CORPORATE OFFICE, GUEST|

HOUSE, AMTL & TOWNSHIP, MIDHANI
,KANCHANBAGH, HYDERABAD

5 |ESTIMATED COST Rs. 25.06 Lakhs

6 [EARNEST MONEY DEPOSIT Rs. 60,000/- (Sixty Thousand Only)

7 |IBIDDING TYPE OPEN TENDER

8 |BID CLOSING DATE 17.06.2024

9 |BID VALIDITY 90 Days

10[OFFICER INVITING BIDS AGM (I/c Purchase)

11|BID OPENING AUTHORITY AGM (I/c Purchase)

12|ADDRESS MISHRA DHATU NIGAM LIMITED
PO - Kanchanbagh
HYDERABAD - 500058

13|CONTACT DETAILS For any Technical clarifications please contact
Sri Manoj Kumar Shukla Ph. 040-2418 4460
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MDN/PUR/AP20241006/EADVT/095/24-25

e-TENDER NOTICE

Dt. 20.05.2024

1. Tenders are invited on-line on the website http://eprocuremidhani.nic.in from the eligible
bidders having Class III, Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India. For Digital Signature
Certificate (DSC) issuer details Please refer www.cca.gov.in website, FAQ- How do

I get a Digital Signature Certificate (DSC) .

For supply of the following items:

Sl MATERIAL Estimated Requirement Delivery
No Description & Specification Quantity Units Required
1 AMC FOR NON DSR ITEMS FOR MAINTENANCE &
MINOR WORKS AT PLANT, CORPORATE OFFICE, As per As per Tender
GUEST HOUSE, AMTL & TOWNSHIP, MIDHANI | As per BOQ BOQ Document
,KANCHANBAGH, HYDERABAD
2. Time Schedule of Tender
Date Time
Sl. Particulars
(DD/MM/YYYY) (Hrs. Mins)
a |Published date 20.05.2024 18:00
b Bid submission end date 17.06.2024 11:00
¢ Bid Opening date 18.06.2024 11:00
DOCUMENTS TO BE UPLOADED BY THE BIDDER
Technical Bid in COVER ONE
SI No File Document Description
Type
1 .pdf TECHNO-COMMERCIAL BID
2 Xls ATC(AGREED TERMS AND CONDITIONS)
3 pdf OTHER IMPORTANT DOCUMENTS AS PER TECHNICAL BID (PART-I)
Technical Bid in COVER TWO
SI No File Type Document Description
1 Xls PRICE BID (BOQ- BILL OF QUANTITY)

3. INSTRUCTIONS TO THE TENDERS

a. The Tender has to be submitted in TWO BID SYSTEM failing which the tender will be liable for
rejection. All technical matters, Testimonials, credentials, commercial conditions has to be mentioned
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MDN/PUR/AP20241006/EADVT/095/24-25 Dt. 20.05.2024

in Cover-I i.e. Technical Bid and Price has to be mentioned in Cover-II i.e. Price Bid (BOQ).(Note:
The other commercial terms & conditions of your quotation/offer should be mentioned in techno
commercial bid i.e. cover -I which will be downloaded and upload the same in cover-I). All bids are to
be submitted on-line on the website http://eprocuremidhani.nic.in No bid shall be accepted off-line.
b. No consideration for wrong entries/errors will be allowed and firms are advised to carefully indicate
the applicable taxes and duties amount.

4.Technical Bid: Technical bid containing the technical parameters for tendered item will be in PDF
format and will be downloaded by the bidder and he will furnish all the required information in PDF file.
Thereafter, the bidder will upload the technical bid of the quoted item in PDF file during bid submission.
Non-compliance of any one specification parameter of the item will disqualify the bidder in that item.
The Technical specification which is incomplete and not submitted as per instruction given above will be
rejected.

5. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be
downloaded by the bidder and he will quote inclusive of GST, Taxes & duties etc. for all the offered
items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid submission in
respective folder. The Price-bid will be in Percentage BOQ format and the bidder shall quote for all the
tendered items and the L-1 will be decided for overall items. The Price-bids of the tenderers will have
no condition. The Price Bid which is incomplete and not submitted as per instruction will be rejected.

6. The “"General Terms & Conditions” as mentioned in the NIT shall form an integral part of the NIT and
will also form a part of the Orders placed against this tender.

7. Submission of Bid:

a. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal http://eprocuremidhani.nic.in with valid Digital Signature Certificate (DSC) of
Class III issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India.
The online Registration of the Bidders on the portal will be free of cost and one time activity only.

b. The bidders have to accept unconditionally the on-line user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including Commercial & General Terms & Conditions,
along with on-line undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line in order to become an eligible
bidder. No conditional bid shall be accepted.

c. In case the Tender Committee finds that there is some error/omission in scanning & uploading the
Technical Cover document by a bidder, the same will be specified on-line under shortfall documents by
Evaluator normally within short duration of Technical-bid (Part-I) opening, indicating the start date
and end date giving specific time for on-line submission by bidder. The bidder will get the intimation
about this through a standard system generated e-mail and will re-upload the same within specified
period. No additional time will be allowed for on-line submission of document.

8.Madification and Resubmission of bid : The bidder may modify and resubmit the bid on-line as many
times as he/she may wish, only before the deadline of submission of tender.

9. Firm Price: Price quoted shall be firm and fixed till complete execution of order.

10. After evaluation of Techno-commercial bid, all the bidders will get the information regarding status
of their eligibility along with the date of Price-bid opening on their personalized dash board and also by
system generated e-mail. It will be the bidder’s responsibility to check the status of their Bid on-line at

least once daily, after the opening of Techno-commercial bid till opening of the Price-bid. No separate
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MDN/PUR/AP20241006/EADVT/095/24-25 Dt. 20.05.2024

communication will be made to the bidder in this regard.

11. The Bidder, who's Bid has been accepted, will be notified of the award on-line and also by
registered post by the employer prior to expiration of the bid validity period. The L-1 bidder will get the
information regarding award of work on their personalized dashboard on-line. On receipt of Letter for
Acceptance (LOA)/Work Order of the tender issued by the MIDHANI, the successful tenderer shall
execute contract agreement in the company's prescribed form for the due fulfilment of the contract.
Failure to enter into the required contract within the specified period in the work order shall entail
cancellation of LOA/work order and forfeiture of the Earnest Money. The written contract to be entered
into between the contractor and the MIDHANI, shall be the foundation of the rights of both the parties
and the contract shall not be deemed to be executed until the contract is signed by both the parties i.e.
Contractor and the MIDHANI.

12. Cost of Bidding: The bidder shall bear all costs associated with the preparation and submission of
his bid and the Employer will in no case be responsible and liable for those costs.

13. Currencies of Bid and Payment: The unit rates shall be quoted by the Bidder entirely in Indian
Rupees only.

14. It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances,
MIDHANTI shall not be liable to the bidders for any direct/indirect loss or damages incurred by them
arising out of incorrect use of the e-tender system or internet connectivity failures.

15. One Bid per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a
partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the Bidder’s participation to be
disqualified.

16. Laws Applicable: The Contract (order) placed covered by this tender shall be governed by the
laws of Government of India for the time being in force.

17. Force Majeure: a) Unforeseeable causes beyond the control and without any fault or negligence of
either party which effect delay or failure to fulfill this agreement partially or wholly shall be regarded
as force majeure and shall include causes such as Act of God, War Fires, Floods, Epidemics,
Quarantines , Govt. Restrictions Strikes, Earth Quake. etc.

b)The occurrence of case of force Majeure shall be notified by the party affected by it to the other
party immediately by cable/fax and confirmed by registered air mail letter, stating the nature of
occurrence accompanied by a certificate issued by Chamber of Trade/Commerce or by the Ministry of
Shipping, Government of India, New Delhi as the case may be . The same procedure shall be observed
when the case of force majeure ceases.

18. The MIDHANI reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.
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GENERAL GUIDELINES AND PROCESS FLOW FOR

E-TENDER CUM AUCTION:

General guidelines and Process Flow for Tender cum Auction, if applicable

are as under :-

a.

e-Reverse Auction will be initiated after opening of price bids, as specified by
Tender Inviting Authority (TIA) as detailed above.

There will be no participation fees for e-Reverse auction.

Upon opening of the price bids, a reverse auction platform will be created,
displaying only the overall L1 price received (landed Price).

L-1 Landed price/cost to the company will be the start bid price for tenders
Goods. Bidder has to bid the landed price to MIDHANI in the reverse auction. L1
Price will be inclusive of GST, Taxes etc.

The L1 price/start bid price is Landed / cost to the company price on which the
auction will be initiated. At the end of reverse auction, the L1 bidder shall have to
submit break up of prices conforming to the lowest landed rate quoted by him in
the reverse auction.

The L-1 Bidder after the reverse auction has to submit the breakup of Landed
Price in the shortfall document. The detailed breakup of offered landed price
uploaded by the bidder shall be considered and order if place shall be with the
same breakup of prices. The L-1 bidder after reverse auction will be responsible
to ensure that Landed rate as per the breakup of prices provided by him after the
reverse auction & L-1 landed rate offered by him in the reverse auction is exactly
same, otherwise it may be treated as withdrawal of offer and it will attract penal
action. While giving breakup, the bidder will have to consider the same rate of
taxes and duties as quoted while submitting the e-Price bid. In case the L-1 bidder

fails to submit the breakup of landed price within 02 days, MIDHANI shall be at
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MDN/PUR/AP20241006/EADVT/095/24-25 Dt. 20.05.2024

liberty to place order on the basis of breakup of the e-price bid submitted by the
bidder along with the initial offer and same shall be binding on the bidder.

g. The decrement will be 0.5% minimum of the start bid price rounded off to the
nearest rupee. The reduction shall have to be made as per decrement value or in
multiple thereof.

h. Initial period of reverse auction will be two hours (Start date & time of auction
shall be intimated online after opening of Bid). There will be auto extensions of
time every time by ten minutes in case of any reduction recorded in the last ten
minutes. The reverse auction will come to a close only when there is no further
reduction recorded in the last ten minutes slot.

i.  System protects bid and bidder information till auction gets over and displays
current L1 price only to the bidders.

j-  System provides bidder details along with bid documents at the end of reverse
auction process.

k. The log details of the entire reverse auction process will be generated by the

system once the process of reverse auction is completed.

1. If a bidder does not submit his bid in the Reverse Auction, the price quoted by
him in the price bid shall be considered as the valid price of that bidder. The
status of the bidder (L1, L2 etc) shall be evaluated considering either the bid price
submitted in Reverse auction or the Price quoted in the price bid, whichever is
lower.

m. Since, e-reverse auction is a sequel to e-tender, the process of finalizing the tender
upon completion of reverse auction will be same as the tender process without
reverse auction.

n. The bid history shall reflect only the landed price. The landed price shall also not
be same for two bidders even if any bidder makes such an attempt.

0. Server time shall be the basis of Start time & Closing time for bidding and shall

be binding for all. This would be visible to all concerned.
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MDN/PUR/AP20241006/EADVT/095/24-25 Dt. 20.05.2024

p. On expiry of the closing of the auction, the bid history showing all the last valid
bids offered along with name of the bidders shall be published. All bidders shall
have the facility to see and get a print of the same for their record.

q. All electronic bids submitted during the reverse auction process shall be legally
binding on the bidder. The chronologically last bid submitted by the bidder till the
end of the auction will be considered as the valid price bid offered by that bidder
and acceptance of the same by MIDHANI will form a binding contract between
MIDHANTI and the bidder for entering into a contract.

r. Conditional discounts shall not be considered. If a bidder offers a discount
unilaterally after submission of bid, the discount shall not be considered for
evaluation of offers but shall be availed if order is placed on such tenderer.

s. If the lowest price received during reverse auction is unreasonable or it is
unacceptable on ground of being too high or too low compared with estimated
price, the management reserves right to seek justification of the price from lowest
bidder.

t. In case of disruption of service at the service provider’s end while the RAP is
online, due to any technical snag or otherwise attributable to the system failure at
the server end, the RAP process will start all over again. In such a situation, the
last recorded lowest price of prematurely ended RAP, will be the ‘Start Bid’ price
for the restarted RAP. The prices quoted in the prematurely ended RAP will be
binding on all the bidders for consideration, if the restarted RAP does not trigger
within the stipulated time.

u. Disruption and restarting of RAP shall be intimated to all the bidders through
system/SMS/e-mail through e procurement portal. All the time stipulations of

normal RAP will be applicable to the restarted RAP.
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MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

=MIDHANI

MISHRA DHATU NIGAM LIMITED
P.O.KANCHANBAGH, HYDERABAD

Part-l (TECHNICAL BID)
(REVERSE AUCTION)

AMC FOR NON DSR ITEMS FOR
MAINTENANCE AND MINOR WORKS AT
PLANT, CORPORATE OFFICE, GUEST
HOUSE, AMTL , & TOWNSHIP, MIDHANI
KANCHANBAGH, HYDERABAD-58.

Employer Contractor
Page 1 of 59



MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

Mishra Dhatu Nigam Limited
Kanchanbagh, Hyderabad

Tender Notice No: MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd Hyderabad,
(MIDHANI) for the work of AMC FOR NON DSR FOR MAINTENANCE AND
MINOR WORKS AT PLANT, CORPORATE OFFICE, AMTL, GUEST HOUSE &
TOWNSHIP,MIDHANI KANCHANBAGH, HYDERABAD-58.

Particulars of the tender are:
Estimate cost : Rs 25.06 Lakhs

Contract Period : 365 days from date of handover of
site is required for the said work

The tender document can be downloaded from http://eprocuremidhani.nic.in, or
www.midhani-india.in, from 20-05-2024 till 10:30 hrs of 17-06-2024. Tenders will be
received up to 10.30 hrs on 17-06-2024 and part-1 (Technical Bid) will be opened
on 18-06-2024 at 11.00 hrs. & price bid will be opened later. Interested parties
may download the documents and participate in the tender. Along with the Tender
Enquiry for the above work you are requested to furnish your offer through bank.
Competent Authority of “MIDHANI” reserves the rights to reject any or all tenders
without assigning any reasons thereof.

Addl.General Manager (l/c Purchase)
Mishra Dhatu Nigam Ltd., Hyderabad.

Employer Contractor
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MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

Section-1

Mishra Dhatu Nigam Limited
Kanchanbagh, Hyderabad.

Tender Notice No: MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

MIDHANI, Hyderabad invites tender for the work of AMC FOR NON DSR ITEMS
FOR MAINTENANCE AND MINOR WORKS AT MIDHANI PLANT,
CORPORATE OFFICE, GUEST HOUSE, AMTL & TOWNSHIP, MIDHANI
KANCHANBAGH, HYDERABAD-58. Tenders to be submitted by 10.30 hrs on
17-06-2024 Part-1 (Technical Bid) will be opened at 11.00 hrs on 18-06-2024
through open tender in e-procurement mode with without pre priced reverse
auction.

Employer Contractor
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MDN/PUR/AP20241006/EADVT/095/24-25

Tender Notice No: MDN/PUR/AP20241006/EADVT/095/24-25

Date: 20-05-2024

Mishra Dhatu Nigam Limited
Kanchanbagh, Hyderabad.

Date: 20-05-2024

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., Hyderabad,
(MIDHANI) for the work of “AMC FOR NON DSR ITEMS FOR MAINTENANCE
AND MINOR WORKS AT PLANT, CORPORATE OFFICE, GUEST HOUSE,

AMTL & TOWNSHIP, MIDHANI”,

KANCHANBAGH, HYDERABAD-58. from

reputed contractors who are qualified, proven having similar experience.

1.

The estimated cost of work is Rs 25.06 Lakhs. However, this estimated

cost is only indicative & serves as rough guide to the tender.

Contract period: 365 days from the date of handing over of site.

3. Chairman & Managing Director, MIDHANI shall be the accepting authority

of this Contract.

Contractor

4. Eligibility Criteria:
The bidder shall meet all the criteria stipulated hereunder.
Documents to be submitted
Sl.No. Eligibility Criteria
for eligibility criteria
Bidder (sole) / Lead Consortium | Certificate of Incorporation issued by
Partner should have been | Registrar of Companies (OR) Certificate of
01 established and operating for a | registration by registrar of Firms (OR) GST
period of at least 05 years prior | certificate in case of Proprietary firms (For
to the date of Tender. prior to July’2017 period, related Tax
registration e.g VAT etc).
Copy of PAN registration no. in the
02 | paN Registration No. bidder's / consortium / JV partners name
issued by Income Tax Authority
Copy of GST registration no. in the
03 |GsT Registration no. bidder's / consortium / JV partners name
enrolled in any state Govt.
Average  Annual  Turnover | Audited financial statement of sole bidder /
04 |during the last 3 financial years | lead partner declaring the annual turnover
should be equal to or more than | of last 3 financial years duly attested by
Rs 7.52 lakhs charted accountant shall be enclosed.
EMD has to be paid as specified in the
05 | EMD of Rs. 60,000/ tender notice and copy of the same has to
be enclosed.
In case of MSME unit or having NSIC
Employer
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MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

registration or MSME Unit owned by
SC/ST Entrepreneur, latest valid
documentary proof to be submitted for
availing benefits as per government
guidelines.

The bidder sole / consortium / JV partners
shall submit latest Bankers Solvency
Certificate for Rs 10.02 lakhs from
Nationalized / Schedule Bank issued not

06 | Solvency Certificate I?ﬁ_rrller than 06 months from the date of this

OR

Bidders sole / consortium / JV partners
shall have positive net worth in each of the
three previous financial years

The detailed work order containing BOQ
along with experience certificate shall be
enclosed by the bidder. In case of
experience in private companies, Sub
contractor shall submit  experience
certificate issued by principle / Main
employer along with TDS/26AS for the
year of work executed to be submitted.
Experience of successfully completed
similar works during last 7 years from the
date of tender notice should be either of
the following:

i) Three similar completed
civil maintenance / civil minor works
each costing not less than the amount
equal to 40% of the estimated value
mentioned in the tender notice / Or

i) Two  similar  completed  civil

maintenance / civil minor works each
costing not less than the amount equal
to 50% of the estimated value
mentioned in the tender notice / Or

iii) One similar completed civil
maintenance / civil minor work each
costing not less than the amount equal
to 80% of the estimated value
mentioned in the tender notice.

A copy of ESI & PF registration details in
08 Registration of ESI & PF the name of bidder sole / Consortium / JV
partners

9 Unconditional acceptance of all | Self certified documents by the bidder sole
Technical, commercial terms |/ Consortium /JV partners

Experience of Sole Bidder /
Lead partner having
07 |successfully completed similar
completed works., in the last 7
years from the date of this
tender notice

Employer Contractor
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and conditions along with
corrigendum’s if any.

5. The tenders shall be submitted in online for part-l and part-Il. i.e Technical
bid & Price bid and the same shall be uploaded in the MIDHANI portal on or
before 17-06-2024 up to 10.30 hrs. Tenders received late will not be
considered and will be rejected.

6. Technical Bid (Part -1) will contain mainly:
a. Credentials of contractor (as specified in the above clause —4(a)-
eligibility criteria) along with “Technical bid”.
b. Latest Bank solvency (not older than one year from the date of this
NIT) worth Rs. 10.02 lakhs from any Nationalized/ Scheduled Bank
shall be enclosed. (Also period of validity to be mentioned for 6
months).
Details as indicated in enclosed technical bid format.
. Details of credentials of prospective tie up, sub- contractors along
with proof.
e. Any other additional information, which is thought to be necessary by
the tenderer.
f. MIDHANI employee sons / daughter / near relatives are not to
participate in tender.
7. “Price Bid” (Part -2) : The tenderer shall indicate his offer of quotation for

above mentioned work on item rate basis in the price bid attached and
shall submit online in MIDHANI portal along with technical bid.

Qo

8. The TECHNICAL BID will be opened at 11.00 hrs on 18-06-2024 & PRICE
BID of the eligible and qualified in technical bid only will be opened at a
later stage for which the date and time will be intimated to them.

9. The tenderers, at his own cost are advised to inspect and survey the site

and its surroundings, specifications & drawings etc and satisfy themselves
before submitting their tender. As to the form and nature of the site, means of
access to the site, accommodation that may be required etc. In general,
tenderer shall themselves obtain all necessary information as to risk
contingencies and other circumstances which may influence or affect their
tender. The tenderer shall be deemed to have full knowledge of the site,
specifications & drawings etc, whether he inspects it or not and no extra
claims due to any misunderstandings or otherwise shall be allowed.

10. Submission of a tender by a tenderer implies that he has read this notice
and all other contract document and has made himself aware of the scope

and specifications for the work to be done and conditions of MIDHANI and

Employer
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MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

local conditions and other factors bearing on execution of the work. No extra
claim will be entertained on account of misunderstandings or what so ever.

11. a) This is an item rate contract and the amount shall be quoted in figures
as well as in words for executing works indicated in scope of work, salient
features mentioned elsewhere in tender.

b) The estimated value of work is Rs 25.06 Lakhs.

12. The item wise payment of the work will be made as indicated elsewhere in
this document, quantities in BOQ are indicative; however payment will be made
as per actual work done at site based on the joint measurements.

13. On acceptance of tender, the earnest money will be treated as Security
Deposit.

14. The tenderer shall submit the tender, who satisfies each and every
condition laid down in the tender document, failing which; the tender is liable to
be rejected.

15. MIDHANI reserve to the right of accepting the whole or any part of the
tender and the tenderer shall be bound to perform the same at his quoted
rates.

16. The rate quoted shall indicate all the levies/taxes, GST or any other tax
and duties prevailing at the time of submission of tender in respect of this
contract shall be borne by the contractor. MIDHANI will not entertain any
claim whatever in this respect.

17. The tender submitted shall remain valid for a period of 90 days from the
date of opening of the tender. The tenderer shall not be entitled, during the said
period of validity, to revoke or cancel his tender or vary the tender given or any
item/conditions thereof, failing which the earnest money paid by the tenderer
along with the tender shall be forfeited by MIDHANI.

18. The bidder shall bear all costs associated with preparation and submission
of his Bid, and MIDHANI will in no case be responsible or liable for those Costs

19. All documents relating to the Bid shall be in the English language

20. MIDHANI does not bind itself to accept the lowest or any tender or to give
any reasons for their decision and to cancel the bidding process and reject all

Bids, at any time prior to the award of Contract, without thereby incurring any

Employer
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liability to the affected Bidder or Bidders or any obligation to inform the affected

Bidder or Bidders of the grounds for MIDHANI's action. This notice inviting

tender shall form the part of the contract document.

21.

All Parties shall attend pre bid meeting on 15-05-2024 at 11.00Hrs through

Video Conference. The link for video conference shall be intimated one day

prior to pre-bid meeting date. Interested parties may request for weblink for

video conference at least two days in advance to date of meeting through

email.

The Bidder or his officially authorized representative is invited to attend a
pre-bid meeting, which will take place as referred in Purchase Department.

The purpose of the meeting is to clarify issues and to answer questions on
matters that may be raised at that stage.

The Bidder is requested to submit their questions / queries / clarifications in
writing by email / fax/ post to reach MIDHANI not later than one week
before the meeting.

Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be
transmitted without delay to all purchasers of the bidding documents. Any
modification of the bidding documents which may become necessary as a
result of the pre-bid meeting shall be made by MIDHANI exclusively through
the issue of an Addendum only and not through the minutes of the pre-bid
meeting.

All bidders are advised to attend the pre bid meeting in their own interest
failing which, it is deemed that they have understood all the terms &
conditions & complete tender. No further queries will likely be entertained
after the pre bid meeting.

22. Amendment of Bid Documents

22.1

22.2

Before the deadline for submission of bids, MIDHANI may modify the
bidding documents by issuing addenda.

Any addendum so issued shall be part of the bid documents as well as
Contract document and shall be communicated in writing by email / fax/post
to all the purchasers of the bidding documents. Prospective Bidders shall
acknowledge receipt of each addendum by email / fax to MIDHANI.

22.3 All the bidders must check the web site of MIDHANI for any

224

Employer

changes/addendums before the date of submission of the tender. No
excuse will be entertained in this regard. Thereafter no extra claim will
be entertained on account of misunderstandings or what so ever.
Corrigendum will be published only on web.

To give prospective Bidders reasonable time to take an addendum into
account in preparing their bids, MIDHANI may extend the date for
submission of bids, if necessary.
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22.5 For commercial clarifications, pl contact:

e Sri K.Mukesh, Sr.Manager (Purchase)
Mail ID: kmukesh@midhani-india.in, Landline: 040-24184348
For Technical clarifications, pl Contact:
e Sri P. Sindusha, Manager (Civil)
Mobile No: 9154951893, 040-2418 4490
Mail ID:- sindusha.p@midhani-india.in.

e Sri l.LK.Chaitanya, Sr.Manager (Civil)
Mobile No: 9963974074, 040-2418 4226
Mail ID:-ikchaitanya@midhani-india.in
24. Language of the Bid
All documents relating to the bid shall be in the English language.

25. Contractor has to quote price bid. The accuracy shall be up to two
decimals

26. Participating in this tender implies, that Contractors are capable of multiple
maintenance works /urgent works/equipment related foundations works etc
on short notice.

P.S:- This notice inviting tender shall form the part of the contract document.

For and on behalf of
Mishra Dhatu Nigam Limited

Subhadip Ghosh
Addl.General Manager (l/c Purchase)

Employer Contractor
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FORMS OF BID AND QUALIFICATION INFORMATION
CONTRACTOR’S BID
SUB: BID for the Work

To:

Dear Sir,

We offer to execute the Works described above in accordance with the Conditions
of Contract accompanying the Bidding Document issued to us. The Earnest Money
amounting to Rs (in figures)
............................................................. (in words) in accordance with the NIT is
enclosed herewith (to be filled in by the Bidder).

This Bid and your written acceptance of it shall constitute a binding contract
between us. We understand that MIDHANI is not bound to accept the lowest or any Bid
receive.

We hereby confirm that this Bid complies with the Bid validity. We also confirm that
E.M.D. and other required documentary evidences related to this part of the Bid are
enclosed (As listed below) herewith either in original/ copies attested by Gazetted Officer/
copies duly authenticated by us with signature and seal along with affidavit as per the
format provided in the bid document.

Yours faithfully,
Authorized Signature:

Name and Title of the Signatory:
Name of the Bidder :
Address:
Date:
(To be filled in by the Bidder)

Encl: i) E.M.D of Rs Vide _ dt
ii)
iii)
iv)
v)
Employer Contractor
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FORMS OF BID AND QUALIFICATION INFORMATION

QUALIFICATION INFORMATION
(The information to be submitted by all the Bidders)

1. Individual Bidders or Individual Members of Joint Ventures/Consortium

1.1 Constitution or Legal status of Bidder (attach copy)

Place of registration:
Principal place of business:
Power of Attorney of signatory Bid: (attach)

1.2 Detail of the turnover during last 3 (three) years:

Annual Turnover Data (Construction only)

Year

Turnover in Rs. Remarks

1.3 Joint Venture /consortium details (if any):

Name of all partners of a joint venture/consortium

1.

Lead Partner

2.

Partner

3.

Partner

NOTES: Joint Ventures/consortium must comply the following requirements:

Employer

Following are the minimum qualification requirements for joint ventures:

a. The lead partners shall meet not less than 40% of all the qualifying
criteria stated in the bid document.

b. The other partners shall meet not less than 30% of all the qualifying
criteria stated in the bid document.

The formation of joint venture/consortium or change in the joint venture
character / partners after submission of the bid and any change in the
bidding regarding joint venture will not be permitted.

Any bid shall be signed so as to legally bind all partners jointly and severally
and bid shall be submitted with a copy of the Joint Venture /consortium
providing the joint and several liabilities with respect to the contract.

The pre-qualification of a joint venture/consortium does not necessarily pre-
qualify of its partners individually or as a partner in any other joint venture or
association. In case of dissolution of a joint venture, each one of the firms
may pre-qualify if they meet all the pre-qualification requirements, subject to
written approval of the MIDHANI.

The bid submission must include documentation evidence to the
relationship between joint venture partners in the form of JV / consortium to

Page 11 of 59
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VI.

VIL.

VIII.

IX.

legally bind all partners jointly and severally for the proposed agreement
which should set out the principles for the constitution, operation,
responsibilities regarding work and financial arrangements, participation
(percentage share in the total) and liabilities (joint and several) in respect of
each and all of the firms in the joint venture. Such JV/Consortium must
evidence the commitment of the parties to bid for the facilities applied for (if
pre-qualified) and to execute the contract for the facilities if their bid is
successful.

One of the partners responsible for performing a key component of the
contract shall be designated as Lead Partner. This authorization shall be
evidenced by submitting with the bid a Power of Attorney by legally
authorized signatories of all the partners.

The JV/Consortium must provide that the Lead Partner shall be authorized
to incur liabilities and receive instructions for and on behalf of any and all
partners of the Joint Venture and the entire execution of the contract shall
be done with active participation of the Lead Partner.

The contract agreement should be signed jointly by each Joint Venture
Partners.

An entity can be a partner in only one Joint Venture Bid submitted by Joint
Ventures including the same entity as partner will be rejected.

1.4 Details of experience for similar nature of work in last 07 (SEVEN) years:

Use a separate sheet for each contract (Attach performance certificates
from concerned customer).

Number of contract:

Name of the MIDHANI:

Employees address:

Nature of work and special features if any:

oW =

Contract role (check one)
1. Sole contractor 2. Partner in Joint venture

Value of the total contract:

Date of award:

o N|®

Date of completion with original schedule and slippage, if any.

1.5Information on Bid Capacity: (Works for which bids have been submitted and

Employer

work which are yet to be completed) as on the date of this bid:

1.6 Evidence of access to financial resources to meet the qualification

requirements: Cash in hand, lines of credit and other financial means etc.
sufficient to meet the construction cash flow (copies to be submitted and the
following format to be filled up)

Page 12 of 59
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Source of Financing

Amount in Rs.

1.

2.

1.7Evidence reports of the last three years: balance sheets, profit and
loss statement and auditor’s report etc. (Copies to be submitted and the
following format be filled up) enclosed.

Financial Actual : Previous three years Projected : Next
information in Rs. two years
1 |2 3 4 5 6 7

1. Total assets

2. Current assets

3. Total liabilities

4. Current liabilities

5. Profits before tax

6. Profits after tax

1.8 Details of the major construction equipment to be used for the work:

Sl.no | Description of equipment | Number

Any other relevant
information

Employer
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GENERAL CONDITIONS OF CONTRACT

CHAPTER — |

INTERPRETATION AND DEFINITIONS:-

In these General conditions of contract the following terms shall have the
meaning hereby assigned to them except where the context otherwise requires.

CLAUSE 1:
Singular and Plural

Where the context so requires, words imparting the singular only also include the
plural and vice versa.

CLAUSE 2:
Headings and Marginal Notes to Clauses
Headings and marginal notes to these General Conditions shall not be deemed

to form part thereof or not be taken into consideration in interpretation or
construction thereof or of the contract.

CLAUSE 3:
Definitions
a. “CONTRACT” means tender and acceptance thereof, which include the following
documents.
a) | Tender Notice PAGE (2)
b) | Technical Bid format PAGE (11)
c) | Terms of payment PAGE (20)
d) | General Conditions of contract PAGE (14)
e) | Special conditions of contract PAGE (40)
f) | Specification for works. PAGE (47)
g) | Price Bid Format PART-II
h) | Work Order To be issued

Acceptance letter and any other conditions mutually accepted by the parties after
issue of acceptance letter.

b. “TENDER DOCUMENTS” means the Appendix a to g as aforesaid given to the
Tenderers for the purpose of preparing their tenders.

c. “THE CONTRACT SERVICES” means the services described in the tender
documents / contract and in individual work order issued including all

Employer Contractor
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modifications, additional services and obligations to be carried out either at site
or work places or other places as required for the performance of the contract.

d. “THE SITE” means the land and other places on, in or through which the work is
to be executed under the contract or any adjacent land, path or street which may
be allotted to or used for the purpose of carrying out the contract.

e. “ACCEPTING OFFICER” means an authority appointed by Employer
empowered to accept or to reject the tender.

f. ‘ENGINEER-IN-CHARGE’ means Engineer or assistant of the Employer
appointed from time to time by the Employer to perform the duties like watch and
supervise the works and to test and examine any material to be used or
workmanship employed in connection with the works. Any written instruction or
approval given by the Engineer-In-Charge or his Representative to the
Contractor in connection with the works shall bind the Contractor as though it
had been given by the Employer.

g. ‘EMPLOYER'’ means the Mishra Dhatu Nigam Limited, incorporated under the
Companies Act 1956, having its registered office at Kanchanbagh P.O.,
Hyderabad- 500 058, in the State of Telangana and includes its successors in
office and assigns.

h. “Market Rate” shall be the rate as decided by the Engineer-In-Charge on the
basis of the cost of materials and labour at the Site where the work is to be
executed, plus the percentage mentioned in Schedule A to cover all overheads
and profit. For material issued by “MIDHANI" the overheads and profit
percentage shall be allowed @2.5%.

i. “In writing” or “Written” means writing, typing, printing and lithography and any
other mode of representing or reproducing words in a visible form.

j- “Notice in Writing” or “Written Notice” means a notice is written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been
received) by registered post /e-mail / Fax to the last known private or business
address or registered office of the addresses and shall be deemed to have been
received when in the ordinary course of post it would have been delivered.

k. “Approved” means approved in writing, including subsequent written confirmation
of previous verbal approval and “Approval” means approval in writing including
as aforesaid.

Employer Contractor
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SCOPE AND PERFORMANCE

CLAUSE 4:
a) Contract Documents:

The Contractor shall furnish, free of charge, two certified true copies of the
Contract Documents and the schedule of quantities and rates and of all further
drawings which may be issued during the progress of the works. He shall keep
one copy of these Documentation at the Site in good order, and the same shall
at all reasonable times be available for inspection and use by the Engineer-in-
Charge, his representative or by other inspecting Officers.

b) None of these Documents shall be used by the Contractor for any purpose other
than that of this Contract.

c) The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this Contract have noticed that the Indian Official
Secrets Act 1923. (XIX of 1923) applies to them and shall continue to apply even
after the execution of such works under the Contract.

CLAUSE 5:

Works to be carried out

a) General:

The Contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect strict accordance with the specifications. The Contractor shall also
conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect of the work assigned by the Engineer-In-Charge.

The works to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all the cost of all labour, materials, tools,
plant and equipment, and transport, handling, re-handling, all taxes etc which
may be required in preparation of and for the full and entire execution and
completion of the works. The descriptions given in the Schedule of Quantities
shall, unless otherwise stated, be held also to include wastage of materials,
carriage and cartage, carrying in return of empties, hoisting, setting, fitting and
fixing in position and all other labour etc necessary in and for the full and entire
execution and completion as aforesaid & in accordance with technical
specifications, good engineering practice and recognized principles.

In case of any class of work for which there is no such specifications as referred
to above, such work shall be carried out in accordance with Bureau of Indian
Standards Specifications. In case, there are no such specifications in Bureau of
Indian Standards, the work shall be carried out as per manufacturer’s
specifications. In case there are no such specifications as referred to the above

Employer Contractor
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the work shall be carried out in all respects in accordance with the instructions
and requirements of the Engineer-in-Charge.

b) Engineering Data

The furnishing of engineering data by the Contractor shall be in accordance with
the scope of work and schedule as specified in the technical specifications. The
review of these data by the Engineer will cover only general conformance of the
data to the specifications and documents. This review and/or approval by the
Engineer shall not be construed by the Contractor, as limiting any of his
responsibilities and liabilities for mistakes and deviations from the requirements
specified under these specifications and documents.

CLAUSE 6:
Inspection of Site

The Contractor shall inspect and survey the Site and its surrounding and
shall satisfy himself before submitting the tender as to the form and nature
of the Site, the Bill of quantities, specifications and nature of work and
material necessary for the completion of the works and the means of
access to the Site. The accommodation he may require, if any, and in
general shall himself obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect his
tender. No extra charges consequent on any misunderstanding or
otherwise shall be allowed.

CLAUSE 7:

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rate and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance (up to
defect liability period) of the works.

CLAUSE 8:

Discrepancies and Adjustment of Errors

a. The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawing being followed in preference to
small-scale drawings and figured dimensions in preference to scale and Special
Conditions in preference to General Conditions.

b. In the case of discrepancy between Schedule of Quantities, the Specifications
and/ or the Drawings, the following order of preference shall be observed:

I.  Description in Schedule of Quantities.

Employer Contractor
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C.

f.

Employer

Il.  Particular Specifications and special Conditions, if any.
[lIl.  Drawings

IV.  General Specifications

V.  General conditions

If there are varying or conflicting provisions made in any one document forming
part of the Contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document.

. Any error in description, quantity or rate in Schedule of Quantities or any

omission there from shall not vitiate the Contract or release the Contractor from
the execution of the Whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the Contract.

If on check there are found to be differences between the rates given by the
Contractor in words and figures or in the amount worked out by him in the
Schedule of Quantities and general summary, the same shall be adjusted in
accordance with the following rules:-

l. In the event of a discrepancy between description in words and figures
quoted by a tenderer, the description in words shall prevail.

Il. In the event of an error occurring in the amount column of Schedule of
Quantities as a result of wrong extension of the unit rate and quantity, the
unit rate shall be regarded as firm and extension shall be amended on the
basis of the rate.

[ll. All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

IV. The totals of various sections of Schedule of Quantities amended shall be
carried over to the General Summary and the tendering sum amended
accordingly. The tendered sum so altered shall, for the purpose of tender,
be substituted for the sum originally tendered and considered for
acceptance instead of the original sum quoted by the tenderer. Any
rounding off of the Quantities or in sections of Schedule of Quantities or in
General Summary by the tenderer shall be ignored.

If the bidder did not quote any rate for any items. The rate of such items will be
considered as zero. The bidder is bound to execute the items at a zero price as it
will be deemed that the rate /amount have been loaded on the other items.

Contractor
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CHAPTER - 1I

1. ASSIGNMENT OR TRANSFER OF CONTRACT:
The contractor shall not without the prior written approval of the Accepting officer,
assign or transfer the contract or any part thereof or any share, or interest therein to
any other person. No sum of money which may become payable under the contract
shall be payable to any person other than the contractor unless the prior written
approval of the Accepting Officer to the Assignment or transfer is given.

2, SUB - CONTRACT
The contractor shall not sublet or Sub-contract any portion of the contract without
the prior written approval of the Accepting Officer.

3. LAW GOVERNING THE CONTRACT:
The Indian laws shall govern this contract for the time being in force and as modified
from time to time.

4. SUBMISSION OF AGREEMENTS, BANK GUARANTEES ETC.,
Any agreement, Bank guarantee required to be executed under this contract shall
be made at the cost of the contractor with proper stamp duty as per the prescribed
formats. However, MIDHANI have the right to alter, modify, and delete any materials
in such formats as deemed fit.

5. JURISDICTION:
The contract and all questions, disputes or differences arising under or in
connection with this contract, subject to Arbitration clause, shall be subject to the
exclusive Jurisdiction of the courts within the local limits of Hyderabad, Telangana
State, India.

6. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT,
TRANSFER OR SUBLETTING OF CONTRACT:
The Accepting Officer may without prejudice to any other right or remedy, which
shall have accrued or shall accrue thereafter to MIDHANI , shall cancel the contract
in any of the following cases:

If the contractor:

a) Being an individual, or a firm, any partner thereof shall at any time be adjudged
bankrupt or have receiving order or order for administration of his estate made
against him or shall take any proceeding for liquidation of compensation under
Bankruptcy laws for the time being in force or makes any conveyance or assignment
of his effects of composition or arrangement for the benefit of his creditors or
proposes to do so, or if any application be made under any Bankruptcy laws for the
time being in force for the sequestration of his estate or if a trust deed be granted by
him or be MIDHANI of his creditors or

b) Being a company, shall pass resolution or the court shall make an order for the
liquidation of its affairs, or a receiver or Manager on behalf of the Creditors shall be
appointed or circumstances shall arise which entities the court or Creditor to appoint
a receiver or manager or

Employer Contractor
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c) Assigns, transfers, sublets/Sub-contract or attempts to assign, transfer or sublet any
portion of the work without the prior written approval of the Accepting officer.
Whenever the Accepting Officer exercises his authority to cancel the contract under
this conditions, he may complete the work by any means at the completion (as
certified by MIDHANI which is final and conclusive) being less than the contract
cost, the advantage shall accrue to the MIDHANI and that if the cost of completion
exceeds the money due to the contractor shall either pay the excess amount
ordered by the MIDHANI or the same shall be recovered from the contractor by
other means.

7. Method of measurement

a) Except where any general or detailed description of the work expressly shows to
the contrary, measurement shall be taken in accordance with the procedure set forth
in Specifications, not withstanding any provision in the relevant Standard Method of
Measurement or any general or local custom. In the case of items which are not
covered by the Schedule of Rates/Specification, measurement shall be taken in
accordance with the relevant Standard Method of Measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available, then a
mutually agreed method shall be followed. However in no case whatsoever the
bidder can refuge to execute the items including extra/additional items.

b) Payment on Account

Generally each work order value will be up to a maximum of Rs 3.00 lakhs and
each work will be paid only one R.A bill & one Final bill. RA bills will be paid in
15 days and final bill 30 days from the date of certification of bill by Engineer-
in-charge.

c) Interim bill/ RA bill shall be submitted by the Contractor for the work executed on
the basis of such recorded measurement on the format of “MIDHANI” at intervals
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. The
Engineer-in-Charge shall then arrange to have the bill verified.

d) Payment “On Account” for amount admissible shall be made, on the Engineer-in-
Charge certifying the sum to which the Contractor is considered entitled by way of
interim payment for the following:-

i. For works: All work executed, after deducting there-from the amounts already
paid, the 5% deduction from each running bill and such other amounts as may be
deductible or recoverable in terms of the Contract. The running bills for works will be
paid within 15 working days from the date of submission of the verified/certified bills
by the Engineer.

e) Payment of the Contractor’'s on account bill shall be made by “MIDHANI” within 30
days from the date of submission of the bill subject to the acceptance of the same
by the Engineer-in-charge.

f)  Any interim bill paid, relating to work done, may be deducted or adjusted in
subsequent interim bill or in the final bill. No certificate of the Engineer-in-Charge
recommending for interim payment shall itself be conclusive evidence that the work
or materials to which it relates is/are in accordance with the Contract.

Employer Contractor
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g) Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided, without prejudice to the right of “MIDHANI"
to take action under the terms of the contract for delay in the completion of work, if
the extension of date of completion is not granted by the competent authority.

h) Time Limit for Payment of Running Bill & Final Bill

1. The running bill will be paid within 15 working days from the date of certification of
Engineer- in- Charge. And that of the final bill shall be submitted by the Contractor
within 75 days of physical completion of the works and payment for final bill will be
made within 30 working days from the date of certification of Engineer- in - Charge.
No further claims shall be made by the Contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished Payment of those
items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and at rates as approved by the Engineer-in-Charge, shall be made within
the period of Six months specified hereunder. The period shall be reckoned from the
date of receipt of the correct bill by the Engineer-in-Charge.

2. After payment of the amount of the final bill as aforesaid has been made, the
Contractor may, if he so desires, reconsider his position in respect of the disputed
portion of the final bill and if he fails to do so within 90 days, his disputed claim shall
deemed to be waived & extinguished and will be dealt with as provided in the
Contract.

i) Deviations/Variations Extent & Pricing:
|. The Engineer-In-Charge shall have power

a. to make alteration in, omission from, additions to, or substitutions for the
original specifications, drawings, instructions that may appear to him to be
necessary or advisable during the progress of the work, without effecting the
cost.

b. to omit a part of the Works in case of non-availability of a portion of the Site
or for any other reasons, and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by the
Engineer-In-Charge and such alterations, omissions, additions or substitutions,
shall form part of the Contract as if originally provided therein and any altered,
additional or substituted work which the Contractor may be directed to do in the
manner above specified as part of the works, shall be carried out by the
Contractor on the same conditions in all respects including price on which he
agreed to do the main work.

Any alterations, omissions, additions or substitutions which radically change the
original nature of the Contract shall be ordered by the Engineer-In-Charge as a
deviation and in the event of any deviation being ordered, which in the opinion of
the Contractor changes the original nature of the Contract, he shall nevertheless
carry it out and the disagreement, if any, as to the nature of work and the rate to
be paid therefore shall be resolved in accordance with Arbitration.

Employer Contractor
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Il. The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the Contract Sum being ordered be extended as
follows, if requested by the Contractor.

a. in the proportion which the additional cost of the altered, additional or
substituted work, bears to the original Contract Sum; plus

b. Appropriate percentage of the time calculated in (a) above or such further
additional time as may be considered reasonable by the Engineer-In-Charge.

II. Rates for such altered, additional or substituted work shall be determined by
the Engineer-In-Charge as follows:-

V. If the rate for altered, additional or substituted item of work is specified in the
Schedule of Quantities, the Contractor shall carry out the altered, additional or
substituted item at the same rate. In the case of composite tenders, where two or
more Schedule of Quantities may form part of the Contract, the applicable rate shall
be taken from the Schedule of Quantities of that particular part in which the
deviation is involved, failing that at the lowest applicable rate for same item of work
in the other Schedule of Quantities.

V. If the rate for any altered, additional or substituted item of work is not
specified in the Schedule of Quantities, the rate for that item shall be derived from
the rate for the nearest similar item specified therein. In case of composite tenders
where two or more Schedule of Quantities form part of the Contract, the rate shall
be derived from the nearest similar item in the Schedules of Quantities of the
particular part of works in which the deviation is involved, failing that from the lowest
of the nearest similar items in other Schedule of Quantities.

VI. If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras IV and V above, then such item of
work shall be carried out at the rate entered in the Schedule of Rates available with
Engineer-In-Charge, plus/minus the percentage by which the tendered amount of
the works actually awarded is higher or lower than the estimated amount of the
works actually awarded.

VII. If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub paras IV and V above, then the rate for
such item of work shall be derived from the Schedule of Rates specified in sub-Para
VI above plus/minus the percentage mentioned in that sub-Para. In the case of
materials issued by “MIDHANI" issues rates of materials, with storage charges
recovered, enhanced by 2.5% for profits and overheads shall be adopted in place of
schedule rate plus percentage specified in sub Para VI. Provided always that if
rate(s) for part(s) of the item(s) is/are not available in the Schedule of Rates
specified above, the rate(s) for parts of such items shall be determined on the basis
of market rate(s) prevailing during the fortnight following the date of the order plus
10% for profit and overheads.

Employer Contractor
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VIII. If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras IV to VIl above, the Contractor
shall within 14 days, of the date receipt of the order to carry out the said work,
inform the Engineer-In-Charge the rate which he proposes to claim for such item of
work, supported by analysis of the rate claimed, and the Engineer-In-Charge shall,
within 90 days thereafter, after giving due consideration to the rate claimed by the
Contractor, determine the rate on the basis of market rate(s). In the event of the
Contractor failing to inform the Engineer-in-Charge within the stipulated period of
time, the rate which he proposes to claim, the rate for such item shall be determined
by the Engineer-In-Charge on the basis of market rate(s).

IX. A Except in case of items of work below ground surface, as it exists at
the time of commencement of work (see IX (b) below) provisions contained in sub-
clause IV to VIII above shall not apply to contract, altered or substituted items as
individually exceed the deviation limit specified in Schedule ‘A’ subject to the
following

i. Deviation limit shall apply to individual items. The variation limit shall be
+25% on higher side and — 50% on the lower side of the BOQ. However, for
earthwork excavation, hard rock excavation variation limits will be £100%.

ii. The value of additions of items, of any individual trade not already included in
the Contract, shall not exceed 10% of the tendered value of work, subject to
overall deviation limit as provided in IX (a) above.

Provided further that in case where the original item is substituted, the Substituted
Item shall be deemed to have replaced the original item in the contract itself to that
extent and above provisions pertaining to the deviation shall apply with respect to
such Substituted Item and not the original item.

b) In case of items of work below ground surface as it exists at the time of
commencement of work, quantities of which may change due to site conditions,
provisions contained in sub-clause 1V to VIII above shall not apply to;

i.  The value of any item of any individual trade which exceed by more than the
percentage mentioned in Schedule ‘A’ of the value of that trade, included in
the Contract, as a whole, unless the Contractor and the Engineer-In-Charge
agree to a higher percentage for any particular item.

ii. the value of item not included in the Contract in excess of 10% of the
tendered value.

Note: - Individual trade means sub-heads into which the Schedule of Quantities as
provided in the Contract has been divided and in the absence of any such provisions
in the Contract, the sub-heads as given in the Schedule of Rates.
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j) Determination of Rates:

In the case of contract items, substituted items, contract-sub-substituted items, or
additional items which exceed the limits laid down in sub-para J(IX) above, the
Contractor may, within fourteen days of receipt of order or occurrence of the excess,
claim revision of the rates, supported by proper analysis, for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the Scheduled of Quantities or of those derived in accordance with
the provisions of sub-para J(IV) to J(VII) by more than five percent, inform the
Engineer-In-Charge and the Engineer-In-Charge shall within ninety days of receipt
of claim supported by analysis, after giving consideration to the analysis of the rates
submitted by the Contractor, determine the rates on the basis of market rates and if
the rates so determined exceed the rates specified in the Schedule of Quantities or
those derived in accordance with the provisions of sub-paras J(IV) to J(VII) by more
than five percent, the Contractor shall be paid in accordance with the rates so
determined. In the event of the Contractor failing to claim revision of rates within the
stipulated period, or if the rates determined by the Engineer-In-Charge within a
period of ninety days of receipt of the claim supported by analysis are within 5% of
the rates specified in the Schedule of Quantities or of those determined in
accordance with the provisions of sub-paras J(IV) to J(VII)., the Engineer-In-Charge
shall make payment at the rates as specified in the Schedule of Quantities or those
already determined under sub-paras J(IV to VII) for the quantities in excess of the
limits laid down in sub-para J(IX).

K) Suspension of Works

1)  The Contractor shall, on receipt of the order in writing of the Engineer-In-Charge
suspend the progress of the works or any part thereof for such time, and in such
manner as the Engineer-In-Charge may consider necessary for any of the following
reasons:

I. on account of any default of the Contractor, or
Il. for proper execution of the works or part thereof for reasons other than the default
of the Contractor, or
lll. for safety of the works or part thereof,

The Contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-In-
Charge.

2) If the suspension is ordered for reasons (ii) and (iii) in Sub para (1) above,
the Contractor shall be entitled to an extension of the time only equal to the period
of every such suspension plus 25%.

3) If the works or part thereof is suspended on the orders of the Engineer-In-Charge for
more than 90 days at a time, except when suspension is ordered for reason (1) (i)
above, the Contractor may after receipt of such order serve a written notice on the
Engineer-In-Charge requiring permission within fifteen days from receipt by the
Engineer-In-Charge of the said notice, to proceed with the works or part thereof in
regard to which progress has been suspended and if such permission is not granted
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within that time, the Contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by “MIDHANI" under paras (j & k)
or where it affects the whole of the Works, as an abandonment of the works by
“MIDHANI” shall within 10 days of expiry of such period of 15 days give notice in writing
of his intention to Engineer-In-Charge. In the event of the Contractor treating the
suspension as an abandonment of the Contract by “MIDHANI” he shall have no claim to
payment of any compensation on account of any profit or advantage which he may
have derived from the execution of the work in full but which he could not derive in
consequence of the abandonment. He shall, however, be entitled to compensation, as
the Engineer may consider reasonable, in respect of salaries and/or wages paid by him
to his employees and labour at Site, remaining idle in consequence and of materials
collected which could not be utilized on the works, adding to the total thereof the
percentages mentioned in Schedule A to cover indirect expenses of the Contractor,
provided the Contractor submits his claim supported by the details to the Engineer-In-
Charge within 28 days of the expiry of the period of 90 days.

Over payments & under payments

a. Wherever any claim for the payment of a sum of money to “MIDHANI” arises out of
or under this Contract against the Contractor, the same may be deducted by “MIDHANI”
from any sum then due or which at any time thereafter may become due to the
Contractor under this Contract and failing that under any other Contract with “MIDHANI"
or from any other sum due to the Contractor from “MIDHANI” which may be available
with “MIDHANI” or from his 5% deduction from each running bill; or he shall pay the
claim on demand.

b. “MIDHANI" reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts etc. “MIDHANI”
further reserves the right to enforce recovery of any overpayment when detected,
notwithstanding the fact that the amount of the final bill may be included by one of the
parties as an item of dispute before an arbitrator appointed under of this Contract and
notwithstanding the fact that the amount of the final bill figures in the arbitration award.
c. If as a result of such audit and technical examination any overpayment is discovered
in respect of any work done by the Contractor or alleged to have been done by him
under the Contract, it shall be recovered by “MIDHANI” from the Contractor by any or all
of the methods prescribed above. If any under-payment is discovered, the amount shall
be duly paid to the Contractor by “MIDHANI".

d. Provided that the aforesaid right of “MIDHANI" to adjust over payments against
amounts due to the Contractor under any other Contract with “MIDHANI” shall not
extend beyond the period of two years from the date of payment of the final bill or in
case the final bill is a MINUS bill, from the date the amount payable by the Contractor
under the MINUS final bill is communicated to the Contractor.

e. Any amount due to the Contractor under this Contract for under-payment may be
adjusted against any amount then due or which may at any time thereafter become due
before payment is made to the Contractor, form him to “MIDHANI" on any other
Contract or account whatsoever.

f. The Contractor shall be deemed to have given its consent for adjustment of the
dues payable to the contractor in other contracts of “MIDHANI", against the liability or
outstanding dues in respect of this contract. Similarly, the Contractor gives its consent
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to adjust/set off the dues payable in this contract against the outstanding dues
recoverable by “MIDHANI” from the contractor in other contract of “MIDHANI".

g. All sums payable by way of compensation under any of the conditions of contract
shall be considered as reasonable compensation to be applied to the use of “MIDHANI”
without referenced to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

h. The R.A bill will be considered as an advance payment against the final bill. The
Engineer will have a right to adjustment of any error, over/under payments in
subsequent bills.

9. a) SECURITY DEPOSIT: The successful tenderers has to deposit 5% of contract

value as Security Deposit within 21 days from the date of PO. The 5% S.D includes
the EMD deposited and it will be absolved in S.D. This $% Security Deposit can be
submitted online through bank or can deposit Bank Guarantee from any nationalized
bank. The validity of B.G shall be equivalent to contract period plus three months
extra. The 5% Security Deposit (i/c EMD) will be released after completion of work in
all work orders, Site clearance and cleaning by the contractor duly certified by
Engineer- In- Charge.
b) A sum of 5% of each Running Bill & Final bill will be deducted from the bills
payable to contractor. The EMD deposited will be adjusted against this 5%
deduction from each running bill and the same will be refunded after the issue of the
No defects certificates to the contractor for all the contracts under the scope of the
contract i.e. after defect liability period of 06 months.

10. TIME and Extension for Delay:

Time is essence of contract and as such, the contractor shall strictly adhere to the
time schedule specified in the tender documents / work order. Also, the contractor
shall provide all documents, working drawings, employing technical experts time to
time to keep the progress of work in good process enabling to complete the
contract in time. The entire work of “AMC FOR NON DSR ITEMS FOR
MAINTENANCE AND MINOR WORKS AT MIDHANI PLANT, CORPORATE
OFFICE,AMTL, GUEST HOUSE & TOWNSHIP, KANCHANBAGH, HYDERABAD-58
is to be completed within 365 days from date of handover of site is required
for said work.

Time is essence of the contract; contractor has to mobilize materials & labour to
complete within stipulated time period.

10.1 The time allowed for execution of the works as specified above or the extended time
shall be the essence of the Contract. The execution of the works shall commence
from the 10" day after the date on which “MIDHANI" issues written orders to
commence the work or such time period as mentioned in the Letter of Award or from
the date of handing over of site whichever is later. If the Contractor commits default
in commencing the execution of the work as aforesaid; “MIDHANI” shall without
prejudice to any other right or remedy be at liberty to forfeit the earnest money
absolutely.

10.2 As soon as possible after the Contractor is concluded the Engineer-In-Charge and
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Contract document for completion
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of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades or sections of the work and may be amended as
necessary by agreement between the Engineer-In-Charge and the Contractor within
the limitations of time imposed in the Contract documents. Such defined
intermediate milestones will form the basis for monitoring the progress and to initiate
such corrective/penal measures as may be decided by the Engineer-In-Charge
which shall be final & binding. Further to ensure good progress during the execution
of the work, the Contractor shall in all cases in which the time allowed for any work
exceeds 30 days (same for special jobs) complete 1/8"" of the whole of the work
before 1/4" of the whole time allowed in the Contract has elapsed; 3/8" of the work
before one half of such time has elapsed and 3/4" before 3/4" of such time has
elapsed.

10.3 If the work(s) be delayed by:

a. Force majeure:

If at any time during the continuance of this Contract, the performance in whole or
in part, neither party shall be liable of performance under this Contract, any
obligations under the Contract of any party, if such performance is prevented or
delayed due to reasons beyond such party’s control, including but not limited to
acts of God, fire, flood, earthquake other natural catastrophes, any law, order,
regulation, direction, action of any civil or military authority, national emergencies,
insurrections, riots, war (whether declared or not), hostility, acts of the public or
enemy, civil commotion, sabotage, explosion epidemic, quarantine restrictions,
strikes and lock-outs, work stoppage or other labour difficulties, absence of the
usual means of communication or transportation (hereinafter referred to as
‘eventuality’) provided however the party to which the force majeure has
happened shall use commercially reasonable efforts to eliminate such an event.

Force majeure shall also be deemed in the event of any regulatory decision or
government order requiring the either party to suspend its service(s) or
operation(s) for any reasons whatsoever.

Notice of the happening of any such eventuality or force majeure as mentioned
herein shall be given by either party to the other within fifteen (15) days from the
date of the occurrence thereof along with supporting proof of the occurrence of the
Force Majeure event , neither party shall, by reason of such eventuality, be entitled
to terminate this Contract, nor shall either party have any claim for damages
against the other in respect of such non-performance, or delay in performance,
and the work under this Contract shall be resumed as soon as practicable after
such eventuality has come to an end or ceased to exist, and the decision of the
Purchaser as to whether the work has been so resumed shall be final and
conclusive.

The party who has given such notice shall be excused from the performance or
punctual performance of its obligations under the Contract for so long as the
relevant event of Force Majeure continues and to the extent that such party’s
performance it prevented, hindered or delayed. The time for completion shall be
extended by number of days the party giving notice was prevented from
performing his obligation due to Force Majeure, in accordance with Clause 10(Q)
here of.
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Should one or both parties be prevented from fulfilling their contractual obligations
by a state of force majeure lasting continuously for a period of at least six (6)
months, both the parties shall consult each other regarding the further
implementation of the Contract, provided always that, if no mutually agreed
arrangement is arrived at within a period within three (3) months from the expiry
of the six (6) months referred to above, the Contract shall be deemed to have
expired at the end of the said six (6) months referred to above. The above
mentioned expiry of the Contract will imply that both the parties have the obligation
to reach an agreement regarding the winding up and financial settlement of the
Contract..

b. abnormally bad weather, or heavy rains, or

c. serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of
the trades employed on the work, or

e. delay on the part of other contractors or tradesmen engaged by “MIDHANI” in
executing work not forming part of the Contract, or

=h

non-availability of stores, which are responsibility of “MIDHANI” to supply or

g. any other cause which, in the absolute discretion of the authority mentioned in
Schedule A, is beyond the Contractor’s control; then, upon the happening of any
such event causing delay, the Contractor shall immediately give notice thereof in
writing to the Engineer-In-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-In-Charge to proceed with
the works.

10.4 Request for extension of time, to be eligible for consideration shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay. The Contractor may also, if practicable, indicate in such a request the period
for which extension is desired.

10.5 In any such case the authority mentioned in Schedule A may give a fair and
reasonable extension of time for completion of the work. Such extension shall be
communicated to the Contractor by the Engineer-In-Charge in writing, within 90
days of the date of receipt of such request, by the Engineer-In-Charge.

11. Liguidated Damages (L.D)
If, in the opinion of the competent authority, there is a delay in completion of work
due to the reasons attributable to the contractor or any failure of contractor in any
way whatsoever, Liquidated damages at 1% per week delay or part thereof up to
maximum of 10% of contract sum will be deducted.

However, the competent authority in his opinion felt that the work is delayed due to
reasons which is solely attributable to MIDHANI and absolutely beyond the control
of the contractor, shall grant the fair & reasonable extension of time to the
contractor. The decision of the competent authority in this respect will be final &

binding on the contractor.
i. If the Contractor fails to maintain the required progress in terms of Clause 10
or to complete the work and clear the site on or before the Contract or extended
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date of completion, the Contractor shall, without prejudice to any other right or
remedy available under the law to “MIDHANI” on account of such breach, pay as
agreed compensation amount calculated as stipulated above or such smaller
amount as be fixed by the authority mentioned in Schedule ‘A’ (Whose decision
shall be final & binding) on the Contract Value of the work for every week that the
progress remains below that specified in Clause 10 or that the work remains
incomplete.

This will also apply to items or groups of items for which separate period of
completion has been specified.

For this purpose, the term ‘Contract Value’ shall be the value at contract rates
of the work as ordered.

ii.Completion period (as originally @ 0.5% per week stipulated) not exceeding 21
months.

iii. Provided always that the total amount of damages for delay to be paid under
this clause shall not exceed 7.5% of the total value of the work done or of the
Contract Value of the item or group of items of work for which a separate period
of completion is specified.

iv.The amount of compensation may be adjusted or set- off against any sum
payable to the Contractor under this or any other contract(s) with “MIDHANI” .For
the purpose of such adjustment/set off, it shall be deemed that the Contractor
has given its free consent.

Reduction of Liquidated Damages:

If before the completion of the whole of the works or any part of the works has been
certified by the Engineer- in- Charge as completed as per the time stipulated hereof
and occupied or used by the employer, the value of the whole of the works for the
purpose of calculating the liquidated damages shall be reduced by the value of the
part so certified by the Competent Authority.

Defects Liability Period
The Contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the Engineer-In-Charge, any defect
which may develop or may be noticed before the expiry of 06 months from the
certified date of completion and intimation of which has been sent to the Contractor
within ten days of the expiry of the said period by a letter sent by hand delivery or by
registered post.

ARBITRATION:

In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contract(s) between Central Public
Sector enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and
Govt Dept. /Organisation (excluding disputes concerning Railways, Income Tax,
Customs & Excise Dept.), such disputes or differences shall be taken up by either
party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dt 22.05.2018
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All disputes or differences arising out of or in connection with the Contract,
including the ones connected with the validity of the Contract or any part thereof,
shall be settled by bilateral discussions.

Any dispute(s) or difference(s) whatsoever arises under or out of or in connection
with Contract, or in respect of any defined legal relationship associated therewith
or derived there from, the parties agree resolve/settle the same by submitting that
dispute to arbitration in accordance with the International Centre for Alternative
Dispute Resolution (ICADR) Arbitration Rules 1996.

The authority to appoint the arbitrator(s) shall be the International Centre for
Alternative Dispute Resolution (ICADR).

The international centre for alternative dispute resolution will provide
administrative services in accordance with ICADR Arbitration Rules 1996.

The language of the arbitration proceeding shall be English. The place of
arbitration proceedings shall be Telangana, India.

In respect of PSUs/Government organizations, the DPE guidelines issued from
time to time shall be applicable.

Work under the contract shall be continued by the contractor during the arbitration
proceedings, unless otherwise directed in writing by the Purchaser or unless the
matter is such that the work cannot possibly be continued until the decision of the
arbitrators is obtained, and save as those which are otherwise expressly provided
in the Contract, no payment due or payable by the purchaser shall be withheld on
account of such arbitration proceedings, unless it is the subject matter or one of
the subject matter thereof.

Work under the Contract shall be continued by the Contractor during the
arbitration proceeding, unless otherwise directed in writing by the Purchaser or
unless the matter is such that the work cannot possibly be continued until the
decision of the arbitrators is obtained, and save as those which are otherwise
expressly provided in the Contract, no payment due or payable by the Purchaser
shall be withheld on account of such arbitration proceedings, unless it is the
subject matter or one of the subject matters thereof.

14. Lanquage shall be English: All documents relating to the bid shall be in the
English language.
15. CANCELLATION OF CONTRACT FOR DEFAULT OF THE CONTRACTOR:
a) If the contractor makes default in commencing the service within the time

specified, or if; the contractor in the opinion of MIDHANI during the current contract
makes default in proceeding with the contract services which includes construction
for completion of civil construction works of the project or progress of the services is
slow, or the services are poor of, if the contractor fails to comply with any of the
terms and conditions of the contract, or fails to complete the services in part or full or
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fails to achieve the progress as set out under the contract or abandons the contracts
or otherwise commits any breach of contract, MIDHANI will cancel the contract as a
whole or in part without any prior notice to the contractor at the sole cost, risk and
expense of the contractor and get the balance services/work executed either by
MIDHANI itself, or by another contractor or through any other agency/agencies as
deemed fit. In such an event, the contractor shall be liable to make good and
compensate all losses, expenses whatsoever, incurred or to be incurred by MIDHANI
besides forfeiture of EMD / 5% deduction from each running bill.

b) In the event of cancellation of contract as above and the completion of the
contract services either by MIDHANI or by another contractor or through any other
agency / agencies, if the cost of completion works out less than the cost under this
contract, the advantage shall accrue to MIDHANI.

16. CANCELLATION OF CONTRACT FOR DEATH ETC.,
Without prejudice to any of the rights or remedies under this contract, if the contractor
dies or attains legal disability, MIDHANI shall have the option of canceling the contract
without any compensation to the contractor or any his legal heirs / successors and
without any prior notice.

16.1 SPECIAL POWERS OF CANCELLATION OF CONTRACT / FORECLOSURE OF
CONTRACT:

If at any time after acceptance of the tender/ during award of work, during currency of
contract, MIDHANI feels that for any reasons whatsoever, if the whole or any part of
the contract services is not required to be carried out, notice shall be given in writing
of the fact to the contractor and upon receipt of such notice the contractor shall stop
the execution of such services as indicated in the notice forthwith. The contractor shall
have no claim to any payment of compensation or otherwise whatsoever on account
of any profit or advantage which he might have derived from the execution of the
services in full, but which he did not derive in consequence of the foreclosing of the
services / contract. Contractor shall be paid at contract rates for the full amount of the
work executed including such additional services as may be rendered necessary by
said foreclosing.

16.2 In the event of contractor commits any breach of any terms of this contract,
MIDHANIwill terminate the contract and on such termination, the balance work will be
got done through other agency at the cost and risk of contractor. Further, any loss
occurred due to the above will be recoverable from the contractor.

16.3 The contractor shall further keep indemnified and harmless against any claims
or liabilities arising out of eventualities in connection with injuries / death to the
workmen or any member engaged by or under the control of contractor. MIDHANI will
not have any liabilities under the Employee’s compensation Act or any other provision
of law statutory or otherwise. Any expenditure incurred by MIDHANI in this connection
shall have to be fully indemnified by the contractor.

16.4 (a) Recoveries shall also be affected from the contractor on account of any over
payment detected at any stage as a result of technical examination, audit study,
vigilance inspection / investigation.
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(b) Recoveries shall be affected from the contractor on account of any losses suffered
under the provision of section — 73 of the Indian Contract Act 1982.

(c) The contractor will be liable for debar from the future contracts for a specified
number of years or total ban depending on the gravity of the lapses.

ORDERS UNDER THE CONTRACT AND COMMUNICATION OF ORDERS:

All orders, notices etc. to be given under the contract shall be in writing and if sent by
registered post to the contractor to any of the addresses given by the Tenderer or to
the last known address of the Tenderer, shall be deemed to have been served on
him. Any communication under this contract on any matter whatsoever under the
signature of Senior Manager / Dy. General Manager / Engineer in-charge or any
officer authorized by General Manager(Projects), MIDHANI, Hyderabad for such
communication shall be deemed to have been issued with the approval of the
Accepting officer.

DEFECTIVE SERVICE/WORK:
Any defects observed or otherwise brought to the notice of the Engineer-in charge of
MIDHANI be investigated or caused to be investigated in detail by any of the reputed
institutes / specialist organizations approved by the MIDHANI at the cost and risk of
the contractor. The defective work/services will be rectified by the contractor
immediately at his own cost.

It shall be incumbent upon the contractor to propose remedial measures thereof and
obtain the acceptance of the reputed approved institute or the specialist organization
to such measures before the corrective action is allowed to be undertaken.

Quality of materials & Workmanship and Tests

All materials & workmanship shall be of the respective kinds described in the
contract & in accordance with the Engineer’s-In-Charge (E-I-C’s) instructions and
shall be subjected from time to time to such tests as E-I-C’s or his representative
may direct at the place of manufacture or fabrication or on site or at all or any such
places/approved laboratories. The entire cost of such tests will be borne by the
contractors. For bought out items, the contractor shall produce the manufacturer’s
certificate or test certificate. The contractor shall provide at his own cost such
assistance, instruments, machines, labour and material as are normally required for
examining, measuring & testing any work and the quality, weight or quantity of any
material used & shall supply samples of materials before incorporation in the works
for testing, as may be selected and required by the E-I-C’s or his representative.

Cost of Samples

a. All samples shall be supplied by the Contractor at his own cost.

b. The cost of making any test shall be borne by the Contractor if such test is
clearly intended by or provided for(as mentioned in code & specification), in the
Contract.

Labour
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20.1 The Contractor shall employ labour in sufficient numbers to maintain the required
rate of progress and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaction of the Engineer-In-Charge. The Contractor shall not
employ in connection with the works any person who has not completed eighteen
years of age.

20.2 The Contractor shall furnish to the Engineer-In-Charge, fortnightly a distribution

return of the number and description by trades of the workers employed on the
works.

The Contractor shall also submit on the 4" and 19" of every month to the Engineer-
In-Charge a true statement showing in respect of the preceding fortnight, (i) the
accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them and (ii)
the number of female workers who have been allowed maternity benefit as provided
in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid
to them.

20.3 The Contractor shall pay to labour employed by him either directly or through sub-
contractors, wages in accordance with the rules, regulations and the law in force
relating to the payment of wages for the workers and also to monitor the compliance
of rules , statutory payments etc by the sub contractor.

20.4 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936,
the Minimum Wages Act, 1948, The Employer’s Liability Act, 1938, The Employee’s
Compensation Act, 1923, The Industrial Disputes Act, 1947, The Maternity Benefit
Act, 1961, The Factories Act 1948, The Contract Labour (Regulation & Abolition)
Act, 1970, or any modification thereof or any other law relating thereto and rules
framed there under from time to time.

20.5 The Contractor shall be liable to pay his contribution and the employees contribution
to the State Insurance Scheme & Provident Fund in respect of all labour employed
by him for the execution of the Contract, in accordance with the provisions of “The
Employees State Insurance Act, 1948 and EPF & MP( Employee’s Provident Fund
& Minimum Provision act of 1952) as amended from time to time. In case the
Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-In-Charge shall recover from the running bills of
Contractor an amount of contribution as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable for Employees State
Insurance & EPF & MP Act.

20.6 The Engineer-In-Charge shall, on a report having been made by an Inspecting
Officer as defined in the Contractor Labour (Regulation & abolition) Act 1970, have
the power to deduct from the moneys due to the Contractor Labour Regulations,
have the power to deduct from the moneys due to the Contractor any sum required
or estimated to be required for making good the loss suffered by a worker(s) by
reason of non-fulfillment of the conditions of the Contract for the benefit of worker(s),
non-payment of wages or of deductions made from his or their wages which are not
justified by the terms, of the Contract or non-observance of the said Contractors
Labour Regulations.

Employer Contractor
Page 33 of 59



MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024

20.7 In every case in which by virtue of the provisions sub-section(1) of Section 12, of
The Workmen’s Compensation Act, 1923, “MIDHANI” is obliged to pay
compensation to a workman employed by the Contractor, in execution of the works,
“MIDHANI” will recover from the Contractor the amount of the compensation so
paid, and, without prejudice to the rights of “MIDHANI” under sub-section (2) of
Section 12, of the said Act, “MIDHANI” shall be at liberty to recover such amount or
any part thereof by deducting it from the 5% deduction from each running bill or from
any sum due by “MIDHANI" to the Contractor whether under this contract or
otherwise. “MIDAHNI" shall not be bound to contest any claim made against it under
sub-section (1) of Section 12 of the said Act, except on the written request of the
Contractor and upon his giving to “MIDHANI” full security for all costs for which
“MIDHANI” might become liable in consequence of contesting such claim.

21. Compliance and Default

1. In the event of the Contractor committing a default or breach of any of the provisions
of the aforesaid Contractor’'s Labour (Regulation & Abolition) act 1970 as amended
form time to time or furnishing any information or submitting or filing any
Form/Register/Slip under the provisions of these Regulations which is materially
incorrect, then on the Report of the Inspecting Officer as defined in the Contractor
Labour (Regulation & abolition) act 1970, the Contractor shall without prejudice to
any other liability pay to “MIDHANI” a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filling, such materially incorrect statement
and in the event of the Contractor’s default continuing in this respect, the penalty
may be enhance to Rs.200/- per day for each day of default subject to a maximum
of five percent of the estimated cost of the works put to tender. The Engineer-In-
Charge shall deduct such amount from bills or 5% deduction from each running bill
of the Contractor. The decision of the Engineer-In-Charge in this respect shall be
final and binding.

2. Contractor shall at his own expense comply with or cause to be complied with Model
Rules for Labour Welfare or rules framed by the Government from time to time for
the protection of health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case the Contractor fails to make arrangements
as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost
thereof from the Contractor.

3. The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions (Safety Code) or as required by the Engineer-In-
Charge in respect of all labour directly or indirectly employed for performance of the
works and shall provide all facilities in connection therewith. In case, the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the
Contractor.

I. Failure to comply with Model Rules for Labour Welfare, Safety Code on the
provisions relating to report on accidents and to grant of maternity benefits to female
workers shall make the Contractor liable to pay to the “MIDAHNI” as the penalty an
amount not exceeding Rs.200/- for each default or materially incorrect statement.
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The decision of the Engineer-In-Charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor Labour Regulation( RLA) Act 1970
shall be final and binding and deduction(s) for recovery of such penalty may be
made from any amount payable to the Contractor.

4. If the contractor performs any work in a manner contrary to the Contract,
without the approval of the Engineer-In-Charge, the Contractor shall bear all
the costs arising there from and shall be responsible for all losses to the
employer arising there from.

22. Vulnerability Atlas of India:

Proposed Clause to be included in Tenders w.r.t, Vulnerability Atlas of India
Clause: Planning and Designing in purview of Vulnerability Atlas of India
Vulnerability Atlas of India (VAI) is a comprehensive document which provides
existing hazard scenario for the entire country and presents the digitized State/UT
—wise hazard, maps with respect to earthquakes, winds and floods for district-wise
identification of vulnerable areas. It also includes additional digitized maps for
thunderstorms, cyclones and landslides. The main purpose of this Atlas is its use for
disaster preparedness and mitigation at policy planning and project formulation
staae.

This Atlas is one of its kind single point source for the various stakeholders

including policy makers, administrators, municipal commissioners, urban

managers. engineers, architects, planners, public etc. to ascertain proneness of
any city/locationlsite to multi-hazard which includes earthquakes, winds, floods
thunderstorms, cyclones and landslides. While project formulation, approvals and
implementation of various urban housing, buildings and infrastructures schemes,
this Atlas provides necessary information for risk analysis and hazard assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and
Technology Promotion Council under Ministry of Housing and Urban Affairs,
Government of India and available at their website www.bmtpc.org.

it is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard
risk assessment and include the relevant hazard proneness specific to project
location while planning and designing the project in terms of:

i) Seismic zone (Il to V) for earthquakes.

i) Wind velocity (Basic Wind Velocity: 55. 50, 47, 44, 39 & 33 m/s)

iy Area liable to floods and Probable max. surge height

iv) Thunderstorms history

v) Number of cyclonic storms/ severe cyclonic storms and max sustained wind
specific to coastal region

vi) Landslides incidences with Annual rainfall normal

viiy District wise Probable Max.

Employer Contractor
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PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN
INDIVIDUAL CONTRACT

(ON NON JUDICIAL STAMP PAPER)
(CLAUSE NO. 9)

To,

Mishra Dhatu Nigam Ltd.

In consideration of the Mishra Dhatu Nigam Ltd. Having its registered office at
.......................................... (hereinafter called “MIDHANI” which expression
shall unless repugnant to the subject or context include its administrations,
successors and assigns) having agreed under the terms and conditions of the
Award Letter bearing number ..., Dated ...
issued by the MIDHANI, which has been unequivocally accepted by the contractor
/S, e

........................ work ......oocciiiiiiiiciiieiiiieeeeeene (hereinafter called the
said contract) to accept a Dead of Guarantee as herein provided forRs .........
...................... (Rupees ......ccociiiiiiiiiiiiiiiiiiiiiiiiieiieeeeeeeee.. Only) from a
Nationalized Bank in lieu of the 5% deduction from each running bill to be made by
the contractor or in lieu of the deduction to be made from eh Contractor’s bills, for
the due fulfilment by the said contractor of the terms and conditions contained in
the said contract.

We, the ..ol Bank (hereinafter referred to as “the said Bank” and
having our registered office at ......... do hereby undertake and agree to indemnify
and keep indemnified “MIDHANI” from time to time to the extent of Rs
................... (Rupees .................... only) against any loss or damage, cost,

charges and expenses caused to or suffered by or that may be caused to or
suffered by “MIDHANI” by reason of any breach or breaches by the said contractor
of any of the terms and conditions contained in the said contract and to
unconditionally pay the amount claimed by “MIDHANI” on demand and without
demur to the extent aforesaid.

We Bank, further agree that “MIDHANI” shall be
the sole judge of and as to whether the said contractor has committed any breach
or breaches of

“Refer note at the end of the proforma.
Any of the terms and conditions of the said contract and the extent of loss,

damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by “MIDHANI” on account thereof and the decision of
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“‘MIDHANI” that the said Contractor has committed the breach or breaches and as
to the amount or amounts of loss, or that may be caused to or suffered by
“MIDHANI” from time to time shall be final and binding on us.

1.

Employer

We, the said Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said contract and till all the dues of “MIDHANI” under
the said Contract or by virtue of any of the terms and conditions governing
the said contract have been fully paid and its claims satisfied or discharged
and till the owner certificate that terms and conditions of the said contract
have been fully and properly carried out by the said contractor and
accordingly discharges this Guarantee subject, however, that “MIDHANI”
shall have no claim under the Guarantee after 90 (Ninety) days from the
date of expiry of the Defects Liability Period as provided in the said
contract, i.e. ..., (date) or from the date of cancellation of
the said contract as the case may be, unless a notice of the claim under
this Guarantee has been served on the Bank before the expiry of the said
period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the
said period.

‘MIDHANI” shall have the fullest liberty without affecting in any way the
liability of the bank under this Guarantee or Indemnity, from time to time, to
vary any of the terms and conditions of the said contract or to extend time
of performance by the said contractor or to postpone for any time from time
to time any of the powers exercisable by its against the said contractor and
either to enforce or forbear from enforcing of the terms and conditions
governing the said contract or securities available to “MIDHANI” and the
said bank shall not be released from its liability under liberty with reference
to the matters aforesaid or by reason of time being given to the said
Contractor or any other forbearance act or omission on the part of
“‘MIDHANI” or any indulgence by “MIDHANI” to the said contractor or any
other matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have the effect of so releasing the Bank from
its such liability.

It shall not be necessary for “MIDHANI” to proceed against the contractor
before proceeding against the Bank and the Guarantee herein contained
shall be enforceable against the Bank, notwithstanding any security which
‘“MIDHANI” may have obtained or obtain from the Contractor shall at the
time when proceedings are taken against the Bank hereunder, be
outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its

currency except with the Previous consent of “MIDHANI” in writing and
agree that any change in the constitution of the said contractor or the said
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Employer

Bank shall not discharge our liability hereunder. If any further extension of
this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s .....................
..................... on whose behalf this guarantee is issued.

In the presence of For and on behalf of (the Bank)
WITNESS

Signature
2. Name & Designation

Authorization No:

Date and Place:

Bank’s Seal

Accepted

(Signature of the Officer)
For and on behalf of
(Mishra Dhatu Nigam Ltd.)
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CHEDULE “A”
REFERENCE TO GENERAL CONDITIONS OF CONTRACT
Clause | Pg. | Item Stipulation
1 4 Estimated cost of the works Rs 25.06 Lakhs
General Contract Conditions
Chapter |
3(e) 15 | Accepting Authority Chairman & Managing Director,
MIDHANI
3(h) 15 | Market Rate-percentage addition to cover 10%
overheads and profit
Chapter Il
7(b), 7(c) 20 | Payment of bills (Each work will be paid in One R.A. Bills in 15 days & final
one R.A bill and final bill) bill in 30 days from the date of
certification of Engineer — In —
Charge.
5% deduction from each running
bill
7(i) 21 | Deviations/Variations Extent & Pricing
K) 24 | Suspension of work
7(1)(2)(ii) Percentage payable to cover contractor’s 5% maximum
indirect expenses for suspension exceeding
30 days and not exceeding 90 days
7(N)(3) Percentage payable cover contractor’s 5% maximum
indirect expenses for suspension exceeding
90 days.
9a&b | 26 Security Deposit 5% for SD
10.1 26 | Time allowed for execution of work or time 365 days from the date of
schedule handing over of site.
10.3(g) | 28 | Authority competent to decide if any other Chairman & Managing Director
cause of delay is beyond contractor’s control
10.5 29 | Authority for granting Extension of Time Chairman & Managing Director
11(v) 29 | Authority competent to reduce compensation | C&MD
amount
12.0 30 | Defects Liability Period 06 months
Special Contract Conditions
3.1 42 | Water charges Free issue from MIDHANI
3.2 42 | Electricity Charges Free issue from MIDHANI
Employer Contractor
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SPECIAL CONDITIONS OF CONTRACT

1.0 GENERAL:

The special contract conditions of contract shall be read in conjunction with the
invitation to tender, General Conditions of contract, specification, Drawings and
other supplementary documents detailing the work.

Provided that, where any provision of the General Conditions of Contract is
repugnant to or at variance, unless a different intention appears, the provision of the
Special Conditions of Contract shall be deemed to override the provision of the
General Conditions of Contract and shall to the extent of such repugnance or
variation, prevail.

2.0 Site and Local Conditions
2.1 Location and Works Terrain

MIDHANI plant is located at Kanchanbagh in Hyderabad, Telanagana state,
adjacent to the existing Defence Metallurgical Research Laboratory (DMRL). The
plant is about 10 km away from Hyderabad city. The nearest main railway stations
are Nampally and Kachiguda stations of Hyderabad, which are about 12 Km and 9
Km respectively from this plant.

2.2 Climate Conditions
2.3 The climatic conditions at the plant are similar to the prevailing at Hyderabad city
and are generally as indicated below:-

Maximum of mean daily temperature - 40° C
Minimum of mean daily temperature - 12°C
Absolute maximum temperature - 45° C
Absolute minimum temperature - 6°C
Relative humidity maximum - 83°C
Relative humidity minimum - 30°C
Average yearly precipitation - 765 mm
Maximum hourly precipitation - about 60 mm
Maximum wind velocity - 84 km/hr
Absolute maximum wind velocity - 144 km/hr
Wind direction — April mainly from - SE and SW
W and NW
May to Sept. mainly from - W and SW
Rest of the year mainly from - NE and E
And SE

2.4  Earthquake:
The plant is situated in Zone ‘II' as defined in latest seismic maps.

Employer Contractor
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2.5 Transport Connections:
The plant is well connected by road. Important broad gauge railway stations are
located nearby as stated earlier. Hyderabad has a commercial airport at
Shamshabad, about 19Km from the plant.
2.6 Communications:
Postal, telephone and Fax facilities are available as follows: -
Name of the Company : MISHRA DHATU NIGAM LIMITED
Corporate Identity Number : U14292TG1973G0I1001660
Registered Office Address : P.O. Kanchanbagh, Hyderabad, 500 058
For commercial clarifications:
e Sri K. Mukesh, Sr. Manager (Purchase)
Mail ID: kmukesh@midhani-india.in, Landline: 040-24184348
For Technical clarifications, pl Contact:
e Sri P.Sindusha, Manager (Civil)
Mobile No: 9154951893, 040-2418 4490
Mail ID:- sindusha.p@midhani-india.in.
e Sri l.K.Chaitanya, Sr.Manager (Civil)
Mobile No: 99639 74074, 040-2418 4226
Mail ID:ikchaitanya@midhani-india.in
Website address : www.midhani.india.in
2.7  The provision of the above information is for the Contractor’s general guidance only
and does not relieve him of his responsibility under clauses 6 if the General
Conditions of Contract to satisfy himself of the site conditions and sufficiency of his
tender. No claim whatsoever shall be admissible or any extra shall be allowed on
these accounts.
3.0 Construction Facilities:
3.1 Construction Water:
Water required for the Works will be made available to the Contractor free of cost at
one point of site. The Contractor shall make his own arrangement for drawing
water/Electricity from this point and for further distribution at his own cost, with the
approval of the Engineer — In — Charge.
He shall construct a storage tank at his own cost sufficient for storing enough water
for his seven days requirements. No claim for compensation for any failure or short
supply of water will be admissible. The Contractor shall state the requirement of
water for construction in the appendix — | herein attached.
Employer do not guarantee the maintenance of uninterrupted supply of water and in
case of any interruptions of such supply of water the Contractor shall be responsible
for making at his own cost alternative arrangements for water. When Contractor
makes his own arrangements of water required for the work, nothing shall be paid
for the same by MIDHANI.
Employer
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Construction Power:

Electric Power from sources available near the site will be made available at free of
cost (415 volts, 3 phase (4 wire) 50 cycles) to the Contractor at one point at the site.
Further connections, distributions, installation of the switch board, Icvs, mcvs,
meters etc. shall be arranged and maintained by the contractor at his own cost with
the prior approval of the Engineer — In — Charge. The distribution system shall
conform to the Indian Electricity Act 1910 and the Indian Electricity Rules, 1956 with
the latest amendments. The Contractor on the completion of the Works shall remove
all wiring from the switchboard and meter. He shall reinstate and make well any
work disturbed by the temporary power lines at his own cost to the satisfaction of the
Engineer — In — Charge.

No claim for compensation for any failure or short supply of power will be
admissible. The Contractor shall indicate his requirement of electric power for
lighting and construction equipment at site.

In case of forced power cuts/short supply/fault, contractor shall make his own
arrangement for lighting/fabrication works without affecting the schedule of work.
Nothing shall be paid for the same by MIDHANI.

Temporary Roads:

The contractor shall construct and maintain at his own cost all temporary roads at
the site for leading his equipment, labour, materials etc. to various places of work or
otherwise deemed necessary to execute the works.

Time Schedule of Contract:

Time is the essence of the Contract. The Contractor shall complete the whole of
works according to the Contract and to the satisfaction of the Engineer — In —
Charge within 365 days from the date of handover of site.

The working hours for the civil works are 24 hours with special permission and
safety precautions as per standing rules of MIDHANI.

Authorized Agent/ official

The contractor shall have a duly authorized agent/official at site from the
commencement of works to the completion of the works. Such agent/ official shall
be authorized, on behalf of the contractor, to accept services of notices under the
and to agree to extras, omissions and varied items of works and rates for the same.
Such agent/ official shall maintain on his staff qualified engineers and such other
personnel as may be required for efficient execution of the works. Any notice under
the contract shall be deemed to have been served on the contractor if served upon
such agent/ official or sent by registered letter to his address at site. Such agent/
official shall not be changed and shall not leave the site during the duration of the
Contract unless the consent of the Engineer — In — Charge shall have been
previously obtained. If the Engineer — In — Charge shall require the contractor to
carry out any rectifications under the terms of the contract after the works are
completed, the contractor shall have the same or another duly authorized agent at
site when such rectifications are being carried out.

The contractor shall send a duly authorized competent representative to meet the
Employer at his office at Hyderabad whenever called upon in writing to do so by the
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Employer or the Engineer — In — Charge and any instructions, directions or
explanations given by the Engineer — In — Charge to such representative shall be
held to have been given to the Contractor.

Construction Stores:

Suitable areas at or near site will be allocated free of cost by the Employer at his
discretion to the contractor for field offices, storing equipment, plant, materials etc.
for the duration of the contract. The contractor will be solely responsible for the
watching and guarding of his stores.

The contractor shall cover all his equipment and materials at site with requisite
insurance against theft, larceny, dacoit, fire, tempest, flood, earthquake etc.

Accommodation for Labour and Supervisory Staff:

The contractor shall make his own arrangements for the accommodation of his
labour and supervisory personnel, for which the Employer will allocate no open land.
The contractor shall include in his rates the cost of provision of such accommodation
for the laborers and supervisory staff including suitable water supply, electricity and
good sanitary arrangements. The sanitary arrangements provided must conform to
the rules and regulations of local authorities or public bodies.

Compliance with Enactments:
The Contractor shall comply with the provisions of the following Acts and Rules:

The Contract Labour (Regulation & Abolition) Act 1970 or any amendment thereof
and Rules made there under and all legislations and rules of the State or Other local
Authority framed from time to time. The Rules and other statutory obligations with
regard to wages, welfare and safety measures, maintenance of all required registers
etc will be deemed to be part of the contract. Such Registers shall be produced by
the Contractor for inspection as and when required by MIDHANI or Labour
Department Authorities or other statutory bodies.

The Contractor must possess valid license  obtained for RLC (central) under
Contract Labour (R&A) Act and Rules for employing contract labour on the date of
the submission of tender form in case of engagement of contract labour. It is
mandatory to implement the GOs issued by the Government from time to time on
payment of wages.

The Provisions of the Minimum Wages Act 1948 and Payment of Wages Act 1936
as amended from time to time and rules made there under.

Industrial Disputes Act
Employee’s Compensation Act 1923 or any other law for the time being in force.
Equal Remuneration Act.

The Provisions of ESI| Act and EPF & MP Act and the rules made there under in
respect of the workmen engaged by him.
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Construction Equipment:

The contractor shall make his own arrangements to procure all constructional plants
and equipments for the work. He shall state in the Appendix Il the type and number
of different equipment in good working conditions, with their capacities, which he will
use on the site to ensure the completion of the works in the specified time.

All materials, construction plants and equipment etc once brought by the contractor
on the site are not to be removed from there without the written authority of the
Engineer — In — Charge. Also the contractor shall have adequate stock of spare
parts for the equipment on the site and the works shall not be delayed on this
account. All temporary works built by the contractor for the main construction
undertaken by him are not to be dismantled and removed without written authority of
the Engineer — In — Charge.

Co-operation with other contractors:

The contractor shall plan and execute his work in a phased manner as directed by
the Engineer — In — Charge from time to time and shall fully co-operate with other
agencies working at site simultaneously so as not to obstruct or retard the works
simultaneously being executed by other agencies in any way. The decision of the
Engineer — In — Charge on any point of dispute between the various contractors
shall be final and binding on all the parties concerned.

Safety Code:

The contractor shall at his own expense, arrange all the requirements including
safety gears for the safety provisions as appended to these conditions, or as
required by the Engineer — In — Charge in respect of all labour directly or indirectly
employed for the performance of the works and shall provide all facilities in
connection therewith. In case the contractor fails to make the arrangements and to
provide necessary facilities as aforesaid, the Employer shall be entitled to do so and
recover the cost thereof from the contractor. The contractor will abide all the safety
norms of MIDHANI & other statuary bodies.

Cleaning Site:

The contractor shall clean the site as required of grass, trees, vegetation and debris
prior to the start of the work at his own cost.

Clearing Site on completion:

On completion of the works, the site shall be cleared by the contractor of all men,
materials, temporary sheds, debris, rubbish, plants and equipments belonging to the
contractor at his own cost. The site and surroundings shall be handed over in a
clean and neat condition as required by the Engineer — In — Charge. In case of
failure by the contractor, the Employer will get the site cleared at the risk and cost of
the contractor. The work may not be considered complete till the contactor clears
the site in all respect as mentioned above.
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14.0 Coverage of Contract:

14.1 The contract is a complete one including all the cost towards labour, materials, the
contractor’'s overhead and profit, all temporary works & all other provisions,
equipments, tools tackles, transportation, handling, all taxes & duties etc.

14.2 Except where it is expressly provided that the cost will be borne by the Employer the
various obligations of the contractor under the contract shall be at the cost of the
contractor.

15.0 Transfer of quarantees:

All guarantees such as waterproofing, acid resisting, materials etc for the entire
works as obtained from the manufacturer or specialist agencies shall be transferred
to the Employer through the Engineer — In — Charge by the contractor prior to the
acceptance of such works. The applicator/manufacturer also will remain the co-
guarantor.

16.0 Security Requlations:

The contractor shall abide by all the security regulations promulgated by the
Employer & all other statuary authorities from time to time. In order to facilitate the
issue of entry/ exit gate permits for materials and equipment to be taken out after
completion of the work the contractor shall submit a list of equipment and/or other
materials that may be taken inside the protected area from time to time.

17.0 Miscellaneous:

17.1 Variation Statement:

Quantity variation (up tox 20%) statement shall be prepared by the contractor and
submitted to Engineer — In — Charge for Employer approval. Such variation
statement shall be submitted at the stage when the Running Account Bills value (up
to date) exceeds the contract value and also for variations in scope of work.

17.2 Part rates:

The part rates recommended by Engineer — In — Charge in the Running Accounts
Bills for the items of works in progress shall be binding on the contractor.

Employer Contractor
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SPECIFICATIONS FOR WORKS

PREAMBLE TO SPECIFICATIONS

The conditions of contract and the drawings shall be read in conjunction with the
specifications and matters referred to shown or described in one are not necessarily
repeated in the other. These specifications are comprehensive and may exceed the
requirements of this project. Any ambiguity between the General specifications, the
Bill of quantities and contract drawings shall be referred to the Tenderer for
clarification not later than 10 days before the date fixed for delivery of Tenders. Any
ambiguity may be referred to the Tenderer after signing of the contract and Tenderer
shall give a ruling which shall prevail. No claim for additional cost due to above,
however, will be entertained.

Notwithstanding the sub-division of the specification into various headings, every
part of it is to be deemed supplementary to every other part and is to be read with it,
so far as it may be practicable so to do, or when the context so admits.

In this contract, reference is made to the Indian Standards and these references
shall be deemed to include the latest editions or issue of standards, specifications or
By-Law including all revisions up to the date of invitation of Tenders. The contractor
shall ensure that all materials and workmanship in so far as they apply to this
contract shall comply in every specifications or any other equivalent or specification
approved by the Tenderer.

The Contractor shall kept at site copies of all relevant standards and codes of
practice referred in these specifications throughout the period of contract. These
shall be the latest editions and shall include all revisions/addendums thereof.

Approved Manufacturers: Name of approved manufacturers are given in the
specifications.

Reference in the specifications to approved manufacturers shall be constructed as
establishing standard of quality and not as limiting completion.

The Contractor shall include in his prices for supplying the item or materials from the
approved manufacturers listed or on approval.

All items or materials shall be delivered to the site in the manufacturers original
unopened containers with the manufacturers brand and name clearly marked on.

All items or materials shall be assembled, mixed, fixed, applied or otherwise
incorporated in the works in accordance with the printed instructions of the
manufacturer of the item or materials.

Employer Contractor
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GENERAL

Scope

This specification applies to the CIVIL Engineering and building works to be
executed by the Contractor. It is to be read in conjunction with and subjects to the
general conditions of contract and in conjunction with the drawings, the schedule of
rates and such other documents as may from time to time be agreed upon as
comprising part of this contract. Where these specifications are not clear, CPWD
specifications shall be followed.

Clearing

The contractor shall clear the site of all rubbish and old buildings remove all grass
and low vegetation and remove all bush wood, trees, stumps of trees and other
vegetation only after consultation with the Architects as to which bushes and trees
shall be saved. All disused foundations, drains or other obstructions met with during
excavation shall be dug out and cleared.

Site Levels

The contractor shall carry out the survey of the site and shall establish sufficient
number of grids and level marks to the satisfaction of the Architects who shall
decide on the basis of this information the general level of the plot and the plinth.

Bench-marks

Prior to commencement of construction the contractor shall in consultation with the
Engineer, establish several site datum bench-marks their number depending on the
extent of the site. The bench-marks shall be sited and constructed so as to be
undisturbed throughout the period of construction.

Site investigation

The Architects might have got the soil investigation done and if so, the report will be
handed over to the contractor for their scrutiny. The contractor shall however inspect
the site and study the findings from the trial pits or bores in order to assess the
problems involved in and methods to be adopted for excavation and earth work. The
contractor shall ascertain for himself all information concerning the sub-soil
conditions, Ground water table periods and intensity of rainfall, flooding of the site
and all data concerning excavation and earth work.

Setting out the work
The contractor shall set out the works and during the progress of the building shall
amend at his own cost any errors arising from inaccurate setting out.

During the execution of the work contractor must cross check his work with the
drawings. The contractor shall be responsible for all the errors in this connection and
shall have to rectify all defects and / or errors at his own cost failing which the
Architect reserves the right to get the same rectified at the risk and cost of the
contractor.
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1.7  Clearing up and handing over

Upon completion of the work all the areas should be cleaned. All floors, doors,
windows, surface etc. shall be cleaned down in manner which will render the work
acceptable to the Architect and Employer. All and an area of up to ten meters on the
outer boundaries of the premises will be cleaned by the contractor as a part of the
contract. Upon completion of the project, the contractor shall submit to the employer

the following.
a. Written guarantee and certificates.
b. Maintenance manual, if any and
C. Keys
1.8 Samples

The contractor shall submit to the Architects samples of all materials for approval
and no work shall commence before such samples are duly approved. Samples of
pre-cast concrete panels, masonry units, building insulation, finished hardware,
metal window and door frames, terrazzo flooring, kota stone, marble etc. and every
other work requiring samples in the opinion of the Architects shall be supplied to the
Architects and these samples will be retained as standards of materials and
workmanship. The cost of the samples shall be borne by the contractor.

Throughout this specification, types of material may be specified by manufacturers’
name in order to establish standard of quality, price and performance and not for the
purpose of limiting competition. Unless specifically stated otherwise, the tenderers
may assume the price of ‘approved equivalent’ except that the burden is upon the
contractor to prove such equality in writing.

A detailed programmed shall be submitted by the contractor for the material
approvals, within four weeks of the Architects order to commence. The detailed
program shall include but not limited to:

Date/s of submitting the various material samples.
Dates/s by which the MIDHANI’s approval is required.
Date/s of placing orders on the Manufacturers/Suppliers.
Date/s of arrival of the approved material/s on to the site.

Date/s of the completion of the ‘Mock-ups’ wherever required, and the Date/s by
which the Architects’ inspection of such ‘Mock-ups’ should be completed and the
Date/s by which the Architect should fully approve the said Mock-ups.

1.9 Tests

All materials and methods of tests shall conform to the latest rules, regulation and/or
specifications of the following authorities where specified herein as applicable.
Bureau of Indian Standards (BIS), British Standards Code of practice (BS) in case
no equivalent BIS is available. The Architects will have the option to have any of the
materials tested and if the test results show that the materials do not conform to the
specifications, such materials shall be rejected. A reasonable number of
representative tests will be deemed to be included in the rates tendered.
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1.10 Rates

The item rates quoted in schedule of quantities are deemed to be included to
execute the complete works/items in strict accordance with the relevant
specifications read in conjunction with the appropriate Standard Specifications.

1.11 Mode of Measurements

All measurements will be taken in accordance with IS 1200 latest issue unless
otherwise specified.

1.12 Safety Code

i) Suitable scaffolding should be provided for workmen for all works that cannot safely
be done from the ground or from solid construction except such short period work as
can be done safely from ladders. When ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as
well suitable foot holds and hand holds shall be provided on the ladder shall be
given an inclination not steeper than 2 to 1 (1/2 horizontal) and 1 vertical).

ii) Scaffolding or staging more than 3 Mtrs. Above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and otherwise secured at least 0.9 Mtrs,
high above the floor or platform or such scaffolding or staging and extending along
the entire length of the outside and ends thereof with only such opening as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or the gangway
or the stair way is more than 3 Mtrs. Above ground level or floor level they should be
closely boarded should have adequate width and should be suitably fenced as
described in Para (ii) above.

iv) Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1 Mtr.

v) Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9 Mtrs. In length while the width between side rails in rung ladder shall in no case be
less than 29 cms for ladder up to and including 3 Mtrs in length. For longer ladders
this widths should be increased by at least 6 mm for each additional 30 cms.
Adequate precautions shall be taken to prevent danger from electrical equipment.
No materials on any of the site of work shall be so stacked or placed as to cause
danger or inconvenience to any person. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defense of every suit, action or other proceeding at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit action or
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proceedings to any such persons or which may with the consent of the contractor be
paid to compromise any claim by any such person.

vi) Excavation and trenching: All trenches 1 meter or more in depth shall at all times be
supplied with at least one ladder for each 30 Mtrs in length or fraction thereof.
Ladder shall be extended from bottom of the trench to at least 1 Mtr above the
surface of the ground. The side of the trenches which are 1.5 Mtr or more in depths
shall be stepped back to give suitable slope or securely held by timber bracing so as
to avoid the danger of sides collapse. The excavated materials shall not be placed
within 1.5 Mtrs of the edges of the trench or half of the depth of the trench whichever
is more. Cutting shall done from top to bottom. Under no circumstances undermining
or undercutting shall be done.

vii)Before any demolition work is commenced and also during the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed or
suitably protected in consultation with the Employer.

b. No electric cable or apparatus which is liable to be a source of danger or a
cable or apparatus which is liable to be used by the operator shall remain
electrically charged.

C. All practical steps shall be taken to prevent danger to persons employed from
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Architect
should be kept available for the use of the person employed on the site and
maintained in condition suitable for immediate use and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic material, cement and lime mortars
shall be provided with protective foot wear and protective goggles.

b. Those engaged in white washing and mixing or stacking of cement bags or
any material which is injuries to the eyes shall be provided with welders’
protective goggles.

C. Those engaged in welding work shall be provided with welders protective
eyesight lids.
d. Stone breakers shall be provided with goggles and protective clothing and

seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use the
contractor shall ensure that the manhole covers are opened and are
ventilated at lease for an hour before the workers are allowed to get into the
manholes and the manholes so opened shall cordoned off with suitable
railing and provided with warning signals or boards to prevent accidents to
the general public.
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f. The contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form. Whenever
men above the age of 18 are employed on the work of lead painting the
following precautions should be taken:

l. No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

Il. Suitable face masks should be supplied for use by the worker when paint is
applied in the form of spray on a surface or when paint is dry-rubbed and
scrapped.

I1. Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painter to wash during the
cessation of work.

ix) When the work is done near any place where there is a risk of drowning all
necessary equipments should be provided and kept ready for use and all
Necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt First Aid treatment of all injuries likely to be
sustained during the course of work.

X) Use of hoisting machines and tackle including their attachments anchorage and
supports shall conform to the following standards of conditions.

a. These shall be of good mechanical construction, sound material and adequate
strength and free form patent defect and shall be kept in good working order.

b. Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength and free from patent defects.

2. Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding or to give signals to operator.

3. In case of every hoisting machine and of every chain ring hook, shackle survival and
pulley block used in hoisting or as means of suspension of safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load of the
conditions under which it is applicable shall be clearly conditions under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

4. In case of departmental machines the safe working load shall be notified by the
Electrical Engineer concerned.

xi) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with such means as will reduce to the minimum the
risk of accidental descent of the load, adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended load becoming
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accidentally displaced when workers employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and
hat as may be necessary should be provided. The workers should not wear rings,
watches and carry keys or other materials which are good conductors of electricity.

xii)  All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be altered
or removed while it is in use. Adequate washing facilities should be provided at or
near places of work.

xiii) The safety provisions should be brought to the notice of all concerned by displaying
on a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the Contractor.

xiv) To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the Contractor shall be open to inspection
by the Labour Officer, Engineer — In — Charge or the department or their
representatives.

xv) Notwithstanding the above Clause from (i) to (xiv) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.

2. Specialized Acrylic Elastomeric caulking compound :
Supply & Applying Specialized acrylic elastomeric caulking compound treatment to cracks
of walls at exterior side at all heights & levels as per instruction of Engineer-in-Charge.
3. Toughened glass door :
Providing & fixing double leaf frameless glazed door with 12mm thick TOUGHENED glass,
all sides edge polished to be fixed on patch fittings of the approved make. Cost of the
door to be inclusive of pre-approved ozone make patch fitting, floor spring, patch lock,
handles of 32 x 1300 matt finish, handles to be fitted horizontally / vertically as per
instructions & patch fitting(s) lock(s), etc., all complete as per design & as per instruction
of Engineer-in-Charge.
4. PVCdrain:
Providing & Fixing 150mm dia PVC drain from existing rain water gutter at any height &
level connecting Ground floor, surface drains including cost of scaffolding, bends, end
shoe etc. (repair works) as per instruction of Engineer-in-Charge.
5. Weld Mesh Partition :
Providing and fixing weld mesh partition cum door as per drawing. Weld mesh
shall be 50x25 size, 3mm GTI wire and frame shall be 50x50x6 angle and flats of
40x6 flat. Further, the outer frame shall be 65x65x6 angle fixed to walls with hold
fast makeup of 50x50x6 angle. The cost includes the cost of chipping walls ,
placing hold fast, grouting with 1:2:4 concrete, finishing , painting etc. also if any
gap between angle frame & wall crossing, the same shall be covered by welding
with 40x6 flats and filled with CM of plastering grade. The cost also includes one
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Employer

10.

11.

12.

coat of red oxide and two coats of silver paint. The door shall be provided with
aldrop (including type) for locking and tower bolt at bottom , cost of hinges,
welding to main frame. Weld mesh shutter shall be made up of 50x50x6 angle and
40x6 flat, weld mesh of 50x25 aperture size and gauge of 3mm etc., at all heights
& levels and as per instruction of Engineer-in-Charge.

Venetion Blinds :

Providing & fixing of vertical fabric venetion blinds made of glass fiber fabrics in
width 5"(or) 4" minimum overlaping of 3/4" in fabric. . Top aluminum anodised
rail of 1.4mm thickness. 2 inch wide channel with front lamination of same fabric.
runners having stainless steel hooks with built-in-shock spring and self aligning slip
clutch. end control box composed of double gear system. stainless steel spacers.
bottom with fully plastic covered link bead chain as per manufacturers
specifications complete as per instruction of Engineer-in-Charge.

Grouting :

Providing and grouting with non-shrink cementitious grout material in required
size of pockets (Fosroc chemical: Conbextra GP2) as per the manufactures
specification as per instruction of Engineer-in-Charge.

Pressure Grouting :
Supply & Grouting with specialised grout additives to the roof slab by :

a) Drilling the holes 12mm or 14 mm dia to the required depth.

b) Fixing the rubber nozzles with quick setting compound - RAPIDSTRONG QS
(Armstrong)/ ZORIRAPIDAR (PMCC)/ POWER & QK SET (EBT)/
WATERSHILED QK SET cement putty as per directed by EIC.

C) Grouting of holes with 140 PSI grout pump with cement slurry mixing with
specialized free flow, Non- shrink grout additive- RAPIDSTRONG GROUT
ADMIX / ZORIGROUT GP1/ POWER & GROUT ADMIX (ARMSTRONG/
PMCC/ (EBT)/WATERSHIELD AR+Cement as per instruction of Engineer-in-
Charge.

Roller Blinds :

Providing and fixing of roller blinds for windows complete as per manufacture
specification & the sizes at site and colour as per instruction of Engineer-in-Charge
Steel Name Board :

Providing & fixing of 1mm thick stainless steel name board with D.T.P writing with
etching and polishing charges as per instruction of Engineer-in-Charge.

ACP Board :

Supply & fixing of 1Imm thick ACP board with DTP writing & Etching as per
instruction of Engineer-in-Charge.

Removal & Re-fixing Aluminium doors :

Removal, repair & refixing of 2mm thick powder coated Aluminium doors. The
cost includes for supply & fixing of rubber beading, hinges, door locks, door
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Employer

stoppers etc as per instruction of Engineer-in-Charge.(cost including finishing work
as per instructions of Engineer In-charge)
13. Aluminium 3 track windows :
Supply and fixing in position powder coated aluminum fully glazed windows of
approved colour using Aluminum 3 track box section frame with top and verticle sides
and for frame bottom using sliding shutters made out of aluminum sections, inside
the h-section for top and bottom and plain section for ends including making window
wheathering seal proof and mounted in fibre wheels 2 nos for each shutter and fixed
5 mm thick plain black tilted glass of 1st quality with necessary PVC rubber beeding
alround including providing 2 nos maruti lock cleat for window with 7.5mm thick
aluminum grill as approved by the department @ 3.58/kg/m2 and separate mosquito
mesh frame at the back side of the window including cost and coveyance of all
materials, labour charges for making, erecting in position etc., . gaps between wall
and Al frame shall be closed with white cement, where ever required complete as per
instruction of E.I.C.
14. 2mm thick Aluminium Partitions cum door :
Providing and fixing of 2mm thick aluminum powder coated partitions cum door
with half novapan 12mm thick and 5mm clear glass/opaque glass including
neoprene gasket complete etc..with standard sections.The cost includes closing
gaps between wall & aluminum section with white cement or Aluminum angles as
required at site (if any) as per the direction of Engineer-In-Charge.
15. 2mm thick Aluminium door :
Providing and fixing of 2mm thick aluminum powder coated door with half
novapan 12mm thick and 5mm clear glass with locking arrangement along with
three keys including door closer, handles,tower bolts, stopper & neoprene gasket
complete etc..with standard sections.The cost includes closing gaps between wall
& aluminum section with white cement or Aluminum angles as required at site (if
any) as per instruction of E.I.C

16. Mosquito mesh :
Supply & fixing of Mosquito Mesh to the existing windows of required size as per
instruction of Engineer-in-Charge.

17. 2mm thick Aluminium powder coated partitions :
Providing and fixing of 2mm thick aluminum powder coated partitions with half
novapan 12mm thick and 5mm clear glass complete etc.,, with standard
sections.The cost includes closing gaps between wall & aluminum section with
white cement or Aluminum angles as required at site (if any), complete as per
instruction of E.I.C.
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED BY CONTRACTOR IN

TECHNICAL BID for “AMC FOR NON DSR ITEMS FOR MAINTENANCE AND

MINOR WORKS AT MIDHANI PLANT, CORPORATE OFFICE, AMTL, GUEST

HOUSE & TOWNSHIP”, MIDHANI, KANCHANBAGH,

SL.
NO

DESCRIPTION OF PRE-
QUALIFICATION CRITERIA

HYDERABAD - 58.

YES
ENCLOSED

NO-NOT
ENCLOSED

1.

Latest bank solvency for Rs 10.02 lakhs not
older than six months from the date of release
of this advertisement. Or

The bidder shall have positive net worth in each
of three previous financial years.

Details of ESI & PF registration.

WIN

Details of similar Civil maintenance & Civil minor
works each Experience certificate in the last 7
years along with experience certificates.
(Estimated Value Rs 25.06 Lakhs)

A) 3 similar Civil maintenance & Civil minor
works each costing not less than the amount
equal to 40% of the estimated cost. Rs 10.02
Lakhs OR

B) 2 similar Civil maintenance & Civil minor
works each costing not less than the amount
equal to 50% of the estimated cost. Rs 12.53
Lakhs OR

C) one similar Civil maintenance & Civil minor
work each costing not less than the amount
equal to 80% of the estimated cost. Rs
20.05Lakhs

PS: -

1) In case of experience in reputed/ private
firm, the same shall be supported with 26AS
statement of IT of the relevant period

2) The work shall be completed as a whole,
partial completion/value will not be
considered.

3) Tenderer has to submit the copy of work
order, BOQ, completion certificate in
support of their experience.

4) Experience certificates shall be duly self
attested.

Details of registration of firm in MIDHANI or
Large Private Organizations or other
Government organization at least 7 years before
the date of Tender.

5

PAN number/ GIR number issued by |.T authority

Employer
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GST number

~N| O

Average Annual Turnover during the last 3
financial years along with audited balance
sheets should be at least Rs. 7.52 Lakhs.

RTGS details (Bank details for e-payment)

Unconditional acceptance of all Technical,
commercial terms and conditions along with
corrigendums if any.

Declaration by contractor

1.

2.

o

| have seen the site and understood the full scope of work viz Specifications,

drawings etc.

| have noted the changes (if any) as per pre-bid meeting and understood the
scope of work and | agree to enclose pre-bid meeting minutes along with
technical bid, failing which MIDHANI is empowered to reject or consider as
per decision of MIDHANI Management. | shall not claim any extra due to self
misunderstanding of drawings, specifications etc, what so ever.

| agree to return all the documents along with this offer.

Any information provided in the bid if found to be false, MIDHANI is
empowered to take action against me as per the MIDHANI rules in VOGUE.

CONTRACTOR
SIGNATURE AND SEAL

Note:- (1)The tender application and related documents will be assessed to
demonstrate convincingly that the applicant possesses the required experience,
together with the technical, administrative, and financial capability to perform the
Contract and has good performance record in the relevant area.

(2)Applicants will not be considered if they have a poor performance record such as:
abandoning of works; not properly completing / defaulting contracts, inordinate
delays in completing contracts; litigation history, financial failure, etc. MIDHANI
reserves the right to approach its previous clients for the purpose of this Contract.

The above Notel & 2 will form the part of tender

Employer
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=MIDHANI

MISHRA DHATU NIGAM LIMITED
P.O.KANCHANBAGH, HYDERABAD

Part-1l (PRICE BID)
(REVERSE AUCTION)

AMC FOR NON DSR ITEMS FOR MAINTENANCE &

MINOR WORKS AT PLANT, CORPORATE OFFICE,

GUEST HOUSE, AMTL & TOWNSHIP,MIDHANI
KANCHANBAGH, HYDERABAD-58.

Employer Contractor
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PURCHASE DEPARTMENT

Tender Notice No: MDN/PUR/AP20241006/EADVT/095/24-25 Date: 20-05-2024
To,

Dear Sir,
Sub: AMC FOR NON DSR ITEMS FOR MAINTENANCE & MINOR WORKS AT PLANT, CORPORATE
OFFICE, GUEST HOUSE, AMTL & TOWNSHIP, MIDHANI ,KANCHANBAGH, HYDERABAD - 58 — Reg.

1. Please find enclosed herewith the Tender Enquiry for the above work you are requested
to furnish your offer through online http://eprocuremidhani.nic.in before last date of
submission, along with EMD of Rs. 60,000/-. The tenders without EMD shall be liable for
rejection; Please confirm whether you are MSME Unit or MSME Unit owned by SC/ST
Entrepreneur. If yes, please submit latest valid documentary proof for extending benefits
as per government guidelines. Estimated Value of work is Rs 25.06 lakhs.

2. Tender shall be submitted on or before 17-06-2024 up to 10.30 hrs.
3. The time period for completion of job will be 365 days from the date of handing over of site.

4. The tenderer shall inspect the site of work and understand the scope of work before quoting.
No extra amount will be paid on account of misunderstanding either in scope of work,
specification, drawings, site conditions etc.

5. All materials required for the work shall be arranged by the contractor unless until specified in
Bill of Quantities.

6. This is an item rate contract and the quantities are approximate, but payment will be made only
on actual work done based on joint measurement.

7. Generally each work order value will be up to a maximum of 3.00 Lakhs and each work will be
paid only one R.A bill & one Final bill as the case may be. Any work ordered during the
currency of the contract for which the date of completion falls beyond this 365 days period shall
be deemed to form part of the contract.

8. R.A Bill will be paid within 15 days from the date of certification of Engineer-in-charge.
However, Final payment will be made within 30 days after satisfactory completion of work and
certification by Engineer-in-charge.

9. a) Security Deposit (S.D): The successful tenderer has to deposit 5% of contract value as Security
Deposit within 21 days from the date of PO. This 5% Security Deposit can be submitted online
through bank or can deposit Bank Guarantee from any nationalized bank. The validity of B.G shall
be equivalent to contract period plus three months extra. The 5% Security Deposit will be
released after completion of all the work orders issued in the PO, Site clearance and cleaning by
the contractor duly certified by Engineer- In- Charge.

b) A sum of 5% of each Running Bill & Final bill will be deducted from the bills payable to
contractor. The EMD deposited will be adjusted against this 5% deduction from each running bill
and the same will be refunded after the issue of the No defects certificates to the contractor for
all the contracts under the scope of the contract i.e. after defect liability period of 06 months.
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10. The security and safety rules of MIDHANI to be followed. The contractor shall take care of all
labour laws regarding minimum wages, ESI, PF etc., Midhani is no way responsible in this
respect. Midhani is not liable for any claim in respect of any accidents during the work.

11. (a) MIDHANI reserves the right to operate partial or delete any item specified in BOQ without
any compensation to contractor for the items un-operated or deleted.

(b) If at any time after acceptance of the tender MIDHANI feels that for any reasons whatsoever,
if the whole or any part of the contract services is not required to be carried out, notice shall be
given in writing of the fact to the contractor and upon receipt of such notice, the contractor shall
stop the execution of such services as indicated in the notice forthwith. The contractor shall have
no claim to any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the services in full, but which he
did not derive in consequence of the foreclosing of the services / contract. Contractor shall be
paid at contract rates for the full amount of the work executed including such additional services
as may be rendered necessary by said foreclosing.

12. The contractor should not cause any loss or damage to MIDHANI property/or personnel, if any
loss or damage is caused the cost of the same will be recovered from the bills by MIDHANI,
which will be final.

13.The quantities are subjected to +20% variation and the contractor has to carry the work on the
same rates, terms and conditions within the variation limits prescribed. Further, MIDHANI
reserves the right to place 100% repeat order on exigency of work in the same contract or other
areas for similar items and the contractor has to work on the same rates, terms and conditions
of the PO.

14. If the contractor fails to receive the work order within a week time from the date of intimation
to him or if the contractor does not start the work within 3-7 days from the date of handover of
site, or if the work is abandoned / stopped without bringing proper notice to Engineer-in-
charge, the contract will be terminated and balance work will be carried out at the cost and risk
of contractor.

15. Liquidated Damages:The dates of completion given in the individual work order shall be
binding on the contractor and in the event of the contractor failing to complete any work
order within the time specified, compensation as stipulated below will be levied:

a. If the work is not completed within stipulated time of a work order, liquidated damages at
1% per week delay or part there of up to maximum of 10% total value of work order of PO
will be deducted.

b. If the delays are not attributed to the contractor, the competent authority holds the
right to waive off the L.D or reduce the L.D as the case may be.

c. Reduction of Liquidated Damages:If before the completion of the whole of the works or
any part of the works has been certified by the Engineer- in- Charge as completed as per
the time stipulated hereof and occupied or used by the employer, the value of the whole
of the works for the purpose of calculating the liquidated damages shall be reduced by the
value of the part so certified by the Competent Authority.

16. MIDHANI reserves the right to penalize
a) The successful bidder fails to submit 5% Security deposit within a week time from the date of
receipt of work order, failing which penalty of Rs 1000 per day maximum of 10,000.00 will be
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collected and further delay will empower MIDHANI to termination of contract and apply risk
purchase.

b) If the contractor fails to receive the work order within 7 days of intimation, then a penalty Rs
500 per day will be levied subjected to maximum of Rs 5000.00. Further delay will empower
MIDHANI to termination of contract and apply risk purchase.

c) Contractor has to maintain “HINDRANCE REGISTER” which is to be certified by both MIDHANI
Site engineer and contractor engineer before release of final bill.

17. The offer shall be valid for 90 days from the date of opening of tender.

18. Incomplete or partially filled tenders will be rejected. Also, conditional offers are liable for
rejection. MIDHANI reserves the right to accept or reject any or all tenders without assigning
any reasons.

19. Contractor has to maintain site record, hindrance record, record for steel, cement etc.

20. Site has to be cleaned by the contractor before handing over to MIDHANI after completing the
work. The final bill will be processed only after obtaining site cleaning certificate from the
Engineer-in-charge.

21. If the contractor performs any work in a manner contrary to the Contract, without the
approval of the Engineer-In-Charge, the Contractor shall bear all the costs arising there from
and shall be responsible for all losses to the employer arising there from.

22. Participating in this tender implies, that Contractors are capable of executing multiple
maintenance works /urgent works/equipment related foundations works etc on short
notice.

23. Note to Suppliers regarding Invoice and related pavment conditions:

1. The GST invoice to be submitted by supplier shall be in accordance with provisions of Sec 31
of CGST Act, 2017 and shall contain all particulars specified in rule 46 of CGST Rules
including HSN/SAC codes.

2. Wherever E-invoice is applicable as per provisions of GST Act and notifications issued from
time to time, bills will be processed only on submission of E-invoice (in addition to all other
relevant documents). If E-invoice is not applicable, supplier is requested to submit the
declaration on letter head signed by Authorized signatory in the attached format at Annexure-
A.

3. Further to above, if the aggregate turnover of the supplier exceeds threshold limits as notified
by Government of India at any future date, then E-invoice shall be applicable and the bidder
has to comply with required provisions of GST Law.

4. Supplier need to give declaration whether he is fiing GSTR-1 and GSTR-3B on monthly
basis or quarterly basis. If supplier is filing /opted for GSTR-1 and GSTR-3B on Quarterly
basis, supplier is requested to submit the declaration on letter head signed by Authorized
signatory in the attached format at Annexure-B.

5. If the supplier is filing returns on monthly basis, payment will be made only after filing of
GSTR-1 and GSTR-3B of the respective month including availability of invoice in GSTR- 2B(lt
is to be noted that the Invoice will appear in GSTR-2B of corresponding month if the supplier
files GSTR-1 within due dates mentioned in the Act).

6. If supplier is filing / opted for GSTR-1 and GSTR-3B on Quarterly basis, only the base
amounts will be paid initially and release of GST amounts will be made only after quarterly
filing of GSTR-1, GSTR-3B of corresponding months including availability of invoice in GSTR-
2B (It is to be noted that the Invoice will appear in GSTR-2B of corresponding month if the

Employer Contractor
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supplier files GSTR-1 within due dates mentioned in the Act). After filing of GSTR-1 and
GSTR-3B Supplier has to intimate the same to Purchase Department along with copies of
GSTR-1 and GSTR-3B for onward intimation to Finance Department.

7. In case MIDHANI is unable to avail GST credit within time limit specified under the GST Act
due to delay in filing and /or intimation regarding filing of GST returns by supplier or due to
any other fault of supplier, corresponding GST amounts will not be paid to supplier.

24. Contractor has to quote price viz price + taxes + GST + Cess. The accuracy shall be up to two
decimals and order will be placed on L-1.

NOTE:

a)The value of work to be ordered on any single work order shall not exceed
Rs 3.00 lakhs.

b). The period contract is 365 days from the date of acceptance of the contract. Any
work ordered during the currency of the contract for which the date of completion falls
beyond these 365 days period shall be deemed to form part of the contract.

Yours faithfully,
For Mishra Dhatu Nigam Limited

Subhadip Ghosh
Addl.General Manager (I/c Purchase)

Declaration by contractor

1. 1 have understood the full scope of work viz Specifications etc.

2. | have noted the changes (if any) as per pre-bid meeting and understood the scope of work and |
agree to enclose pre-bid meeting minutes along with technical bid, failing which MIDHANI is
empowered to reject or consider as per decision of MIDHANI Management. | shall not claim any
extra due to self misunderstanding of drawings, specifications etc, what so ever.

3. lagree toreturn all the documents along with this offer.

4. Any information provided in the bid if found to be false at any time, MIDHANI is empowered to
take action against me as per the MIDHANI rules in VOGUE.

CONTRACTOR
SIGNATURE AND SEAL

Employer Contractor
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P.S;- All Parties shall attend pre bid meeting on 30-05-2024 at 11.00Hrs through Video Conference.
The link for video conference shall be intimated one day prior to pre-bid meeting date. Interested
parties may request for weblink for video conference at least two days in advance to date of meeting

through email.

P.S:

For commercial clarifications, pl contact:

e Sri K.Mukesh, Sr.Manager (Purchase)
Mail ID: kmukesh@midhani-india.in, Landline: 040-24184348
For Technical clarifications, pl Contact:
e Sri P. Sindusha, Manager (Civil)
Mobile No: 9154951893, 040-2418 4490
Mail ID:- sindusha.p@midhani-india.in.

e Sri l.K.Chaitanya, Sr.Manager (Civil)
Mobile No: 99639 74074, 040-2418 4226
Mail ID:-ikchaitanya@midhani-india.in

The Bidder is requested to submit their questions / queries / clarifications in writing by email /
fax/ post to reach MIDHANI not later than one week before the meeting.

Employer Contractor
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BOQ for AMC for NON DSR items for Maintenance & minor works at Plant, Corporate office,
Guest House, AMTL & Township, MIDHANI

S.No

Description

UoM

Qty

Rate
In Rs. Ps.

Amount
In Rs. Ps.

Supply & Applying Specialized acrylic
elastomeric caulking compound
treatment to cracks of walls at exterior
side at all heights & levels as per
instruction of Engineer-in-Charge.

RM

250

Providing & fixing double leaf frameless
glazed door with 12mm  thick
TOUGHENED glass, all sides edge
polished to be fixed on patch fittings of
the approved make. Cost of the door to
be inclusive of pre-approved ozone make
patch fitting, floor spring, patch lock,
handles of 32 x 1300 matt finish, handles
to be fitted horizontally / vertically as per
instructions & patch fitting(s) lock(s), etc.,
all complete as per design & as per
instruction of Engineer-in-Charge.

Sgm

Providing & Fixing 150mm dia PVC drain
from existing rain water gutter at any
height & level connecting Ground floor,
surface drains including cost of
scaffolding, bends, end shoe etc. (repair
works) as per instruction of Engineer-in-
Charge.

RM

50

Providing and fixing weld mesh partition
cum door as per drawing. Weld mesh
shall be 50x25 size, 3mm GTI wire and
frame shall be 50x50x6 angle and flats of
40x6 flat. Further, the outer frame shall
be 65x65x6 angle fixed to walls with hold
fast makeup of 50x50x6 angle. The cost
includes the cost of chipping walls ,
placing hold fast, grouting with 1:2:4
concrete, finishing , painting etc. also if
any gap between angle frame & wall
crossing, the same shall be covered by
welding with 40x6 flats and filled with CM
of plastering grade. The cost also includes
one coat of red oxide and two coats of
silver paint. The door shall be provided
with aldrop (including type) for locking
and tower bolt at bottom , cost of hinges,
welding to main frame. Weld mesh
shutter shall be made up of 50x50x6

Sgm

25.00

Employer
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angle and 40x6 flat, weld mesh of 50x25
aperture size and gauge of 3mm etc., at
all heights & levels and as per instruction
of Engineer-in-Charge.

Providing & fixing of vertical fabric
venetion blinds made of glass fiber
fabrics in width 5"(or) 4" minimum
overlaping of 3/4" in fabric. . Top
aluminum anodised rail of 1.4mm
thickness. 2 inch wide channel with front
lamination of same fabric. runners having
stainless steel hooks with built-in-shock
spring and self aligning slip clutch. end
control box composed of double gear
system. stainless steel spacers. bottom
with fully plastic covered link bead chain
as per manufacturers specifications
complete as per instruction of Engineer-
in-Charge.

Sgm

50

Providing and grouting with non-shrink
cementitious grout material in required
size of pockets (Fosroc chemical:
Conbextra GP2) as per the manufactures
specification as per instruction of
Engineer-in-Charge.

Cu.m

Supply & Grouting with specialised grout
additives to the roof slab

a) Drilling the holes 12mm or 14 mm dia
to the required depth.

b) Fixing the rubber nozzles with quick
setting compound - RAPIDSTRONG QS
(Armstrong)/  ZORIRAPIDAR  (PMCC)/
POWER & QK SET (EBT)/ WATERSHILED
QK SET cement putty as per directed by
EIC.

c) Grouting of holes with 140 PSI grout
pump with cement slurry mixing with
specialized free flow, Non- shrink grout
additive- RAPIDSTRONG GROUT ADMIX /
ZORIGROUT GP1/ POWER & GROUT
ADMIX (ARMSTRONG/ PMCC/
(EBT)/WATERSHIELD AR+Cement as per
instruction of Engineer-in-Charge.

No's

250

Providing and fixing of roller blinds for
windows complete as per manufacture
specification & the sizes at site and

Sft

600

Employer
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colour as per instruction of Engineer-in-
Charge..

Providing & fixing of 1mm thick stainless
steel name board with D.T.P writing with
etching and polishing charges as per
instruction of Engineer-in-Charge.

Sft

108

10

Supply & fixing of 1mm thick ACP board
with DTP writing & Etching as per
instruction of Engineer-in-Charge.

Sft

50

11

Removal, repair & refixing of 2mm thick
powder coated Aluminium doors. The
cost includes for supply & fixing of rubber
beading, hinges, door locks, door
stoppers etc as per instruction of
Engineer-in-Charge.(cost including
finishing work as per instructions of
Engineer In-charge)

Each

25

12

Supply and fixing in position powder
coated aluminum fully glazed windows of
approved colour using Aluminum 3 track
box section frame with top and verticle
sides and for frame bottom using sliding
shutters made out of aluminum sections,
inside the h-section for top and bottom
and plain section for ends including
making window wheathering seal proof
and mounted in fibre wheels 2 nos for
each shutter and fixed 5 mm thick plain
black tilted glass of 1st quality with
necessary PVC rubber beeding alround
including providing 2 nos maruti lock
cleat for window with 7.5mm thick
aluminum grill as approved by the
department @ 3.58/kg/m2 and separate
mosquito mesh frame at the back side of
the window including cost and coveyance
of all materials, labour charges for
making, erecting in position etc., . gaps
between wall and Al frame shall be
closed with white cement, where ever
required complete as per instruction of
E.I.C.

Sg.m

30

13

Providing and fixing of 2mm thick
aluminum powder coated partitions cum
door with half novapan 12mm thick and
5mm clear glass/opaque glass including
neoprene gasket complete etc..with
standard sections.The cost includes
closing gaps between wall & aluminum

Sg.m

150

Employer
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section with white cement or Aluminum
angles as required at site (if any) as per
the direction of Engineer-In-Charge.

14

Providing and fixing of 2mm thick
aluminum powder coated door with half
novapan 12mm thick and 5mm clear
glass with locking arrangement along
with three keys including door closer,
handles,tower bolts, stopper & neoprene
gasket complete etc..with standard
sections.The cost includes closing gaps
between wall & aluminum section with
white cement or Aluminum angles as
required at site (if any) as per instruction
of E.I.C

Sgm

48

15

Supply & fixing of Mosquito Mesh to the
existing windows of required size as per
instruction of Engineer-in-Charge.

Sgm

300

16

Providing and fixing of 2mm thick
aluminum powder coated partitions with
half novapan 12mm thick and 5mm clear
glass complete etc.,, with standard
sections.The cost includes closing gaps
between wall & aluminum section with
white cement or Aluminum angles as
required at site (if any), complete as per
instruction of E.I.C.

Sgm

90

Total (including

GST)

Employer
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Annexure-A
TO BE PRINTED ON LETTER HEAD

To whomsoever, it may concern.

We M/S. o having PAN ..., and
GSTIN Registration Number ...............ccoooeiinnn. hereby undertake that our Aggregate
Turnover (as per Section 2(6) of Central Goods and Services Tax Act, 2017) for the previous
financial year does not exceed the prescribed threshold (as on the date of this declaration) for
generation a Unique Invoice Registration Number (IRN) and QR code as per the provisions of
Central Goods and Services Tax Act, 2017 and rules thereunder (“GST Law”).

Further, we also undertake that if the aggregate turnover of M/s.
exceeds the current threshold or revised threshold notified by Government of India at any
future date, then we shall issue invoice, Debit Note and credit note in compliance with the
required provisions of GST Law (E-Invoice).

/We .. acting on behalf of (Company name) ..................... in the
capacity of (designation) ............... and keep it indemnified against any losses, damages
(or) costs which it suffers (or) incurs due to beach on our part of this declaration.

LEGAL NAME

TRADE NAME :
TAX PAYER TYPE :Regular

Thanking you. Yours Truly,
FOrM/s. ..o,

Authorized Signatory Name:
Designation:
Stamp:

Employer Contractor
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Annexure-B
TO BE PRINTED ON LETTER HEAD

To whomsoever, it may concern.

We M/S. .o having PAN ...,

and GSTIN Registration Number hereby confirm that our Aggregate

Turnover (as per Section 2(6) of Central Goods and Services Tax Act, 2017)was not more
than prescribed limit for Quarterly filing and we are anticipating that turnover for the Current
Financial year also will be within the prescribed limit. Hence, we opt to file GSTR-1 and
GSTR-3B returns on a Quarterly basis for the Financial year 2020-2021(January 2021
onwards). We are hereby agreeing to file GSTR-1 and GSTR-3B on or before due dates as
per provisions of GST Act and Rules thereunder. In case we revise option / required to file
GSTR-1 and GSTR-3B on monthly basis, same will be intimated immediately and complied
with.

Further, we also undertake that if the aggregate turnover of M/s.

exceeds the current threshold or revised threshold notified by Government of India at any
future date, then we shall file returns compliance with the provisions of GST Act or rules
made thereunder.

IWe ..., acting on behalf of (Company name) ..................... in the
capacity of (designation)....... ................. and keep it indemnified against any losses,
damages (or) costs which it suffers (or) incurs due to beach on our part of this declaration.
LEGAL NAME :

TRADE NAME :

Thanking you.

Yours Truly,
FOrM/s....oi
(Authorized Signatory)

Name:

Designation:
Stamp:

Employer Contractor
Page 12 of 9



