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MISHRA DHATU NIGAM LIMITED 
A Govt of India Enterprise 

P. O Kanchanbagh, Hyderabad – 500058, TS, India. 
Corporate Identity Number : L14292AP1973GOI001660 

Phone: 040-2434001 (10 lines), 2418 4348, Fax: 040 – 24340764 
e Mail ID: civilworks.proc@midhani-india.in  

website: www.midhani-india.in 

 

1  ORGANISATION                                   Mishra Dhatu Nigam Limited 

2 DEPARTMENT                                         Purchase 

3 TENDER REFERENCE NUMBER MDN/PUR/AP20241004/EADVT/074/24-25 

4 
NAME OF WORK                                

Annual Maintenance Contract for Maintenance and 
Minor Works at IMT Rohtak plant - as per CPWD-
DSR 2023 for MIDHANI, Rohtak 

5 ESTIMATED COST  Rs. 15 Lakh 

6 BIDDING TYPE                                        Open Tender 

7 BID CLOSING DATE 13.06.2024 

8 BID VALIDITY                                          90 Days 

9 OFFICER INVITING BIDS                           AGM (I/c Purchase) 

10BID OPENING AUTHORITY                     AGM (I/c Purchase) 

11ADDRESS                                                      MISHRA DHATU NIGAM LIMITED 
PO - Kanchanbagh 
HYDERABAD - 500058 
 

12CONTACT DETAILS                                  For any Technical clarifications please contact 
Sri M K Shukla Ph. 040-2418 4460  
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e-TENDER NOTICE 

1. Tenders are invited on-line on the website http://eprocuremidhani.nic.in from the eligible 
bidders having Class III, Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India. For Digital Signature 
Certificate (DSC) issuer details Please refer  www.cca.gov.in website, FAQ-  How do 
I get a Digital Signature Certificate (DSC) ?. 
           

 

For supply of the following items: 

Sl. 
No 

MATERIAL  
Description  & Specification 

Estimated Requirement Delivery 
Required Quantity Units 

1 Annual Maintenance Contract for Maintenance 
and Minor Works at IMT Rohtak plant - as per 
CPWD- DSR 2023 for MIDHANI, Rohtak 

As per BOQ 
As per 
BOQ 

As per Tender 
Document 

  
2. Time Schedule of Tender 
  

Sl. Particulars 
Date 

(DD/MM/YYYY) 

Time 

(Hrs. Mins) 

a Published date 16.05.2024 18:00 

b Bid submission end date 13.06.2024 11:00 
c  Bid Opening date 14.06.2024 11:00 

  
 DOCUMENTS TO BE UPLOADED BY THE BIDDER  

 

 
Technical Bid in COVER ONE 

Sl No File 
Type 

Document Description 

1 .pdf TECHNO-COMMERCIAL BID  
2 .xls ATC(AGREED TERMS AND CONDITIONS)  
3 .pdf OTHER IMPORTANT DOCUMENTS AS PER TECHNICAL BID (PART-I)     

 
Technical Bid in COVER TWO 

Sl No File Type Document Description 
1 .xls PRICE BID (BOQ- BILL OF QUANTITY)  

 
3. INSTRUCTIONS TO THE TENDERS 
a. The Tender has to be submitted in TWO BID SYSTEM failing which the tender will be liable for 
rejection. All technical matters, Testimonials, credentials, commercial conditions  has to be mentioned 
in  Cover-I   i.e. Technical Bid  and Price has to be mentioned in Cover-II i.e. Price Bid (BOQ).(Note: 
The other commercial terms & conditions of your quotation/offer should be mentioned in techno 
commercial bid i.e. cover -I which will be downloaded and upload the same in cover-I). All bids are to 
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be submitted on-line on the website http://eprocuremidhani.nic.in No bid shall be accepted off-line. 
b. No consideration for wrong entries/errors will be allowed and firms are advised to carefully indicate 
the applicable taxes and duties amount.   
  
4.Technical Bid: Technical bid containing the technical parameters for tendered item will be in PDF 
format and will be downloaded by the bidder and he will furnish all the required information in PDF file. 
Thereafter, the bidder will upload the technical bid of the quoted item in PDF file during bid submission. 
Non-compliance of any one specification parameter of the item will disqualify the bidder in that item. 
The Technical specification which is incomplete and not submitted as per instruction given above will be 
rejected. 
  
5. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 
downloaded by the bidder and he will quote inclusive of GST, Taxes & duties etc. for all the offered 
items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid submission in 
respective folder.  
 
The Price-bid will be in Percentage BOQ format and the bidder shall quote for all the tendered items 
and the L-1 will be decided for overall items. The Price-bids of the tenderers will have no condition. The 
Price Bid which is incomplete and not submitted as per instruction will be rejected. 
 
OR 
 
The Price-bid will be in Item-wise Rate BOQ format/Item-rate BOQ and the bidder may quote for any or all 
the tendered items/to quote for all the tendered items and the L-1 will be decided for each item 
separately/on overall L-1 basis. The Price-bids of the tenderers will have no condition. The Price Bid which 
is incomplete and not submitted as per instruction will be rejected  
  
6. The “General Terms & Conditions” as mentioned in the NIT shall form an integral part of the NIT and 
will also form a part of the  Orders placed against this tender. 
  
7. Submission of Bid: 
a. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal http://eprocuremidhani.nic.in with valid Digital Signature Certificate (DSC) of 
Class III issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India. 
The online Registration of the Bidders on the portal will be free of cost and one time activity only.  
  
b. The bidders have to accept unconditionally the on-line user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including Commercial & General Terms & Conditions, 
along with on-line undertaking in support of the authenticity of the declarations regarding the facts, 
figures, information and documents furnished by the Bidder on-line in order to become an eligible 
bidder. No conditional bid shall be accepted. 
  
c. In case the Tender Committee finds that there is some error/omission in scanning & uploading the 
Technical Cover document by a bidder, the same will be specified on-line under shortfall documents by 
Evaluator normally within short duration  of Technical-bid (Part-I) opening, indicating the start date 
and end date giving specific time for on-line submission by bidder. The bidder will get the intimation 
about this through a standard system generated e-mail   and will re-upload the same within specified 
period. No additional time will be allowed for on-line submission of document. 
  
  
8.Modification and Resubmission of bid : The bidder may modify and resubmit the bid on-line as many 
times as he/she may wish, only before the deadline of submission of tender. 
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9. Firm Price: Price quoted shall be firm and fixed till complete execution of order. 
  
10. After evaluation of Techno-commercial bid, all the bidders will get the information regarding status 
of their eligibility along with the date of Price-bid opening on their personalized dash board and also by 
system generated e-mail. It will be the bidder’s responsibility to check the status of their Bid on-line at 
least once daily, after the opening of Techno-commercial bid till opening of the Price-bid. No separate 
communication will be made to the bidder in this regard. 
  
11. The Bidder, who’s Bid has been accepted, will be notified of the award on-line and also by 
registered post by the employer prior to expiration of the bid validity period. The L-1 bidder will get the 
information regarding award of work on their personalized dashboard on-line. On receipt of Letter for 
Acceptance (LOA)/Work Order of the tender issued by the MIDHANI, the successful tenderer shall 
execute contract agreement in the company's prescribed form for the due fulfillment of the contract. 
Failure to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. The written contract to be entered 
into between the contractor and the MIDHANI, shall be the foundation of the rights of both the parties 
and the contract shall not be deemed to be executed until the contract is signed by both the parties i.e. 
Contractor and the MIDHANI.  
  
12. Cost of Bidding: The bidder shall bear all costs associated with the preparation and submission of 
his bid and the Employer will in no case be responsible and liable for those costs. 
  
13. Currencies of Bid and Payment: The unit rates shall be quoted by the Bidder entirely in Indian 
Rupees only. 
  
14. It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and 
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances, 
MIDHANI shall not be liable to the bidders for any direct/indirect loss or damages incurred by them 
arising out of incorrect use of the e-tender system or internet connectivity failures. 
  
  
15. One Bid per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a 
partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 
  
16. Laws Applicable: The Contract (order) placed covered by this tender shall be governed by the 
laws of Government of India for the time being in force. 
  
17. Force Majeure: a) Unforeseeable causes beyond the control and without any fault or negligence of 
either party which effect delay or failure to fulfill this agreement partially or  wholly shall be regarded 
as force majeure and shall include causes such as Act of God, War Fires, Floods, Epidemics, 
Quarantines , Govt. Restrictions Strikes, Earth Quake. etc. 
b)The occurrence of  case of force Majeure shall be notified by the party affected by it to the other 
party immediately by cable/fax and confirmed by registered air mail letter, stating the nature of 
occurrence accompanied by a certificate issued by Chamber of Trade/Commerce or by the Ministry of 
Shipping, Government of India, New Delhi as the case may be . The same procedure shall be observed 
when the case of force majeure ceases. 
  
18. The MIDHANI reserves the right to postpone the date of receipt and opening of tenders or to cancel 
the tenders without assigning any reason whatsoever. 
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GENERAL GUIDELINES AND PROCESS FLOW FOR  

E-TENDER CUM AUCTION: 

General guidelines and Process Flow for Tender cum Auction, if applicable 

are as under :- 

a. e-Reverse Auction will be initiated after opening of price bids, as specified by 

Tender Inviting Authority (TIA) as detailed above. 

b. There will be no participation fees for e-Reverse auction. 

c. Upon opening of the price bids, a reverse auction platform will be created, 

displaying only the overall  L1  price received (landed Price).  

d. L-1 Landed price/cost to the company will be the start bid price for tenders 

Goods. Bidder has to bid the landed price to MIDHANI in the reverse auction. L1 

Price will be inclusive of GST, Taxes etc. 

e. The L1 price/start bid price is Landed / cost to the company price on which the 

auction will be initiated. At the end of reverse auction, the L1 bidder shall have to 

submit break up of prices conforming to the lowest landed rate quoted by him in 

the reverse auction. 

f. The L-1 Bidder after the reverse auction has to submit the breakup of Landed 

Price in the shortfall document. The detailed breakup of offered landed price 

uploaded by the bidder shall be considered and order if place shall be with the 

same breakup of prices. The L-1 bidder after reverse auction will be responsible 

to ensure that Landed rate as per the breakup of prices provided by him after the 

reverse auction & L-1 landed rate offered by him in the reverse auction is exactly 

same, otherwise it may be treated as withdrawal of offer and it will attract penal 

action. While giving breakup, the bidder will have to consider the same rate of 

taxes and duties as quoted while submitting the e-Price bid. In case the L-1 bidder 

fails to submit the breakup of landed price within 02 days, MIDHANI shall be at 

liberty to place order on the basis of breakup of the e-price bid submitted by the 

bidder along with the initial offer and same shall be binding on the bidder. 
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g. The decrement will be 0.5% minimum of the start bid price rounded off to the 

nearest rupee. The reduction shall have to be made as per decrement value or in 

multiple thereof.  

h. Initial period of reverse auction will be two hours (Start date & time of auction 

shall be intimated online after opening of Bid). There will be auto extensions of 

time every time by ten minutes in case of any reduction recorded in the last ten 

minutes. The reverse auction will come to a close only when there is no further 

reduction recorded in the last ten minutes slot. 

i. System protects bid and bidder information till auction gets over and displays 

current L1 price only to the bidders. 

j. System provides bidder details along with bid documents at the end of reverse 

auction process. 

k. The log details of the entire reverse auction process will be generated by the 

system once the process of reverse auction is completed. 

 

l. If a bidder does not submit his bid in the Reverse Auction, the price quoted by 

him in the price bid shall be considered as the valid price of that bidder. The 

status of the bidder (L1, L2 etc) shall be evaluated considering either the bid price 

submitted in Reverse auction or the Price quoted in the price bid, whichever is 

lower. 

m. Since, e-reverse auction is a sequel to e-tender, the process of finalizing the tender 

upon completion of reverse auction will be same as the tender process without 

reverse auction. 

n. The bid history shall reflect only the landed price. The landed price shall also not 

be same for two bidders even if any bidder makes such an attempt. 

o. Server time shall be the basis of Start time & Closing time for bidding and shall 

be binding for all. This would be visible to all concerned. 

p. On expiry of the closing of the auction, the bid history showing all the last valid 

bids offered along with name of the bidders shall be published. All bidders shall 

have the facility to see and get a print of the same for their record. 
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q. All electronic bids submitted during the reverse auction process shall be legally 

binding on the bidder. The chronologically last bid submitted by the bidder till the 

end of the auction will be considered as the valid price bid offered by that bidder 

and acceptance of the same by MIDHANI will form a binding contract between 

MIDHANI and the bidder for entering into a contract. 

r. Conditional discounts shall not be considered. If a bidder offers a discount 

unilaterally after submission of bid, the discount shall not be considered for 

evaluation of offers but shall be availed if order is placed on such tenderer. 

s. If the lowest price received during reverse auction is unreasonable or it is 

unacceptable on ground of being too high or too low compared with estimated 

price, the management reserves right to seek justification of the price from lowest 

bidder.  

t. In case of disruption of service at the service provider’s end while the RAP is 

online, due to any technical snag or otherwise attributable to the system failure at 

the server end, the RAP process will start all over again. In such a situation, the 

last recorded lowest price of prematurely ended RAP, will be the ‘Start Bid’ price 

for the restarted RAP. The prices quoted in the prematurely ended RAP will be 

binding on all the bidders for consideration, if the restarted RAP does not trigger 

within the stipulated time. 

u. Disruption and restarting of RAP shall be intimated to all the bidders through 

system/SMS/e-mail through e procurement portal. All the time stipulations of 

normal RAP will be applicable to the restarted RAP. 
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MISHRA DHATU NIGAM LIMITED 
P.O.KANCHANBAGH, HYDERABAD 

 

Part-I (TECHNICAL BID) 
(REVERSE AUCTION) 

 
Annual Maintenance Contract for Maintenance and 

Minor Works at IMT Rohtak Plant- as per CPWD- 

DSR for MIDHANI, Rohtak 

 

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 

M I D H A N I
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad 

 
   Tender Notice No: MDNL/AP20241004/EADVT/074/24-25           Date: 16.05.2024 

 

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd Rohtak, 
(MIDHANI) for the work of “Annual Maintenance Contract for Maintenance 
and Minor Works at IMT Rohtak plant as per CPWD- DSR for MIDHANI, 
Rohtak 
 

Particulars of the tender are: 

Estimate cost   : Rs 15 lakhs 

Bid Security Declaration (BSD) : As per the format prescribed (on letter head) 
 
Contract Period : 365 days from date of handover of site  

 
The tender document can be downloaded from http://eprocureMIDHANI.nic.in, 

or www.midhani-india.in , from 16-05-2024 till 10:30 hrs of  13-06-2024. Tenders 
will be received up to 10.30 hrs on 13-06-2024 and part-1 (Technical Bid) will be 
opened on 14-06-2024 at 11.00 hrs. & price bid will be opened later. Interested 
parties may download the documents and participate in the tender. Along with the 
Tender Enquiry for the above work you are requested to furnish your offer through 
online http://eprocureMIDHANI.nic.in before last date of submission, online 
through link http://ebs.in/MIDHANI/public or visit MIDHANI website www.midhani-
india.in> purchase > Tenders > –ONLINE PAYMENT. Competent Authority of 
“MIDHANI” reserves the rights to reject any or all tenders without assigning any 
reasons thereof. 
 

Addl. General Manager ( I/c Purchase) 
Mishra Dhatu Nigam Ltd., Hyderabad. 
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Section-1 
 

Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

    Tender MDNL/AP20241004/EADVT/074/24-25                    Date: 16.05.2024 
 

MIDHANI, Rohtak invites tender for the work of “Annual Maintenance Contract 
for Maintenance And Minor Works at IMT Rohtak Plant - as per CPWD-DSR 
for MIDHANI, Rohtak. 
 
Tenders to be submitted by 10.30 hrs on 13-06-2024 Part-1 (Technical Bid) will be 
opened at 11.00 hrs on 14-06-2024 through open tender in e-procurement mode 
in reverse auction. 
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

Tender Notice No: MDNL/AP20241004/EADVT/074/24-25                    Date: 16.05.2024 
 
Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., Rohtak, 
(MIDHANI) for the work of “Annual Maintenance Contract for Maintenance and 
Minor Works at IMT Rohtak Plant - as per CPWD- DSR for MIDHANI, Rohtak 
from reputed contractors who are qualified, proven having similar experience. 
 

1. The estimated cost of work is Rs 15 lakhs.  

2. BSD : As per format prescribed 

3. Contract period - : 365 days from the date of handing over of site.  

4. Chairman & Managing Director, MIDHANI shall be the accepting authority 

of this Contract. 

5. Eligibility Criteria: 

The bidder shall meet all the criteria stipulated hereunder.  

Sl.No. Eligibility Criteria 
Documents to be submitted 

for eligibility criteria 

01 

Bidder (sole) / Lead 
Consortium Partner  
Should have been established 
and operating for a period of at 
least 05 years prior to the date 
of Tender.  
 

Certificate of Incorporation issued by 
Registrar of Companies (OR) Certificate of 
registration by registrar of Firms (OR) GST 
certificate in case of Proprietary firms (For 
prior to July’2017 period, related Tax 
registration e.g VAT etc). 

02 PAN Registration No. 
Copy of PAN registration no. in the 
bidder’s / consortium / JV partners name 
issued by Income Tax Authority 

03 GST Registration no. 
Copy of GST registration no. in the 
bidder’s / consortium / JV partners name 
enrolled in any state Govt. 

04 

Average Annual Turnover 
during the last 3 financial years 
should be equal to or more than 
Rs 4.5 lakhs 

Audited financial statement of sole bidder / 
lead partner declaring the annual turnover 
of last 3 financial years duly attested by 
charted accountant shall be enclosed.  
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05 Submission of BSD 
The bidder sole/consortium/JV partners 
shall submit signed and stamped Bid 
Security Declaration form 

  

In case of MSME unit or having NSIC 
registration or MSME Unit owned by 
SC/ST Entrepreneur, latest valid 
documentary proof to be submitted for 
availing benefits as per government 
guidelines. 

06 Solvency Certificate 

The bidder sole / consortium / JV partners 
shall submit latest Bankers Solvency 
Certificate for Rs 6 lakhs from Nationalized 
/ Schedule Bank issued not earlier than 06 
months from the date of this NIT 
                               OR 
Bidders sole / consortium / JV partners 
shall have positive net worth in each of the 
three previous   financial years 
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07 

Experience of Sole Bidder / 
Lead partner having 
successfully completed similar 
completed works., in the last 7 
years from the date of this 
tender notice 

The detailed work order containing BOQ 
along with experience certificate shall be 
enclosed by the bidder. In case of 
experience in private companies, Sub 
contractor shall submit experience 
certificate issued by principle / Main 
employer along with TDS/26AS for the 
year of work executed to be submitted. 
Experience of successfully completed 
similar works during last 7 years from the 
date of tender notice should be either of 
the following: 

i) Three similar completed 
civil maintenance / civil minor works 
each costing not less than the amount 
equal to 40% of the estimated value 
mentioned in the tender notice / Or 

ii) Two similar completed civil 
maintenance / civil minor works each 
costing not less than the amount   equal 
to 50% of the estimated value 
mentioned in the tender notice /  Or 

iii)  One similar completed civil 
maintenance / civil minor work each 
costing not less than the amount equal 
to 80% of the estimated value 
mentioned in the tender notice. 

08 Registration of ESI & PF 
A copy of ESI & PF registration details in 
the name of bidder sole / Consortium / JV 
partners 

9 

Unconditional acceptance of all 
Technical, commercial terms 
and conditions along with 
corrigendums if any. 

Self-certified documents by the bidder sole 
/ Consortium /JV partners 

 
5. The tenders shall be submitted in online for part-l and part-ll. i.e Technical 

bid & Price bid and the same shall be uploaded in the MIDHANI portal on or 
before 13-06-2024 up to 10.30 hrs. Tenders received late will not be 
considered and will be rejected. 

 
6. Technical Bid (Part -1) will contain mainly: 
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a. Credentials of contractor (as specified in the above clause –4(a)-
eligibility criteria) along with “Technical bid”. 
 

 

b. Latest Original Bank solvency (not older than one year from the date 
of this NIT) worth Rs. 6 lakhs from any Nationalized/ Scheduled 
Bank shall be enclosed. (Also period of validity to be mentioned for 6 
months). 

c. Details as indicated in enclosed technical bid format. 
d. Details of credentials of prospective tie up, sub- contractors along 

with proof. 
e. Any other additional information, which is thought to be necessary by 

the tenderer. 
f. MIDHANI employee sons/ daughter /near relatives are not to 

participate in tender. 
7. “Price Bid” (Part -2) : The tenderer shall indicate his offer of quotation for  

above  mentioned  work on  item  rate  basis  in the  price bid attached and  
shall  submit online in MIDHANI portal along with technical  bid.   
 

8. The TECHNICAL BID will be opened at 11.00 hrs on 14-06-2024 & PRICE      

BID of the eligible and qualified in technical bid only will be opened at a 

later stage for which the date and time will be intimated to them.  

9.  The tenderers, at his own cost are advised to inspect and survey the site   

and its surroundings, specifications & drawings etc and satisfy themselves 

before submitting their tender, as to the form and nature of the site, means of 

access to the site, accommodation that may be required etc. In general, 

tenderer shall themselves obtain all necessary information as to risk 

contingencies and other circumstances which may influence or affect their 

tender. The tenderer shall be deemed to have full knowledge of the site, 

specifications & drawings etc, whether he inspects it or not and no extra 

claims due to any misunderstandings or otherwise shall be allowed.  

10. Submission of a tender by a tenderer implies that he has read this notice    

and all other contract document and has made himself aware of the scope 

and specifications for the work to be done and conditions of MIDHANI and 

local conditions and other factors bearing on execution of the work. No extra 

claim will be entertained on account of misunderstandings or what so ever. 
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11. (a) This is an item rate contract and the amount shall be quoted in figures 

as         well as in words for executing works indicated in scope of work, salient        

features mentioned elsewhere in tender. 

(b) The estimated value of work is Rs 15 lakhs. 

 

12. The item wise payment of the work will be made as indicated elsewhere in this 

document, quantities in BOQ are indicative; however, payment will be made 

as per actual work done at site based on the joint measurements. 

13. On acceptance of tender, the earnest money will be treated as Security 

Deposit. 

14. The tenderer shall submit the tender, who satisfies each and every       

condition laid down in the tender document, failing which; the tender is liable to 

be rejected. 

15. MIDHANI reserve to the right of accepting the whole or any part of the     

tender and the tenderer shall be bound to perform the same at his quoted rates. 

16. The rate quoted shall indicate all the levies/taxes, GST or any other tax and 

duties prevailing at the time of submission of tender in respect of this contract 

shall be borne by the contractor. MIDHANI will not entertain any claim 

whatever in this respect. 

17. The tender submitted shall remain valid for a period of 90 days from the date of 

opening of the tender. The tenderer shall not be entitled, during the said period 

of validity, to revoke or cancel his tender or vary the tender given or any 

item/conditions thereof, failing which the earnest money paid by the tenderer 

along with the tender shall be forfeited by MIDHANI. 

18. The bidder shall bear all costs associated with preparation and submission     

of his Bid, and MIDHANI will in no case be responsible or liable for those Costs 

19.  All documents relating to the Bid shall be in the English language 

20. MIDHANI does not bind itself to accept the lowest or any tender or to   give   

any reasons for their decision and to cancel the bidding process and reject all 

Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected 
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Bidder or Bidders of the grounds for MIDHANI’s action. This notice inviting 

tender shall form the part of the contract document. 

21. The tenderer shall attend Pre-bid meeting on 29-05-2024 at 11.00am in 
Purchase Department.  

a) The Bidder or his officially authorized representative is invited to attend a 
pre-bid meeting, which will take place as referred in Purchase Department. 

b) The purpose of the meeting is to clarify issues and to answer questions on 
matters that may be raised at that stage. 

c) The Bidder is requested to submit their questions / queries / clarifications in 
writing by email / fax/ post to reach MIDHANI not later than one week 
before the meeting. 

d) Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents. Any 
modification of the bidding documents which may become necessary as a 
result of the pre-bid meeting shall be made by MIDHANI exclusively through 
the issue of an Addendum only and not through the minutes of the pre-bid 
meeting. 

e) All bidders are advised to attend the pre bid meeting in their own interest 
failing which, it is deemed that they have understood all the terms & 
conditions & complete tender. No further queries will likely be entertained 
after the pre bid meeting. 

23. Amendment of Bid Documents 

23.1 Before the deadline for submission of bids, MIDHANI may modify the 
bidding documents by issuing addenda. 

23.2 Any addendum so issued shall be part of the bid documents as well as 
Contract document and shall be communicated in writing by email / fax/post 
to all the purchasers of the bidding documents.  Prospective Bidders shall 
acknowledge receipt of each addendum by email / fax to MIDHANI. 

23.3 All the bidders must check the web site of MIDHANI for any 
changes/addendums before the date of submission of the tender. No 
excuse will be entertained in this regard. Thereafter no extra claim will 
be entertained on account of misunderstandings or what so ever. 
Corrigendum will be published only on web.  

23.4  To give prospective Bidders reasonable time to take an addendum into 
account in preparing their bids, MIDHANI may extend the date for 
submission of bids, if necessary. 

 

23.5 For commercial clarifications, pl contact: 

 Miss Indu M. B, DGM (Purchase)  

Mail ID: indu@midhani-india.in, Landline: 040-24184276. 
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 Sri K.V. Sundeep, Sr.Manager (Purchase) 

Mail ID: sandeep.venkata@midhani-india.in, Landline: 040-24184617 

For Technical clarifications, pl Contact: 

 Sri D. Harshavardhan, Sr. Manager (Civil) 

Mobile No: 9949099524, 040-2418 4698 

Mail ID:-dhvardhan@midhani-india.in. 
 

24. Language of the Bid 

24.1 All documents relating to the bid shall be in the English language. 

25. Contractor has to quote percentage on all the sections of (at 
Annexure-A of this price bid) on the rates of CPWD-DSR schedule of 
rates 2023, part I specifications and part II rates,” including station/location 
factor as applicable to Rohtak. The work will be awarded to lowest bidder. 

26. Participating in this tender implies, that Contractors are capable of executing 
multiple maintenance works /urgent works/equipment related foundations 
works  etc on short notice. 

   P.S:- This notice inviting tender shall form the part of the contract document. 

 
 

For and on behalf of 
Mishra Dhatu Nigam Limited 

 
 
 

                                                                                           Subhadip Ghosh                                  
                                                                              Addl. GM (I/c Purchase) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
CONTRACTOR’S BID 

SUB: BID for the Work __________________________________ 
 

To: 

_____________________________ 
 

_____________________________ 
 

_____________________________ 
 

Dear Sir, 

We offer to execute the Works described above in accordance with the Conditions 
of Contract accompanying the Bidding Document issued to us. The Earnest Money 
amounting to Rs ………………. (in figures) ……………………… 
……………………………………………………. (in words) in accordance with the NIT is 
enclosed herewith (to be filled in by the Bidder). 
 

This Bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that MIDHANI is not bound to accept the lowest or any Bid 
receive. 
 

We hereby confirm that this Bid complies with the Bid validity. We also confirm that 
E.M.D. and other required documentary evidences related to this part of the Bid are 
enclosed (As listed below) herewith either in original/ copies attested by Gazetted Officer/ 
copies duly authenticated by us with signature and seal along with affidavit as per the 
format provided in the bid document. 
 
 

Yours faithfully, 
 

     Authorized Signature: _____________________ 

Name and Title of the Signatory: _____________ 

Name of the Bidder : _______________________ 

Address: ________________________________ 

Date: ___________________________________ 

  (To be filled in by the Bidder) 
 
Encl: i) E.M.D of Rs   __________________   Vide   __________ dt 
         ii)  
        iii) 
        iv) 
         v) 
  
 
 
 



MDNL/AP20241004/EADVT/074/24-25                                            Date: 16.05.2024 
 

Employer  Contractor 
Page 12 of 57 

FORMS OF BID AND QUALIFICATION INFORMATION 
 

QUALIFICATION INFORMATION 
(The information to be submitted by all the Bidders) 

1. Individual Bidders or Individual Members of Joint Ventures/Consortium 
 
1.1 Constitution or Legal status of Bidder (attach copy) 

 
Place of registration: _____________________________________ 
Principal place of business:  ____________________________________ 
Power of Attorney of signatory Bid:  (attach) 
 

1.2 Detail of the turnover during last 3 (three) years: 
 

Annual Turnover Data (Construction only) 
Year Turnover in Rs. Remarks 
   
   
   
   

 

1.3  Joint Venture /consortium details (if any): 
 

Name of all partners of a joint venture/consortium 
1. Lead Partner 
2. Partner 
3. Partner 
 
NOTES: Joint Ventures/consortium must comply the following requirements: 

I. Following are the minimum qualification requirements for joint ventures: 
 

a. The lead partners shall meet not less than 40% of all the qualifying 
criteria stated in the bid document. 

b. The other partners shall meet not less than 30% of all the qualifying 
criteria stated in the bid document. 

 

II. The formation of joint venture/consortium or change in the joint venture 
character / partners after submission of the bid and any change in the 
bidding regarding joint venture will not be permitted. 

III. Any bid shall be signed so as to legally bind all partners jointly and severally 
and bid shall be submitted with a copy of the Joint Venture /consortium 
providing the joint and several liabilities with respect to the contract. 

 

IV. The pre-qualification of a joint venture/consortium does not necessarily pre-
qualify of its partners individually or as a partner in any other joint venture or 
association. In case of dissolution of a joint venture, each one of the firms 
may pre-qualify if they meet all the pre-qualification requirements, subject to 
written approval of the MIDHANI. 

 
V. The bid submission must include documentation evidence to the 

relationship between joint venture partners in the form of JV / consortium to 
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legally bind all partners jointly and severally for the proposed agreement 
which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation 
(percentage share in the total) and liabilities (joint and several) in respect of 
each and all of the firms in the joint venture. Such JV/Consortium must 
evidence the commitment of the parties to bid for the facilities applied for (if 
pre-qualified) and to execute the contract for the facilities if their bid is 
successful. 

VI. One of the partners responsible for performing a key component of the 
contract shall be designated as Lead Partner. This authorization shall be 
evidenced by submitting with the bid a Power of Attorney by legally 
authorized signatories of all the partners. 

VII. The JV/Consortium must provide that the Lead Partner shall be authorized 
to incur liabilities and receive instructions for and on behalf of any and all 
partners of the Joint Venture and the entire execution of the contract shall 
be done with active participation of the Lead Partner. 
 

VIII. An entity can be a partner in only one Joint Venture Bid submitted by Joint 
Ventures including the same entity as partner will be rejected. 

  

1.4  Details of experience for similar nature of work in last 07(SEVEN) years: 
 

Use a separate sheet for each contract (Attach performance certificates 
from concerned customer). 
 

1. Number of contract: 
2. Name of the MIDHANI: 
3. Employees address: 
4. Nature of work and special features if any: 
5. Contract role (check one) 

1. Sole contractor                      2. Partner in Joint venture 
6. Value of the total contract: 
7. Date of award: 
8. Date of completion with original schedule and slippage, if any. 
 
1.5 Information on Bid Capacity: (Works for which bids have been submitted and 

work which are yet to be completed) as on the date of this bid: 
 

1.6 Evidence of access to financial resources to meet the qualification 
requirements: Cash in hand, lines of credit and other financial means etc. 
sufficient to meet the construction cash flow (copies to be submitted and the 
following format to be filled up) 
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Source of Financing Amount in Rs. 
1.  
2.  

 
1.7 Evidence reports of the last three years:  balance sheets, profit and 

loss statement, auditor’s report etc. (Copies to be submitted and the 
following format be filled up) enclosed. 

Financial 
information in Rs. 

Actual : Previous three years Projected : Next 
two years 

 1 2 3 4 5 6 7 
1. Total assets        
2. Current assets        
3. Total liabilities        
4. Current liabilities        
5. Profits before tax        
6. Profits after tax        
 

 
 
1.8 Details of the major construction equipment to be used for the work: 
 

Sl.no Description of equipment Number Any other relevant 
information 
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GENERAL CONDITIONS OF CONTRACT 

 
CHAPTER – I 

 
INTERPRETATION AND DEFINITIONS:-  
 

In these General conditions of contract the following terms shall have the 
meaning hereby assigned to them except where the context otherwise requires. 
 
CLAUSE 1: 
 

Singular and Plural 
 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. 
 
CLAUSE 2: 
 

Headings and Marginal Notes to Clauses 
 

Headings and marginal notes to these General Conditions shall not be deemed 
to form part thereof or not be taken into consideration in interpretation or 
construction thereof or of the contract. 
 

CLAUSE 3: 
 

Definitions 
a. “CONTRACT” means tender and acceptance thereof, which include the following 

documents. 
 

a) Tender Notice PAGE (2) 
b) Technical Bid format PAGE (12) 
c) Terms of payment PAGE (21) 
d) General Conditions of contract PAGE (15) 
e) Special conditions of contract PAGE (40) 
f) Specification for Structural steel & Civil work. PAGE (47) 
g) Price Bid Format PART-II 
h) Work Order To be issued 

 
Acceptance letter and any other conditions mutually accepted by the parties after 
issue of acceptance letter. 
 

b. “TENDER DOCUMENTS” means the Appendix a to g as aforesaid given to the 
Tenderers for the purpose of preparing their tenders. 
 

c. “THE CONTRACT SERVICES” means the services described in the tender 
documents / contract and in individual work order issued including all 
modifications, additional services and obligations to be carried out either at site 
or work places or other places as required for the performance of the contract. 
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d. “THE SITE” means the land and other places on, in or through which the work is 
to be executed under the contract or any adjacent land, path or street which may 
be allotted to or used for the purpose of carrying out the contract. 
 

e. “ACCEPTING OFFICER” means an authority appointed by Employer 
empowered to accept or to reject the tender. 
 

f. ‘ENGINEER-IN-CHARGE’ means Engineer or assistant of the Employer 
appointed from time to time by the Employer to perform the duties like watch and 
supervise the works and to test and examine any material to be used or 
workmanship employed in connection with the works. Any written instruction or 
approval given by the Engineer-In-Charge or his Representative to the 
Contractor in connection with the works shall bind the Contractor as though it 
had been given by the Employer. 
 

g. ‘EMPLOYER’ means the Mishra Dhatu Nigam Limited, incorporated under the 
Companies Act 1956, having its registered office at Kanchanbagh P.O., 
Hyderabad- 500 058, in the State of Telangana and includes its successors in 
office and assigns. 
 

h. “Market Rate” shall be the rate as decided by the Engineer-In-Charge on the 
basis of the cost of materials and labour at the Site where the work is to be 
executed, plus the percentage mentioned in Schedule A to cover all overheads 
and profit. For material issued by “MIDHANI” the overheads and profit 
percentage shall be allowed @2.5%. 
 

i. “In writing” or “Written” means writing, typing, printing and lithography and any 
other mode of representing or reproducing words in a visible form. 
 

j. “Notice in Writing” or “Written Notice” means a notice is written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been 
received) by registered post /e-mail / Fax to the last known private or business 
address or registered office of the addresses and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 
 

k. “Approved” means approved in writing, including subsequent written confirmation 
of previous verbal approval and “Approval” means approval in writing including 
as aforesaid. 

 

SCOPE AND PERFORMANCE 
 

CLAUSE 4: 
 

a) Contract Documents: 
 

The Contractor shall furnish, free of charge, two certified true copies of the 
Contract Documents and the schedule of quantities and rates and of all further 
drawings which may be issued during the progress of the works. He shall keep 
one copy of these Documentation at the Site in good order, and the same shall 
at all reasonable times be available for inspection and use by the Engineer-in-
Charge, his representative or by other inspecting Officers. 
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b) None of these Documents shall be used by the Contractor for any purpose other 
than that of this Contract. 
 

c) The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this Contract have noticed that the Indian Official 
Secrets Act 1923. (XIX of 1923) applies to them and shall continue to apply even 
after the execution of such works under the Contract. 

 
CLAUSE 5: 
 

Works to be carried out 
 

a) General: 
 

The Contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work assigned by the Engineer-In-Charge. 

 

The works to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all the cost of all labour, materials, tools, 
plant and equipment, and transport, handling, re-handling, all taxes etc  which 
may be required in preparation of and for the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities 
shall, unless otherwise stated, be held also to include wastage of materials, 
carriage and cartage, carrying in return of empties, hoisting, setting, fitting and 
fixing in position and all other labour etc necessary in and for the full and entire 
execution and completion as aforesaid & in accordance with technical 
specifications, good engineering practice and recognized principles. 
 

In case of any class of work for which there is no such specifications as referred 
to above, such work shall be carried out in accordance with Bureau of Indian 
Standards Specifications. In case, there are no such specifications in Bureau of 
Indian Standards, the work shall be carried out as per manufacturer’s 
specifications. In case there are no such specifications as referred to the above 
the work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-Charge. 

 

b) Engineering Data 
 

The furnishing of engineering data by the Contractor shall be in accordance with 
the scope of work and schedule as specified in the technical specifications. The 
review of these data by the Engineer will cover only general conformance of the 
data to the specifications and documents. This review and/or approval by the 
Engineer shall not be construed by the Contractor, as limiting any of his 
responsibilities and liabilities for mistakes and deviations from the requirements 
specified under these specifications and documents. 
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CLAUSE 6: 
 

Inspection of Site 
 

The Contractor shall inspect and survey the Site and its surrounding and 
shall satisfy himself before submitting the tender as to the form and nature 
of the Site, the Bill of quantities, specifications and nature of work and 
material necessary for the completion of the works and the means of 
access to the Site. The accommodation he may require, if any, and in 
general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

 

CLAUSE 7: 
 

Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rate and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion and maintenance (up to 
defect liability period) of the works. 

 
CLAUSE 8: 
 

Discrepancies and Adjustment of Errors 
 

a. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawing being followed in preference to 
small-scale drawings and figured dimensions in preference to scale and Special 
Conditions in preference to General Conditions. 

b. In the case of discrepancy between Schedule of Quantities, the Specifications 
and/ or the Drawings, the following order of preference shall be observed: 

 

I. Description in Schedule of Quantities. 
II. Particular Specifications and special Conditions, if any. 

III. Drawings 
IV. General Specifications 
V. General conditions 

 

c. If there are varying or conflicting provisions made in any one document forming 
part of the Contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document. 
 

d. Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor from 
the execution of the Whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the Contract. 
 

e. If on check there are found to be differences between the rates given by the 
Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary, the same shall be adjusted in 
accordance with the following rules:- 
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I. In the event of a discrepancy between description in words and figures 
quoted by a tenderer, the description in words shall prevail. 

II. In the event of an error occurring in the amount column of Schedule of 
Quantities as a result of wrong extension of the unit rate and quantity, the 
unit rate shall be regarded as firm and extension shall be amended on the 
basis of the rate. 

III. All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

IV. The totals of various sections of Schedule of Quantities amended shall be 
carried over to the General Summary and the tendering sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, 
be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the tenderer. Any 
rounding off of the Quantities or in sections of Schedule of Quantities or in 
General Summary by the tenderer shall be ignored. 

 

f. If the bidder did not quote any rate for any items. The rate of such items will be 
considered as zero. The bidder is bound to execute the items at a zero price as it 

will be deemed that the rate /amount have been loaded on the other items.     
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CHAPTER – II 
 

1. ASSIGNMENT OR TRANSFER OF CONTRACT: 
The contractor shall not without the prior written approval of the Accepting officer, 
assign or transfer the contract or any part thereof or any share, or interest therein to 
any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor unless the prior written 
approval of the Accepting Officer to the Assignment or transfer is given. 
 

2. SUB – CONTRACT 
The contractor shall not sublet or Sub-contract any portion of the contract without 
the prior written approval of the Accepting Officer. 
 

3. LAW GOVERNING THE CONTRACT: 
The Indian laws shall govern this contract for the time being in force and as modified 
from time to time. 
 

4. SUBMISSION OF AGREEMENTS, BANK GUARANTEES ETC., 
Any agreement, Bank guarantee required to be executed under this contract shall 
be made at the cost of the contractor with proper stamp duty as per the prescribed 
formats. However, MIDHANI have the right to alter, modify, and delete any materials 
in such formats as deemed fit. 
 

5. JURISDICTION: 
The contract and all questions, disputes or differences arising under or in 
connection with this contract, subject to Arbitration clause, shall be subject to the 
exclusive Jurisdiction of the courts within the local limits of Hyderabad, Telangana 
State, India. 
 

6. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT, 
TRANSFER OR SUBLETTING OF CONTRACT: 
The Accepting Officer may without prejudice to any other right or remedy, which 
shall have accrued or shall accrue thereafter to MIDHANI, shall cancel the contract 
in any of the following cases: 
 
If the contractor: 
 

a) Being an individual, or a firm, any partner thereof shall at any time be adjudged 
bankrupt or have receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation of compensation  under 
Bankruptcy laws for the time being in force or makes any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditors or 
proposes to do so, or if any application be made under any Bankruptcy laws for the 
time being in force for the sequestration of his estate or if a trust deed be granted by 
him or be MIDHANI of his creditors or  
 

b) Being a company, shall pass resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or Manager on behalf of the Creditors shall be 
appointed or circumstances shall arise which entities the court or Creditor to appoint 
a receiver or manager or  
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c) Assigns, transfers, sublets/Sub-contract or attempts to assign, transfer or sublet any 
portion of the work without the prior written approval of the Accepting officer. 
Whenever the Accepting Officer exercises his authority to cancel the contract under 
these conditions, he may complete the work by any means at the completion (as 
certified by MIDHANI which is final and conclusive) being less than the contract 
cost, the advantage shall accrue to the MIDHANI and that if the cost of completion 
exceeds the money due to the contractor shall either pay the excess amount 
ordered by the MIDHANI or the same shall be recovered from the contractor by 
other means. 
 

7. Method of measurement 
 

a) Except where any general or detailed description of the work expressly shows to 
the contrary, measurement shall be taken in accordance with the procedure set forth 
in Specifications, notwithstanding any provision in the relevant Standard Method of 
Measurement or any general or local custom. In the case of items which are not 
covered by the Schedule of Rates/Specification, measurement shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a 
mutually agreed method shall be followed. However, in no case whatsoever the 
bidder can refuge to execute the items including extra/additional items. 
 

b) Payment on Account 
Generally, each work order value will be up to a maximum of 3.00 lakhs and 
each work will be paid only one R/A bill & one Final bill. RA bills will be paid in 
15 days and final bill 30 days from the date of certification of bill by Engineer-
in-charge. 
 

c) Interim bill/ RA bill shall be submitted by the Contractor for the work executed on 
the basis of such recorded measurement on the format of “MIDHANI” at intervals 
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. The 
Engineer-in-Charge shall then arrange to have the bill verified.  

d) Payment “On Account” for amount admissible shall be made, on the Engineer-in-
Charge certifying the sum to which the Contractor is considered entitled by way of 
interim payment for the following: - 

 

i. For works: All work executed, after deducting there-from the amounts already 
paid, the 5% deduction from each running bill and such other amounts as may 
be deductible or recoverable in terms of the Contract. The running bills for works 
will be paid within 15 working days from the date of submission of the 
verified/certified bills   by the Engineer. 

e) Payment of the Contractor’s on account bill shall be made by “MIDHANI” within 30 
days from the date of submission of the bill subject to the acceptance of the same 
by the Engineer-in-charge. 

f) Any interim bill paid, relating to work done, may be deducted or adjusted in 
subsequent interim bill or in the final bill. No certificate of the Engineer-in-Charge 
recommending for interim payment shall itself be conclusive evidence that the work 
or materials to which it relates is/are in accordance with the Contract. 

g) Pending consideration of extension of date of completion, interim payments shall         
continue to be made as herein provided, without prejudice to the right of “MIDHANI” 
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to take action under the terms of the contract for delay in the completion of work, if 
the extension of date of completion is not granted by the competent authority. 
 

h) Time Limit for Payment of Running Bill & Final Bill  
 

1. The running bill will be paid within 15 working days from the date of 
certification of Engineer- in- Charge. And that of the final bill shall be submitted 
by the Contractor within 75 days of physical completion of the works and 
payment for final bill will be made within 30 working days from the date of 
certification of Engineer- in - Charge. No further claims shall be made by the 
Contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished Payment of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and at rates as 
approved by the Engineer-in-Charge, shall be made within the period of Six 
months specified hereunder. The period shall be reckoned from the date of 
receipt of the correct bill by the Engineer-in-Charge. 

 

2. After payment of the amount of the final bill as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the 
disputed portion of the final bill and if he fails to do so within 90 days, his 
disputed claim shall deemed to be waived & extinguished and will be dealt with 
as provided in the Contract.    

 

i) Deviations/Variations Extent & Pricing: 
 

I. The Engineer-In-Charge shall have power 
 

a. to make alteration in, omission from, additions to, or substitutions for the 
original specifications, drawings, instructions that may appear to him to be 
necessary or advisable during the progress of the work, without effecting the 
cost. 

 

b. to omit a part of the Works in case of non-availability of a portion of the Site 
or for any other reasons, and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by the 
Engineer-In-Charge and such alterations, omissions, additions or substitutions, 
shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the 
Contractor on the same conditions in all respects including price on which he 
agreed to do the main work. 

 

Any alterations, omissions, additions or substitutions which radically change the 
original nature of the Contract shall be ordered by the Engineer-In-Charge as a 
deviation and in the event of any deviation being ordered, which in the opinion of 
the Contractor changes the original nature of the Contract, he shall nevertheless 
carry it out and the disagreement, if any, as to the nature of work and the rate to 
be paid therefore shall be resolved in accordance with Arbitration. 

 
II. The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the Contract Sum being ordered be extended as 
follows, if requested by the Contractor. 
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a. in the proportion which the additional cost of the altered, additional or         
substituted work, bears to the original Contract Sum; plus 

 

b. Appropriate percentage of the time calculated in (a) above or such further 
additional time as may be considered reasonable by the Engineer-In-Charge. 

 

III. Rates for such altered, additional or substituted work shall be determined by 
the Engineer-In-Charge as follows: - 
 

IV. If the rate for altered, additional or substituted item of work is specified in the 
Schedule of Quantities, the Contractor shall carry out the altered, additional or 
substituted item at the same rate. In the case of composite tenders, where two or 
more Schedule of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for same item of work 
in the other Schedule of Quantities. 

 

V. If the rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite tenders 
where two or more Schedule of Quantities form part of the Contract, the rate shall 
be derived from the nearest similar item in the Schedules of Quantities of the 
particular part of works in which the deviation is involved, failing that from the lowest 
of the nearest similar items in other Schedule of Quantities. 

 

VI. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV and V above, then such item of 
work shall be carried out at the rate entered in the Schedule of Rates available with 
Engineer-In-Charge, plus/minus the percentage by which the tendered amount of 
the works actually awarded is higher or lower than the estimated amount of the 
works actually awarded. 

 

VII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras IV and V above, then the rate for 
such item of work shall be derived from the Schedule of Rates specified in sub-Para 
VI above plus/minus the percentage mentioned in that sub-Para. In the case of 
materials issued by “MIDHANI” issues rates of materials, with storage charges 
recovered, enhanced by 2.5% for profits and overheads shall be adopted in place of 
schedule rate plus percentage specified in sub-Para VI. Provided always that if 
rate(s) for part(s) of the item(s) is/are not available in the Schedule of Rates 
specified above, the rate(s) for parts of such items shall be determined on the basis 
of market rate(s) prevailing during the fortnight following the date of the order plus 
10% for profit and overheads. 

 
VIII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV to VII above, the Contractor 
shall within 14 days, of the date receipt of the order to carry out the said work, 
inform the Engineer-In-Charge the rate which he proposes to claim for such item of 
work, supported by analysis of the rate claimed, and the Engineer-In-Charge shall, 
within 90 days thereafter, after giving due consideration to the rate claimed by the 
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Contractor, determine the rate on the basis of market rate(s). In the event of the 
Contractor failing to inform the Engineer-in-Charge within the stipulated period of 
time, the rate which he proposes to claim, the rate for such item shall be determined 
by the Engineer-In-Charge on the basis of market rate(s). 

 

IX. A)  Except in case of items of work below ground surface, as it exists at 
the time of commencement of work (see IX (b) below) provisions contained in sub-
clause IV to VIII above shall not apply to contract, altered or substituted items as 
individually exceed the deviation limit specified in Schedule ‘A’ subject to the 
following 
 

i. Deviation limit shall apply to individual items. The variation limit shall be 
+25% on higher side and – 50% on the lower side of the BOQ. However, for 
earthwork excavation, hard rock excavation variation limits will be ±100%. 

ii. The value of additions of items, of any individual trade not already included in 
the Contract, shall not exceed 10% of the tendered value of work, subject to 
overall deviation limit as provided in IX (a) above. 

 

Provided further that in case where the original item is substituted, the Substituted 
Item shall be deemed to have replaced the original item in the contract itself to that 
extent and above provisions pertaining to the deviation shall apply with respect to 
such Substituted Item and not the original item. 
 

b) In case of items of work below ground surface as it exists at the time of 
commencement of work, quantities of which may change due to site conditions, 
provisions contained in sub-clause IV to VIII above shall not apply to; 
 

i. The value of any item of any individual trade which exceed by more than the 
percentage mentioned in Schedule ‘A’ of the value of that trade, included in 
the Contract, as a whole, unless the Contractor and the Engineer-In-Charge 
agree to a higher percentage for any particular item. 

 

ii. the value of item not included in the Contract in excess of 10% of the 
tendered value. 

 

Note: - Individual trade means sub-heads into which the Schedule of Quantities as 
provided in the Contract has been divided and in the absence of any such provisions 
in the Contract, the sub-heads as given in the Schedule of Rates. 

 

j) Determination of Rates: 
 

In the case of contract items, substituted items, contract-sub-substituted items, or 
additional items which exceed the limits laid down in sub-para J(IX) above, the 
Contractor may, within fourteen days of receipt of order or occurrence of the excess, 
claim revision of the rates, supported by proper analysis, for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the Scheduled of Quantities or of those derived in accordance with 
the provisions of sub-para J(IV) to J(VII) by more than five percent, inform the 
Engineer-In-Charge and the Engineer-In-Charge shall within ninety days of receipt 
of claim supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis of market rates and if 
the rates so determined exceed the rates specified in the Schedule of Quantities or 
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those derived in accordance with the provisions of sub-paras J(IV) to J(VII) by more 
than five percent, the Contractor shall be paid in accordance with the rates so 
determined. In the event of the Contractor failing to claim revision of rates within the 
stipulated period, or if the rates determined by the Engineer-In-Charge within a 
period of ninety days of receipt of the claim supported by analysis are within 5% of 
the rates specified in the Schedule of Quantities or of those determined in 
accordance with the provisions of sub-paras J(IV) to J(VII)., the Engineer-In-Charge 
shall make payment at the rates as specified in the Schedule of Quantities or those 
already determined under sub-paras J(IV to VII) for the quantities in excess of the 
limits laid down in sub-para J(IX). 
 

k) Suspension of Works 
1) The Contractor shall, on receipt of the order in writing of the Engineer-In-Charge 

suspend the progress of the works or any part thereof for such time, and in such 
manner as the Engineer-In-Charge may consider necessary for any of the following 
reasons: 

I. on account of any default of the Contractor, or  
II. for proper execution of the works or part thereof for reasons other than the default 

of the Contractor, or  
III. for safety of the works or part thereof, 

 

The Contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-In-
Charge.  

 

2) If the suspension is ordered for reasons (ii) and (iii) in Sub para (1) above, 
the Contractor shall be entitled to an extension of the time only equal to the period of 
every such suspension plus 25%. 

 

3) If the works or part thereof is suspended on the orders of the Engineer-In-Charge for 
more than 90 days at a time, except when suspension is ordered for reason (1) (i) 
above, the Contractor may after receipt of such order serve a written notice on the 
Engineer-In-Charge requiring permission within fifteen days from receipt by the 
Engineer-In-Charge of the said notice, to proceed with the works or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the Contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by “MIDHANI” under paras (j & k) 
or where it affects the whole of the Works, as an abandonment of the works by 
“MIDHANI” shall within 10 days of expiry of such period of 15 days give notice in writing 
of his intention to Engineer-In-Charge. In the event of the Contractor treating the 
suspension as an abandonment of the Contract by “MIDHANI” he shall have no claim to 
payment of any compensation on account of any profit or advantage which he may 
have derived from the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to compensation, as 
the Engineer may consider reasonable, in respect of salaries and/or wages paid by him 
to his employees and labour at Site, remaining idle in consequence and of materials 
collected which could not be utilized on the works, adding to the total thereof the 
percentages mentioned in Schedule A to cover indirect expenses of the Contractor, 
provided the Contractor submits his claim supported by the details to the Engineer-In-
Charge within 28 days of the expiry of the period of 90 days.  
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8. Over payments & under payments        

a. Wherever any claim for the payment of a sum of money to “MIDHANI” arises out of 
or under this Contract against the Contractor, the same may be deducted by “MIDHANI” 
from any sum then due or which at any time thereafter may become due to the 
Contractor under this Contract and failing that under any other Contract with “MIDHANI” 
or from any other sum due to the Contractor from “MIDHANI” which may be available 
with “MIDHANI” or from his 5% deduction from each running bill; or he shall pay the 
claim on demand. 
b. “MIDHANI” reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts etc. “MIDHANI” 
further reserves the right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed under of this Contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award. 
c. If as a result of such audit and technical examination any overpayment is 
discovered in respect of any work done by the Contractor or alleged to have been done 
by him under the Contract, it shall be recovered by “MIDHANI” from the Contractor by 
any or all of the methods prescribed above. If any under-payment is discovered, the 
amount shall be duly paid to the Contractor by “MIDHANI”. 
d. Provided that the aforesaid right of “MIDHANI” to adjust over payments against 
amounts due to the Contractor under any other Contract with “MIDHANI” shall not 
extend beyond the period of two years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the Contractor. 
e. Any amount due to the Contractor under this Contract for under-payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the Contractor, form him to “MIDHANI” on any other 
Contract or account whatsoever. 
f. The Contractor shall be deemed to have given its consent for adjustment of the 
dues payable to the contractor in other contracts of “MIDHANI”, against the liability or 
outstanding dues in respect of this contract. Similarly, the Contractor gives its consent 
to adjust/set off the dues payable in this contract against the outstanding dues 
recoverable by “MIDHANI” from the contractor in other contract of “MIDHANI”. 
g. All sums payable by way of compensation under any of the conditions of contract 
shall be considered as reasonable compensation to be applied to the use of “MIDHANI” 
without referenced to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
h. The R.A bill will be considered as an advance payment against the final bill. The 
Engineer will have a right to adjustment of any error, over/under payments in 
subsequent bills. 
i. A sum of 5% of each Running Bill & Final bill will be deducted from the bills 
payable to contractor. The 5% deduction from each running bill will be refunded after 
the issue of the No defects certificates to the contractor for all the works under the 
scope of the contract i.e. after defect liability period of 6 months. 
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9. SECURITY DEPOSIT: The successful tenderers has to deposit 5% of contract value 
as Security Deposit at the time of agreement. The 5% S.D includes the EMD 
deposited and it will be absolved in S.D. This 5% Security Deposit can be submitted 
online through bank or can deposit Bank Guarantee from any nationalized bank. 
The validity of B.G shall be equivalent to contract period plus three months extra. 
The 5% Security Deposit (i/c EMD) will be released after completion of all the works, 
Site clearance and cleaning by the contractor duly certified by Engineer- In- Charge.  

 

 
 
 

10. TIME and Extension for Delay: 
Time is essence of contract and as such, the contractor shall strictly adhere to the 
time schedule specified in the tender documents / work order. Also, the contractor 
shall provide all documents, working drawings, employing technical experts time to 
time to keep the progress of work in good process enabling to complete the 
contract in time. The entire work of “Annual Maintenance Contract for 
Maintenance and Minor Works at IMT Rohtak Plant - as per CPWD- DSR for 
MIDHANI, Rohtak is to be completed within 365 days from date of handover of 
site . 
Time is essence of the contract; contractor has to mobilize materials & labour to 
complete within stipulated time period.  

10.1 The time allowed for execution of the works as specified above or the extended time 
shall be the essence of the Contract. The execution of the works shall commence 
from the 10th day after the date on which “MIDHANI” issues written orders to 
commence the work or such time period as mentioned in the Letter of Award or from 
the date of handing over of site whichever is later. If the Contractor commits default 
in commencing the execution of the work as aforesaid; “MIDHANI” shall without 
prejudice to any other right or remedy be at liberty to forfeit the earnest money 
absolutely. 

 

10.2 As soon as possible after the Contractor is concluded the Engineer-In-Charge and 
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be 
prepared in direct relation to the time stated in the Contract document for completion 
of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades or sections of the work and may be amended as 
necessary by agreement between the Engineer-In-Charge and the Contractor within 
the limitations of time imposed in the Contract documents. Such defined 
intermediate milestones will form the basis for monitoring the progress and to initiate 
such corrective/penal measures as may be decided by the Engineer-In-Charge 
which shall be final & binding. Further to ensure good progress during the execution 
of the work, the Contractor shall in all cases in which the time allowed for any work 
exceeds 30 days (same for special jobs) complete 1/8th of the whole of the work 
before 1/4th of the whole time allowed in the Contract has elapsed; 3/8th of the work 
before one half of such time has elapsed and 3/4th before 3/4th of such time has 
elapsed. 
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10.3 If the work(s) be delayed by:- 
a. Force majeure:  
If at any time during the continuance of this Contract, the performance in whole or 
in part, neither party shall be liable of performance under this Contract, any 
obligations under the Contract of any party, if such performance is prevented or 
delayed due to reasons beyond such party’s control, including but not limited to 
acts of God, fire, flood, earthquake other natural catastrophes, any law, order, 
regulation, direction, action of any civil or military authority, national emergencies, 
insurrections, riots,  war (whether declared or not), hostility, acts of the public or 
enemy, civil commotion, sabotage, explosion epidemic, quarantine restrictions, 
strikes and lock-outs, work stoppage or other labour difficulties, absence of the 
usual means of communication or transportation (hereinafter referred to as 
`eventuality`) provided however the party to which the force majeure has 
happened shall use commercially reasonable efforts to eliminate such an event.  
 

Force majeure shall also be deemed in the event of any regulatory decision or 
government order requiring the either party to suspend its service(s) or 
operation(s) for any reasons whatsoever. 
 

Notice of the happening of any such eventuality or force majeure as mentioned 
herein shall be given by either party to the other within fifteen (15) days from the 
date of the occurrence thereof along with supporting proof of the occurrence of the 
Force Majeure event , neither party shall, by reason of such eventuality, be entitled 
to terminate this Contract, nor shall either party have any claim for damages 
against the other in respect of  such non-performance, or delay in performance, 
and the work under this Contract shall be resumed as soon as practicable after 
such eventuality has come to an end or ceased to exist, and the decision of the 
Purchaser as to whether the work has been so resumed shall be final and 
conclusive.  
The party who has given such notice shall be excused from the performance or 
punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such party’s 
performance it prevented, hindered or delayed. The time for completion shall be 
extended by number of days the party giving notice was prevented from 
performing his obligation due to Force Majeure, in accordance with Clause 10(g) 
hereof. 
Should one or both parties be prevented from fulfilling their contractual obligations 
by a state of force majeure lasting continuously for a period of at least six (6) 
months, both the parties shall consult each other regarding the further 
implementation of the Contract, provided always that, if no mutually agreed 
arrangement is arrived at within a period within  three (3)  months from the expiry 
of the six (6) months referred to above, the Contract shall be deemed to have 
expired at the end of the said six (6) months referred to above. The above-
mentioned expiry of the Contract will imply that both the parties have the obligation 
to reach an agreement regarding the winding up and financial settlement of the 
Contract. 
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b. abnormally bad weather, or heavy rains, or  
 

c. serious loss or damage by fire, or 
 

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the trades employed on the work, or 

 

e. delay on the part of other contractors or tradesmen engaged by “MIDHANI” in 
executing work not forming part of the Contract, or 

 

f. non-availability of stores, which are responsibility of “MIDHANI” to supply or  
 

g. any other cause which, in the absolute discretion of the authority mentioned in 
Schedule A, is beyond the Contractor’s control; then, upon the happening of any 
such event causing delay, the Contractor shall immediately give notice thereof in 
writing to the Engineer-In-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-In-Charge to proceed 
with the works. 

 

10.4 Request for extension of time, to be eligible for consideration shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing 
delay. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

 

10.5 In any such case the authority mentioned in Schedule A may give a fair and 
reasonable extension of time for completion of the work. Such extension shall be 
communicated to the Contractor by the Engineer-In-Charge in writing, within 90 
days of the date of receipt of such request, by the Engineer-In-Charge.  
 
 

11. Liquidated Damages (L.D) 
If, in the opinion of the competent authority, there is a delay in completion of work 
due to the reasons attributable to the contractor or any failure of contractor in any 
way whatsoever, Liquidated damages at 1% per week delay or part thereof up to 
maximum of 10% of contract sum will be deducted. 
  
However, the competent authority in his opinion felt that the work is delayed due to 
reasons which is solely attributable to MIDHANI and absolutely beyond the control 
of the contractor, shall grant the fair & reasonable extension of time to the 
contractor. The decision of the competent authority in this respect will be final & 
binding on the contractor. 

i. If the Contractor fails to maintain the required progress in terms of Clause 10  
or to complete the work and clear the site on or before the Contract or extended 
date of completion, the Contractor shall, without prejudice to any other right or 
remedy available under the law to “MIDHANI” on account of such breach, pay as 
agreed compensation  amount calculated as stipulated above or such smaller 
amount as be fixed by the authority mentioned in Schedule ‘A’ (Whose decision 
shall be final & binding) on the Contract Value of the work for every week that the 
progress remains below that specified in Clause 10 or that the work remains 
incomplete. 

 

This will also apply to items or groups of items for which separate period of 
completion has been specified. 
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For this purpose, the term ‘Contract Value’ shall be the value at   contract rates 
of the work as ordered. 

ii.Completion period (as originally @ 0.5% per week stipulated) not exceeding 21 
months. 

iii. Provided always that the total amount of damages for delay to be paid under 
this clause shall not exceed 7.5% of the total value of the work done or of the 
Contract Value of the item or group of items of work for which a separate period 
of completion is specified. 

 

iv.The amount of compensation may be adjusted or set- off against any sum 
payable to the Contractor under this or any other contract(s) with “MIDHANI” .For 
the purpose of such adjustment/set off, it shall be deemed that the Contractor 
has given its free consent. 

 

 

v. Reduction of Liquidated Damages: 
            If before the completion of the whole of the works or any part of the works has 

been certified by the Engineer- in- Charge as completed as per the time 
stipulated hereof and occupied or used by the employer, the value of the whole 
of the works for the purpose of calculating the liquidated damages shall be 
reduced by the value of the part so certified by the Competent Authority. 

 

12. Defects Liability Period 
The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-In-Charge, any defect 
which may develop or may be noticed before the expiry of 6 months from the 
certified date of completion and intimation of which has been sent to the Contractor 
within ten days of the expiry of the said period by a letter sent by hand delivery or by 
registered post. 
 

13. ARBITRATION: 
 

In the event of any dispute or difference relating to the interpretation and 
application of the provisions of commercial contract(s) between Central Public 
Sector enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and 
Govt Dept. /Organisation (excluding disputes concerning Railways, Income Tax, 
Customs & Excise Dept.), such disputes or differences shall be taken up by either 
party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dt 22.05.2018  

All disputes or differences arising out of or in connection with the Contract, 
including the ones connected with the validity of the Contract or any part thereof, 
shall be settled by bilateral discussions.  

Any dispute(s) or difference(s) whatsoever arises under or out of or in connection 
with Contract, or in respect of any defined legal relationship associated therewith 
or derived there from, the parties agree resolve/settle the same by submitting that 
dispute to arbitration in accordance with the International Centre for Alternative 
Dispute Resolution (ICADR) Arbitration Rules 1996.  
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 The authority to appoint the arbitrator(s) shall be the International Centre for 
Alternative Dispute Resolution (ICADR). 

The international centre for alternative dispute resolution will provide 
administrative services in accordance with ICADR Arbitration Rules 1996. 

The language of the arbitration proceeding shall be English. The place of 
arbitration proceedings shall be Telangana, India.   

In respect of PSUs/Government organizations, the DPE guidelines issued from 
time to time shall be applicable.  
 

Work under the contract shall be continued by the contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Purchaser or unless the 
matter is such that the work cannot possibly be continued until the decision of the 
arbitrators is obtained, and save as those which are otherwise expressly provided 
in the Contract, no payment due or payable by the purchaser shall be withheld on 
account of such arbitration proceedings, unless it is the subject matter or one of 
the subject matter thereof. 
  

Work under the Contract shall be continued by the Contractor during the 
arbitration proceeding, unless otherwise directed in writing by the Purchaser or 
unless the matter is such that the work cannot possibly be continued until the 
decision of the arbitrators is obtained, and save as those which are otherwise 
expressly provided in the Contract, no payment due or payable by the Purchaser 
shall be withheld on account of such arbitration proceedings, unless it is the 
subject matter or one of the subject matters thereof. 
 
14. Language shall be English: All documents relating to the bid shall be in the 

English language.  
 

15. CANCELLATION OF CONTRACT FOR DEFAULT OF THE CONTRACTOR: 
a) If the contractor makes default in commencing the service within the time 

specified, or if; the contractor in the opinion of MIDHANI during the current  contract 
makes default in proceeding with the contract services which includes construction 
for completion of civil construction works of the project or progress of the services is 
slow, or the services are poor of,  if the contractor fails to comply with any of the 
terms and conditions of the contract, or fails to complete the services in part or full or 
fails to achieve the progress as set out under the contract or abandons the contracts 
or otherwise commits any breach of contract, MIDHANI will cancel the contract as a 
whole or in part without any prior notice to the contractor at the sole cost, risk and 
expense of the contractor and get the balance services/work executed either by 
MIDHANI itself, or by another contractor or through any other agency/agencies as 
deemed fit. In such an event, the contractor shall be liable to make good and 
compensate all losses, expenses whatsoever, incurred or to be incurred by MIDHANI 
besides forfeiture of EMD / 5% deduction from each running bill. 

b) In the event of cancellation of contract as above and the completion of the 
contract services either by MIDHANI or by another contractor or through any other 
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agency / agencies, if the cost of completion works out less than the cost under this 
contract, the advantage shall accrue to MIDHANI. 

16. CANCELLATION OF CONTRACT FOR DEATH ETC., 
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies or attains legal disability, MIDHANI shall have the option of canceling the contract 
without any compensation to the contractor or any his legal heirs / successors and 
without any prior notice. 
 

16.1 SPECIAL POWERS OF CANCELLATION OF CONTRACT / FORECLOSURE OF 
CONTRACT:  

 

If at any time after acceptance of the tender/ during award of work, during currency of 
contract, MIDHANI feels that for any reasons whatsoever, if the whole or any part of 
the contract services is not required to be carried out, notice shall be given in writing 
of the fact to the contractor and upon receipt of such notice the contractor shall stop 
the execution of such services as indicated in the notice forthwith. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever on account 
of any profit or advantage which he might have derived from the execution of the 
services in full, but which he did not derive in consequence of the foreclosing of the 
services / contract. Contractor shall be paid at contract rates for the full amount of the 
work executed including such additional services as may be rendered necessary by 
said foreclosing. 
 

16.2  In the event of contractor commits any breach of any terms of this contract, MIDHANI 
will terminate the contract and on such termination, the balance work will be got done 
through other agency at the cost and risk of contractor. Further, any loss occurred due 
to the above will be recoverable from the contractor. 

16.3 The contractor shall further keep indemnified and harmless against any   claims 
or liabilities arising out of eventualities in connection with injuries / death to the 
workmen or any member engaged by or under the control of contractor. MIDHANI will 
not have any liabilities under the Employee’s compensation Act or any other provision 
of law statutory or otherwise. Any expenditure incurred by MIDHANI in this connection 
shall have to be fully indemnified by the contractor.  

 

16.4 (a) Recoveries shall also be affected from the contractor on account of any over 
payment detected at any stage as a result of technical examination, audit study, 
vigilance inspection / investigation.  

 
(b) Recoveries shall be affected from the contractor on account of any losses suffered 

under the provision of section – 73 of the Indian Contract Act 1982. 
 
(c) The contractor will be liable for debar from the future contracts for a specified number of 

years or total ban depending on the gravity of the lapses. 
 

17. ORDERS UNDER THE CONTRACT AND COMMUNICATION OF ORDERS: 
All orders, notices etc. to be given under the contract shall be in writing and if sent by 
registered post to the contractor to any of the addresses given by the Tenderer or to 
the last known address of the Tenderer, shall be deemed to have been served on 
him. Any communication under this contract on any matter whatsoever under the 
signature of Senior Manager / Dy. General Manager / Engineer in-charge or any 
officer authorized by General Manager(Projects), MIDHANI, Hyderabad for such 
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communication shall be deemed to have been issued with the approval of the 
Accepting officer. 
 

18. DEFECTIVE SERVICE/WORK: 
Any defects observed or otherwise brought to the notice of the Engineer-in charge of 
MIDHANI be investigated or caused to be investigated in detail by any of the reputed 
institutes / specialist organizations approved by the MIDHANI at the cost and risk of 
the contractor. The defective work/services will be rectified by the contractor 
immediately at his own cost. 

 
It shall be incumbent upon the contractor to propose remedial measures thereof and 
obtain the acceptance of the reputed approved institute or the specialist organization 
to such measures before the corrective action is allowed to be undertaken. 
 

19. Quality of materials & Workmanship and Tests 
 

All materials & workmanship shall be of the respective kinds described in the 
contract & in accordance with the Engineer’s-In-Charge (E-I-C’s) instructions and 
shall be subjected from time to time to such tests as E-I-C’s or his representative 
may direct at the place of manufacture or fabrication or on site or at all or any such 
places/approved laboratories. The entire cost of such tests will be borne by the 
contractors. For bought out items, the contractor shall produce the manufacturer’s 
certificate or test certificate. The contractor shall provide at his own cost such 
assistance, instruments, machines, labour and material as are normally required for 
examining, measuring & testing any work and the quality, weight or quantity of any 
material used & shall supply samples of materials before incorporation in the works 
for testing, as may be selected and required by the E-I-C’s or his representative. 
 

Cost of Samples 
a. If any testing of material shall be supplied by the Contractor at his own cost. 
b. The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for(as mentioned in code & specification), in the 
Contract. 

 

20. Labour 
20.1   The Contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-In-Charge. The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age. 

20.2 The Contractor shall furnish to the Engineer-In-Charge, fortnightly a distribution 
return of the number and description by trades of the workers employed on the 
works. 
 

The Contractor shall also submit on the 4th and 19th of every month to the Engineer-
In-Charge a true statement showing in respect of the preceding fortnight, (i) the 
accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them and (ii) 
the number of female workers who have been allowed maternity benefit as provided 
in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid 
to them. 
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20.3   The Contractor shall pay to labour employed by him either directly or through sub-
contractors, wages in accordance with the rules, regulations and the law in force 
relating to the payment of wages for the workers and also to monitor the compliance 
of rules , statutory payments etc by the sub contractor. 
 

20.4    The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
the Minimum Wages Act, 1948, The Employer’s Liability Act, 1938, The Employee’s 
Compensation Act, 1923, The Industrial Disputes Act, 1947, The Maternity Benefit 
Act, 1961, The Factories Act 1948, The Contract Labour (Regulation & Abolition) 
Act, 1970, or any modification thereof or any other law relating thereto and rules 
framed there under from time to time. 
 

20.5 The Contractor shall be liable to pay his contribution and the employees contribution 
to the State Insurance Scheme & Provident Fund in respect of all labour employed 
by him for the execution of the Contract, in accordance with the provisions of “The 
Employees State Insurance Act, 1948” and EPF & MP (Employee’s Provident Fund 
& Minimum Provision act of 1952) as amended from time to time. In case the 
Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-In-Charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered 
shall be adjusted against the actual contribution payable for Employees State 
Insurance & EPF & MP Act. 
 

20.6 The Engineer-In-Charge shall, on a report having been made by an Inspecting 
Officer as defined in the Contractor  Labour (Regulation & abolition) Act 1970, have 
the power to deduct from the moneys due to the Contractor  Labour Regulations, 
have the power to deduct from the moneys due to the Contractor any sum required 
or estimated to be required for making good the loss suffered by a worker(s) by 
reason of non-fulfillment of the conditions of the Contract for the benefit of worker(s), 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms, of the Contract or non-observance of the said Contractors 
Labour Regulations. 

 

20.7 In every case in which by virtue of the provisions sub-section(1) of Section 12, of 
The Workmen’s Compensation Act, 1923, “MIDHANI” is obliged to pay 
compensation to a workman employed by the Contractor, in execution of the works, 
“MIDHANI” will recover from the Contractor the amount of the compensation so 
paid, and, without prejudice to the rights of “MIDHANI” under sub-section (2) of 
Section 12, of the said Act, “MIDHANI” shall be at liberty to recover such amount or 
any part thereof by deducting it from the 5% deduction from each running bill or from 
any sum due by “MIDHANI” to the Contractor whether under this contract or 
otherwise. “MIDAHNI” shall not be bound to contest any claim made against it under 
sub-section (1) of Section 12 of the said Act, except on the written request of the 
Contractor and upon his giving to “MIDHANI” full security for all costs for which 
“MIDHANI” might become liable in consequence of contesting such claim. 
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21. Compliance and Default 
 

1. In the event of the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contractor’s Labour (Regulation & Abolition) act 1970 as amended 
form time to time or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Regulations which is materially 
incorrect, then on the Report of the Inspecting Officer as defined in the Contractor 
Labour (Regulation & abolition) act 1970, the Contractor shall without prejudice to 
any other liability pay to  “MIDHANI” a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filling, such materially incorrect statement 
and in the event of the Contractor’s default continuing in this respect, the penalty 
may be enhance to Rs.200/- per day for each day of default subject to a maximum 
of five percent of the estimated cost of the works put to tender. The Engineer-In-
Charge shall deduct such amount from bills or 5% deduction from each running bill 
of the Contractor. The decision of the Engineer-In-Charge in this respect shall be 
final and binding. 

2. Contractor shall at his own expense comply with or cause to be complied with Model 
Rules for Labour Welfare or rules framed by the Government from time to time for 
the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the Contractor fails to make arrangements 
as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

3. The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions (Safety Code) or as required by the Engineer-In-
Charge in respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. In case, the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

4. Failure to comply with Model Rules for Labour Welfare, Safety Code on the 
provisions relating to report on accidents and to grant of maternity benefits to female 
workers shall make the Contractor liable to pay to the “MIDAHNI” as the penalty an 
amount not exceeding Rs.200/- for each default or materially incorrect statement. 
The decision of the Engineer-In-Charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor Labour Regulation (RLA) Act 1970  
shall be final and binding and deduction(s) for recovery of such penalty may be 
made from any amount payable to the Contractor. 
 

5. If the contractor performs any work in a manner contrary to the Contract, 
without the approval of the Engineer-In-Charge, the Contractor shall bear all 
the costs arising there from and shall be responsible for all losses to the 
employer arising there from. 
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22. Vulnerability Atlas of India: 
 

Proposed Clause to be included in Tenders w.r.t, Vulnerability Atlas of India  
  

Clause: Planning and Designing in purview of Vulnerability Atlas of India 
Vulnerability Atlas of India (VAI) is a comprehensive document which provides 
existing hazard scenario for the entire country and presents the digitized State/UT 
—wise hazard, maps with respect to earthquakes, winds and floods for district-
wise identification of vulnerable areas. It also includes additional digitized maps for 
thunderstorms, cyclones and landslides. The main purpose of this Atlas is its use 
for disaster preparedness and mitigation at policy planning and project formulation 
staae.  

 
This Atlas is one of its kind single point source for the various stakeholders 
including policy makers, administrators, municipal commissioners, urban 
managers. engineers, architects, planners, public etc. to ascertain proneness of 
any city/locationIsite to multi-hazard which includes earthquakes, winds, floods 
thunderstorms, cyclones and landslides. While project formulation, approvals and 
implementation of various urban housing, buildings and infrastructures schemes, 
this Atlas provides necessary information for risk analysis and hazard assessment.  

  
The Vulnerability Atlas of India has been prepared by Building Materials and 

Technology Promotion Council under Ministry of Housing and Urban Affairs, 
Government of India and available at their website www.bmtpc.org.  
  

it is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard 
risk assessment and include the relevant hazard proneness specific to project 
location while planning and designing the project in terms of:  

 

i) Seismic zone (II to V) for earthquakes.  

ii) Wind velocity (Basic Wind Velocity: 55. 50, 47, 44, 39 & 33 m/s) 

iii) Area liable to floods and Probable max. surge height  

iv)  Thunderstorms history 

v) Number of cyclonic storms/ severe cyclonic storms and max sustained wind 

specific to coastal region 

vi) Landslides incidences with Annual rainfall normal 

vii)  District wise Probable Max. 
 
 

1. Note to Suppliers regarding Invoice and related payment conditions: 
1. The GST invoice to be submitted by supplier shall be in 

accordance with provisions of Sec 31 of CGST Act, 2017 and shall contain 
all particulars specified in rule 46 of CGST Rules including HSN/SAC 
codes. 



MDNL/AP20241004/EADVT/074/24-25                                            Date: 16.05.2024 
 

Employer  Contractor 
Page 37 of 57 

 

2.  Wherever E-invoice is applicable as per provisions of GST 
Act and notifications issued from time to time, bills will be processed only 
on submission of E-invoice (in addition to all other relevant documents). If 
E-invoice is not applicable, supplier is requested to submit the declaration 
on letter head signed by Authorized signatory in the attached format at 
Annexure-A. 

 
 

3. Further to above, if the aggregate turnover of the supplier 
exceeds threshold limits as notified by Government of India at any future 
date, then E-invoice shall be applicable and the bidder has to comply with 
required provisions of GST Law. 
 

4. Supplier need to give declaration whether he is filing 
GSTR-1 and GSTR-3B on monthly basis or quarterly basis. If supplier is 
filing /opted for GSTR-1 and GSTR-3B on Quarterly basis, supplier is 
requested to submit the declaration on letter head signed by Authorized 
signatory in the attached format at Annexure-B. 

 
 

5. If the supplier is filing returns on monthly basis, payment 
will be made only after filing of GSTR-1and GSTR-3B of the respective 
month including availability of invoice in GSTR- 2B(It is to be noted that 
the Invoice will appear in GSTR-2B of corresponding month if the supplier 
files GSTR-1 within due dates mentioned in the Act). 

6. If supplier is filing / opted for GSTR-1 and GSTR-3B on 
Quarterly basis, only the base amounts will be paid initially and release of 
GST amounts will be made only after quarterly filing of GSTR-1, GSTR-3B 
of corresponding months including availability of invoice in GSTR-2B (It is 
to be noted that the Invoice will appear in GSTR-2B of corresponding 
month if the supplier files GSTR-1 within due dates mentioned in the Act). 
After filing of GSTR-1 and GSTR-3B Supplier has to intimate the same to 
Purchase Department along with copies of GSTR-1 and GSTR-3B for 
onward intimation to Finance Department. 
 

7. In case MIDHANI is unable to avail GST credit within time 
limit specified under the GST Act due to delay in filing and /or intimation 
regarding filing of GST returns by supplier or due to any other fault of 
supplier, corresponding GST amounts will not be paid to supplier. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN 
INDIVIDUAL CONTRACT 

 
(ON NON JUDICIAL STAMP PAPER) 

(CLAUSE NO. 9) 
 
To, 
 
Mishra Dhatu Nigam Ltd.  
…………………………… 
…………………………… 
 
In consideration of the Mishra Dhatu Nigam Ltd. Having its registered office at 
…………………………………… (hereinafter called “MIDHANI” which expression 
shall unless repugnant to the subject or context include its administrations, 
successors and assigns) having agreed under the terms and conditions of the 
Award Letter bearing number …………………………….. Dated ………………….. 
issued by the MIDHANI, which has been unequivocally accepted by the contractor 
M/s. …………………………………………………… 
…………………… work …………………………………….. (hereinafter called the 
said contract) to accept a Dead of Guarantee as herein provided for Rs ……… 
…………………. (Rupees ………………………………………………. Only) from a 
Nationalized Bank in lieu of the 5% deduction from each running bill to be made by 
the contractor or in lieu of the deduction to be made from eh Contractor’s bills, for 
the due fulfillment by the said contractor of the terms and conditions contained in 
the said contract.  
 

We, the ………………… Bank (hereinafter referred to as “the said Bank” and 
having our registered office at ……… do hereby undertake and agree to indemnify 
and keep indemnified “MIDHANI” from time to time to the extent of Rs 
………………. (Rupees ……………….. only) against any loss or damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or 
suffered by “MIDHANI” by reason of any breach or breaches by the said contractor 
of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by “MIDHANI” on demand and without 
demur to the extent aforesaid.  
 

We ………………………………….. Bank, further agree that “MIDHANI” shall be 
the sole judge of and as to whether the said contractor has committed any breach 
or breaches of  
 

“Refer note at the end of the proforma.  
 

Any of the terms and conditions of the said contract and the extent of loss, 
damage, costs, charges and expenses caused to or suffered by or that may be 
caused to or suffered by “MIDHANI” on account thereof and the decision of 
“MIDHANI” that the said Contractor has committed the breach or breaches and as 
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to the amount or amounts of loss, or that may be caused to or suffered by 
“MIDHANI” from time to time shall be final and binding on us.  

1. We, the said Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said contract and till all the dues of “MIDHANI” under 
the said Contract or by virtue of any of the terms and conditions governing 
the said contract have been fully paid and its claims satisfied or discharged 
and till the owner certificate that terms and conditions of the said contract 
have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee subject, however, that “MIDHANI” 
shall have no claim under the Guarantee after 90 (Ninety) days from the 
date of expiry of the Defects Liability Period as provided in the said 
contract, i.e. …………………… (date) or from the date of cancellation of 
the said contract as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said 
period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the 
said period.  

 

2. “MIDHANI” shall have the fullest liberty without affecting in any way the 
liability of the bank under this Guarantee or Indemnity, from time to time, to 
vary any of the terms and conditions of the said contract or to extend time 
of performance by the said contractor or to postpone for any time from time 
to time any of the powers exercisable by its against the said contractor and 
either to enforce or forbear from enforcing of the terms and conditions 
governing the said contract or securities available to “MIDHANI” and the 
said bank shall not be released from its liability under liberty with reference 
to the matters aforesaid or by reason of time being given to the said 
Contractor or any other forbearance act or omission on the part of 
“MIDHANI” or any indulgence by “MIDHANI” to the said contractor or any 
other matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have the effect of so releasing the Bank from 
its such liability.  

 

3. It shall not be necessary for “MIDHANI” to proceed against the contractor 
before proceeding against the Bank and the Guarantee herein contained 
shall be enforceable against the Bank, notwithstanding any security which 
“MIDHANI” may have obtained or obtain from the Contractor shall at the 
time when proceedings are taken against the Bank hereunder, be 
outstanding or unrealized.  

 
We, the said Bank, lastly undertake not to revoke this Guarantee during its 
currency except with the Previous consent of “MIDHANI” in writing and 
agree that any change in the constitution of the said contractor or the said 
Bank shall not discharge our liability hereunder. If any further extension of 
this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s ………………… 
………………… on whose behalf this guarantee is issued. 
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In the presence of                                     For and on behalf of (the Bank) 
 
 
WITNESS 
 

1. _______________________               Signature _________________ 

2. _______________________              Name & Designation ________ 

      _________________________ 

        Authorization No: _______________ 

Date and Place: _________________ 

Bank’s Seal ____________________ 

 
 

Accepted 
 
 
 

(Signature of the Officer) 
For and on behalf of   

(Mishra Dhatu Nigam Ltd.) 
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SCHEDULE “A” 
 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 

Clause Pg. Item Stipulation 
1 4 Estimated cost of the works                          

 

Rs 15 lakhs 

6(b) 6 Bid Security Declaration form To be submitted by the bidder 
  General Contract Conditions  
  Chapter I  
3(e)  15 Accepting Authority  Chairman & Managing Director, 

MIDHANI 
3(h) 15 Market Rate-percentage addition to cover 

overheads and profit 
 

10% 

  Chapter II  
7(b), 7(c) 20 Each work order value will be upto a 

maximum of Rs. 3.00Lakhs and each work 
will be paid One RA bill &one Final bill 

15 days from the date of 
certification of Engineer – In – 
Charge. 
 
5% deduction from each running 
bill 

7(i)  21 Deviations/Variations Extent & Pricing  
K) 24 Suspension of work  
7(l)(2)(ii)  Percentage payable to cover contractor’s 

indirect expenses for suspension exceeding   30 
days and not exceeding 90 days 

5% maximum 

7(l)(3)  Percentage payable cover contractor’s   indirect 
expenses for suspension exceeding 90 days. 

5% maximum 

9 a&b 26  Security deposit  5% 
10.1 26 Time allowed for execution of work or time 

schedule 
365 days from the date of 
handing over of site.  

10.3(g) 28 
 

Authority competent to decide if any other cause 
of delay is beyond contractor’s control 

Chairman & Managing Director 

10.5 29 Authority for granting Extension of Time Chairman & Managing Director 
11(v) 29 

 
Authority competent to reduce compensation 
amount 

C&MD 

12.0 30 Defects Liability Period 6 months  
  Special Contract Conditions  
3.1  42 Water charges Free issue from MIDHANI 
3.2  42 Electricity Charges Free issue from MIDHANI 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 GENERAL: 
 

The special contract conditions of contract shall be read in conjunction with the 
invitation to tender, General Conditions of contract, specification, Drawings and 
other supplementary documents detailing the work. 
 

Provided that, where any provision of the General Conditions of Contract is 
repugnant to or at variance, unless a different intention appears, the provision of the 
Special Conditions of Contract shall be deemed to override the provision of the 
General Conditions of Contract and shall to the extent of such repugnance or 
variation, prevail. 
 

2.0 Site and Local Conditions 
 

2.1 Location and Works Terrain 
 

MIDHANI Armour plant, Plot no. 08 & 13 is located in IMT Rohtak, Haryana State. 
The site is 14 Km away from Rohtak City. The nearest main railway station is 
Rohtak Junction, Rohtak which is about 14.00 Km from this site. Nearest Airport is 
IGIA, New Delhi – 69.0 Km from this plant.  
 

2.2 Climate Conditions 
The climatic conditions at the site are similar to the prevailing at Rohtak city and are 
generally as indicated below:- 
Maximum temperature in Summer  -  36 º - 46º C 
Minimum temperature in Winter   -  2 º - 26º C 
Average yearly precipitation   -  589 mm 
Maximum wind velocity    -  85 km/hr 

2.3 Earthquake: 
 
The plant is situated in Zone ‘IV’ as defined in latest seismic maps. 
 

2.4 Transport Connections: 
The site is well connected by road. Important broad gauge railway station is Rohtak 
Junction Railway station located nearby as stated earlier. Nearest commercial 
airport to IMT Rohtak is IGIA, New Delhi, about 69Km from the site. 
 

2.5 Communications: 
Postal, telephone and Fax facilities are available as follows: -  
Name of the Company  :  MISHRA DHATU NIGAM LIMITED 
Corporate Identity Number :  U14292TG1973GOI001660 
Registered Office Address :  P.O. Kanchanbagh, Hyderabad, 500 058 
For commercial clarifications: 
 Sri K. MUKESH, Sr.Manager (Purchase) 

Mail ID: civilworks.proc@midhani-india.in Landline: 040-24184348. 
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For Technical clarifications, pl Contact: 

 Sri D. Harshavardhan, Sr.Manager( Civil) 

Mobile No: 99490 99524, 040-2418 4698 

Mail ID:-dhvardhan@midhani-india.in. 

Website address   :  www.midhani-india.in 
 

2.6 The provision of the above information is for the Contractor’s general guidance only 
and does not relieve him of his responsibility under clauses 6 if the General 
Conditions of Contract to satisfy himself of the site conditions and sufficiency of his 
tender. No claim whatsoever shall be admissible or any extra shall be allowed on 
these accounts. 
 

3 Construction Facilities: 
 

3.1 Construction Water: 
 

 Water required for the Works will be made available to the Contractor free of cost at 
one point of site. The Contractor shall make his own arrangement for drawing 
water/Electricity from this point and for further distribution at his own cost, with the 
approval of the Engineer – In – Charge. 

 

He shall construct a storage tank at his own cost sufficient for storing enough water 
for his seven days requirements. No claim for compensation for any failure or short 
supply of water will be admissible. The Contractor shall state the requirement of 
water for construction in the appendix – I herein attached. 

 

Employer do not guarantee the maintenance of uninterrupted supply of water and in 
case of any interruptions of such supply of water the Contractor shall be responsible 
for making at his own cost alternative arrangements for water. When Contractor 
makes his own arrangements of water required for the work, nothing shall be paid 
for the same by MIDHANI. 
 

3.2 Construction Power: 
 

Electric Power from sources available near the site will be made available at free of 
cost (415 volts, 3 phase (4 wire) 50 cycles) to the Contractor at one point at the site. 
Further connections, distributions, installation of the switch board, lcvs, mcvs, 
meters etc. shall be arranged and maintained by the contractor at his own cost with 
the prior approval of the Engineer – In – Charge. The distribution system shall 
conform to the Indian Electricity Act 1910 and the Indian Electricity Rules, 1956 with 
the latest amendments. The Contractor on the completion of the Works shall remove 
all wiring from the switchboard and meter. He shall reinstate and make well any 
work disturbed by the temporary power lines at his own cost to the satisfaction of the 
Engineer – In – Charge. 
 

No claim for compensation for any failure or short supply of power will be 
admissible. The Contractor shall indicate his requirement of electric power for 
lighting and construction equipment at site. 
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In case of forced power cuts/short supply/fault, contractor shall make his own 
arrangement for lighting/fabrication works without affecting the schedule of work. 
Nothing shall be paid for the same by MIDHANI. 
 

3.3 Temporary Roads: 
 

The contractor shall construct and maintain at his own cost all temporary roads at 
the site for leading his equipment, labour, materials etc. to various places of work or 
otherwise deemed necessary to execute the works. 
 

 

4 Time Schedule of Contract: 
Time is the essence of the Contract. The Contractor shall complete the whole of 
works according to the Contract and to the satisfaction of the Engineer – In – 
Charge within 365 days from the date of handover of site. 
The working hours for the civil works are 24 hours with special permission and 
safety precautions as per standing rules of MIDHANI. 
 

5 Authorized Agent/ official 
 

5.1 The contractor shall have a duly authorized agent/official at site from the 
commencement of works to the completion of the works. Such agent/ official shall 
be authorized, on behalf of the contractor, to accept services of notices under the 
and to agree to extras, omissions and varied items of works and rates for the same. 
Such agent/ official shall maintain on his staff qualified engineers and such other 
personnel as may be required for efficient execution of the works. Any notice under 
the contract shall be deemed to have been served on the contractor if served upon 
such agent/ official or sent by registered letter to his address at site. Such agent/ 
official shall not be changed and shall not leave the site during the duration of the 
Contract unless the consent of the Engineer – In – Charge shall have been 
previously obtained. If the Engineer – In – Charge shall require the contractor to 
carry out any rectifications under the terms of the contract after the works are 
completed, the contractor shall have the same or another duly authorized agent at 
site when such rectifications are being carried out.  
 
 
 

5.2 The contractor shall send a duly authorized competent representative to meet the 
Employer at his office at Hyderabad whenever called upon in writing to do so by the 
Employer or the Engineer – In – Charge and any instructions, directions or 
explanations given by the Engineer – In – Charge to such representative shall be 
held to have been given to the Contractor. 
 

6 Construction Stores: 
 

6.1 Suitable areas at or near site will be allocated free of cost by the Employer at his 
discretion to the contractor for field offices, storing equipment, plant, materials etc. 
for the duration of the contract. The contractor will be solely responsible for the 
watching and guarding of his stores. 
 

 

6.2 The contractor shall cover all his equipment and materials at site with requisite 
insurance against theft, larceny, dacoit, fire, tempest, flood, earthquake etc. 
 
 

7 Accommodation for Labour and Supervisory Staff: 
 

The contractor shall make his own arrangements for the accommodation of his 
labour and supervisory personnel, for which the Employer will allocate no open land. 
The contractor shall include in his rates the cost of provision of such accommodation 



MDNL/AP20241004/EADVT/074/24-25                                            Date: 16.05.2024 
 

Employer  Contractor 
Page 45 of 57 

for the laborers and supervisory staff including suitable water supply, electricity and 
good sanitary arrangements. The sanitary arrangements provided must conform to 
the rules and regulations of local authorities or public bodies. 
 

8 Compliance with Enactments: 
 

The Contractor shall comply with the provisions of the following Acts and Rules: 
 

a.  The Contract Labour (Regulation & Abolition) Act 1970 or any amendment thereof 
and Rules made there under and all legislations and rules of the State or Other local 
Authority framed from time to time. The Rules and other statutory obligations with 
regard to wages, welfare and safety measures, maintenance of all required registers 
etc will be deemed to be part of the contract. Such Registers shall be produced by 
the Contractor for inspection as and when required by MIDHANI or Labour 
Department Authorities or other statutory bodies. 

 

b. The Contractor must possess valid license   obtained for RLC (central) under 
Contract Labour (R&A) Act and Rules for employing contract labour on the date of 
the submission of tender form in case of engagement of contract labour. It is 
mandatory to implement the GOs issued by the Government from time to time on 
payment of wages.  
 

c. The Provisions of the Minimum Wages Act 1948 and Payment of Wages Act 1936 
as amended from time to time and rules made there under. 
 

d. Industrial Disputes Act 
 

e. Employee’s Compensation Act 1923 or any other law for the time being in force. 
 

f. Equal Remuneration Act. 
 

g. The Provisions of ESI Act and EPF & MP Act and the rules made there under in 
respect of the workmen engaged by him.  

 
 
 

9 Construction Equipment: 
 

9.1 The contractor shall make his own arrangements to procure all constructional plants 
and equipments for the work. He shall state in the Appendix II the type and number 
of different equipment in good working conditions, with their capacities, which he will 
use on the site to ensure the completion of the works in the specified time. 
 

9.2 All materials, construction plants and equipment etc once brought by the contractor 
on the site are not to be removed from there without the written authority of the 
Engineer – In – Charge. Also the contractor shall have adequate stock of spare 
parts for the equipment on the site and the works shall not be delayed on this 
account. All temporary works built by the contractor for the main construction 
undertaken by him are not to be dismantled and removed without written authority of 
the Engineer – In – Charge. 
 

10 Co-operation with other contractors: 
 

The contractor shall plan and execute his work in a phased manner as directed by 
the Engineer – In – Charge from time to time and shall fully co-operate with other 
agencies working at site simultaneously so as not to obstruct or retard the works 
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simultaneously being executed by other agencies in any way. The decision of the 
Engineer – In – Charge on any point of dispute between the various contractors 
shall be final and binding on all the parties concerned. 
 

11 Safety Code: 
 

The contractor shall at his own expense, arrange all the requirements including 
safety gears for the safety provisions as appended to these conditions, or as 
required by the Engineer – In – Charge in respect of all labour directly or indirectly 
employed for the performance of the works and shall provide all facilities in 
connection therewith. In case the contractor fails to make the arrangements and to 
provide necessary facilities as aforesaid, the Employer shall be entitled to do so and 
recover the cost thereof from the contractor. The contractor will abide all the safety 
norms of MIDHANI & other statuary bodies. 
 

12 Cleaning Site: 
 

The contractor shall clean the site as required of grass, trees, vegetation and debris 
prior to the start of the work at his own cost. 

 

13 Clearing Site on completion: 
On completion of the works, the site shall be cleared by the contractor of all men, 
materials, temporary sheds, debris, rubbish, plants and equipments belonging to the 
contractor at his own cost. The site and surroundings shall be handed over in a 
clean and neat condition as required by the Engineer – In – Charge. In case of 
failure by the contractor, the Employer will get the site cleared at the risk and cost of 
the contractor. The work may not be considered complete till the contactor clears 
the site in all respect as mentioned above.  
 

14 Coverage of Contract: 
14.1 The contract is a complete one including all the cost towards labour, 

materials, the contractor’s overhead and profit, all temporary works & all other 
provisions, equipments, tools tackles, transportation, handling, all taxes & duties etc. 
 

14.2 Except where it is expressly provided that the cost will be borne by the 
Employer the various obligations of the contractor under the contract shall be at the 
cost of the contractor. 
 

 

15 Transfer of guarantees: 
 

All guarantees such as waterproofing, acid resisting, materials etc for the entire 
works as obtained from the manufacturer or specialist agencies shall be transferred 
to the Employer through the Engineer – In – Charge by the contractor prior to the 
acceptance of such works. The applicator/manufacturer also will remain the co-
guarantor. 

16 Security Regulations: 
 

The contractor shall abide by all the security regulations promulgated by the 
Employer & all other statuary authorities from time to time. In order to facilitate the 
issue of entry/ exit gate permits for materials and equipment to be taken out after 
completion of the work the contractor shall submit a list of equipment and/or other 
materials that may be taken inside the protected area from time to time. 
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17 Miscellaneous: 
17.1 Variation Statement: 
 

Quantity variation (up to ±20%) statement shall be prepared by the contractor and 
submitted to Engineer – In – Charge for Employer approval. Such variation 
statement shall be submitted at the stage when the Running Account Bills value (up 
to date) exceeds the contract value and also for variations in scope of work. 
 

 
 

17.2 Part rates: 
 
The part rates recommended by Engineer – In – Charge in the Running Accounts 
Bills for the items of works in progress shall be binding on the contractor. 
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SPECIFICATIONS FOR – CIVIL WORKS 
 

 
PREAMBLE TO SPECIFICATIONS 
 
The conditions of contract and the drawings shall be read in conjunction with the 
specifications and matters referred to shown or described in one are not necessarily 
repeated in the other. These specifications are comprehensive and may exceed the 
requirements of this project. Any ambiguity between the General specifications, the 
Bill of quantities and contract drawings shall be referred to the Tenderer for 
clarification not later than 10 days before the date fixed for delivery of Tenders. Any 
ambiguity may be referred to the Tenderer after signing of the contract and Tenderer 
shall give a ruling which shall prevail. No claim for additional cost due to above, 
however, will be entertained. 
 
Notwithstanding the sub-division of the specification into various headings, every 
part of it is to be deemed supplementary to every other part and is to be read with it, 
so far as it may be practicable so to do, or when the context so admits. 
 
In this contract, reference is made to the Indian Standards and these references 
shall be deemed to include the latest editions or issue of standards, specifications or 
By-Law including all revisions up to the date of invitation of Tenders. The contractor 
shall ensure that all materials and workmanship in so far as they apply to this 
contract shall comply in every specifications or any other equivalent or specification 
approved by the Tenderer. 
 
The Contractor shall kept at site copies of all relevant standards and codes of 
practice referred in these specifications throughout the period of contract. These 
shall be the latest editions and shall include all revisions/addendums thereof. 
 
Approved Manufacturers: Name of approved manufacturers are given in the 
specifications. 
 
Reference in the specifications to approved manufacturers shall be constructed as 
establishing standard of quality and not as limiting completion. 
 
The Contractor shall include in his prices for supplying the item or materials from the 
approved manufacturers listed or on approval. 
 
All items or materials shall be delivered to the site in the manufacturers original 
unopened containers with the manufacturers brand and name clearly marked on. 
 
All items or materials shall be assembled, mixed, fixed, applied or otherwise 
incorporated in the works in accordance with the printed instructions of the 
manufacturer of the item or materials. 
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1.0 GENERAL 
 

1.1 Scope 
This specification applies to the CIVIL Engineering and building works to be 
executed by the Contractor. It is to be read in conjunction with and subjects to the 
general conditions of contract and in conjunction with the drawings, the schedule of 
rates and such other documents as may from time to time be agreed upon as 
comprising part of this contract. Where these specifications are not clear, CPWD 
specifications shall be followed. 
 

1.2 Clearing 
 

The contractor shall clear the site of all rubbish and old buildings remove all grass 
and low vegetation and remove all bush wood, trees, stumps of trees and other 
vegetation only after consultation with the Architects as to which bushes and trees 
shall be saved. All disused foundations, drains or other obstructions met with during 
excavation shall be dug out and cleared. 
 

1.3 Site Levels 
 

The contractor shall carry out the survey of the site and shall establish sufficient 
number of grids and level marks to the satisfaction of the Architects who shall 
decide on the basis of this information the general level of the plot and the plinth. 

 

1.4 Bench-marks 
 

Prior to commencement of construction the contractor shall in consultation with the 
Engineer, establish several site datum bench-marks their number depending on the 
extent of the site. The bench-marks shall be sited and constructed so as to be 
undisturbed throughout the period of construction. 
 

1.5 Setting out the work 
The contractor shall set out the works and during the progress of the building shall 
amend at his own cost any errors arising from inaccurate setting out. 
 

During the execution of the work contractor must cross check his work with the 
drawings. The contractor shall be responsible for all the errors in this connection and 
shall have to rectify all defects and / or errors at his own cost failing which the 
Architect reserves the right to get the same rectified at the risk and cost of the 
contractor. 
 

1.6 Clearing up and handing over 
 

Upon completion of the work all the areas should be cleaned. All floors, doors, 
windows, surface etc. shall be cleaned down in manner which will render the work 
acceptable to the Architect and Employer. All and an area of up to ten meters on the 
outer boundaries of the premises will be cleaned by the contractor as a part of the 
contract. Upon completion of the project, the contractor shall submit to the employer 
the following. 

 

a. Written guarantee and certificates. 
b. Maintenance manual, if any and 
c. Keys 
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1.7 Samples 
 

The contractor shall submit to the Architects samples of all materials for approval 
and no work shall commence before such samples are duly approved. Samples of 
pre-cast concrete panels, masonry units, building insulation, finished hardware, 
metal window and door frames, terrazzo flooring, kota stone, marble etc. and every 
other work requiring samples in the opinion of the Architects shall be supplied to the 
Architects and these samples will be retained as standards of materials and 
workmanship. The cost of the samples shall be borne by the contractor. 
 

Throughout this specification, types of material may be specified by manufacturers’ 
name in order to establish standard of quality, price and performance and not for the 
purpose of limiting competition. Unless specifically stated otherwise, the tenderers 
may assume the price of ‘approved equivalent’ except that the burden is upon the 
contractor to prove such equality in writing. 
 
A detailed programmed shall be submitted by the contractor for the material 
approvals, within four weeks of the Architects order to commence. The detailed 
program shall include but not limited to: 
 

Date/s of submitting the various material samples. 
Dates/s by which the MIDHANI’s approval is required. 
Date/s of placing orders on the Manufacturers/Suppliers. 
Date/s of arrival of the approved material/s on to the site. 
 

Date/s of the completion of the ‘Mock-ups’ wherever required, and the Date/s by 
which the Architects’ inspection of such ‘Mock-ups’ should be completed and the 
Date/s by which the Architect should fully approve the said Mock-ups. 

 

1.8 Tests 
 

All materials and methods of tests shall conform to the latest rules, regulation and/or 
specifications of the following authorities where specified herein as applicable. 
Bureau of Indian Standards (BIS), British Standards Code of practice (BS) in case 
no equivalent BIS is available. The Architects will have the option to have any of the 
materials tested and if the test results show that the materials do not conform to the 
specifications, such materials shall be rejected. A reasonable number of 
representative tests will be deemed to be included in the rates tendered. 
 

1.9 Rates 
 

The item rates quoted in schedule of quantities are deemed to be included to 
execute the complete works/items in strict accordance with the relevant 
specifications read in conjunction with the appropriate Standard Specifications. 
 

1.10 Mode of Measurements 
 

All measurements will be taken in accordance with IS 1200 latest issue unless 
otherwise specified. 
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1.11 Safety Code 
 

i) Suitable scaffolding should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well suitable foot holds and hand holds shall be provided on the ladder shall be 
given an inclination not steeper than ½ to 1 (1/2 horizontal) and 1 vertical). 
 

ii) Scaffolding or staging more than 3 Mtrs. Above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 0.9 Mtrs, 
high above the floor or platform or such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
 

iii) Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or the gangway 
or the stair way is more than 3 Mtrs. Above ground level or floor level they should be 
closely boarded should have adequate width and should be suitably fenced as 
described in Para (ii) above. 
 

iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Mtr. 
 

v) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9 Mtrs. In length while the width between side rails in rung ladder shall in no case be 
less than 29 cms for ladder up to and including 3 Mtrs in length. For longer ladders 
this widths should be increased by at least 6 mm for each additional 30 cms. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the site of work shall be so stacked or placed as to cause 
danger or inconvenience to any person. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit action or 
proceedings to any such persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person. 
 

vi) Excavation and trenching: All trenches 1 meter or more in depth shall at all times be 
supplied with at least one ladder for each 30 Mtrs in length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1 Mtr above the 
surface of the ground. The side of the trenches which are 1.5 Mtr or more in depths 
shall be stepped back to give suitable slope or securely held by timber bracing so as 
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to avoid the danger of sides collapse. The excavated materials shall not be placed 
within 1.5 Mtrs of the edges of the trench or half of the depth of the trench whichever 
is more. Cutting shall done from top to bottom. Under no circumstances undermining 
or undercutting shall be done.  

 
vii) Before any demolition work is commenced and also during the process of the work: 

 

a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected in consultation with the Employer. 

 

b. No electric cable or apparatus which is liable to be a source of danger or a 
cable or apparatus which is liable to be used by the operator shall remain 
electrically charged. 

 
c. All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 

viii) All necessary personal safety equipment as considered adequate by the Architect 
should be kept available for the use of the person employed on the site and 
maintained in condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
 

a. Workers employed on mixing asphaltic material, cement and lime mortars 
shall be provided with protective foot wear and protective goggles. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injuries to the eyes shall be provided with welders’ 
protective goggles. 

 

c. Those engaged in welding work shall be provided with welders protective 
eyesight lids. 

 

d. Stone breakers shall be provided with goggles and protective clothing and 
seated at sufficiently safe intervals. 

 

e. When workers are employed in sewers and manholes which are in use the 
contractor shall ensure that the manhole covers are opened and are 
ventilated at lease for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall cordoned off with suitable 
railing and provided with warning signals or boards to prevent accidents to 
the general public. 

 

f. The contractor shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Whenever 
men above the age of 18 are employed on the work of lead painting the 
following precautions should be taken: 

 

I. No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. 
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II. Suitable face masks should be supplied for use by the worker when paint is 
applied in the form of spray on a surface or when paint is dry-rubbed and 
scrapped. 

 

III. Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painter to wash during the 
cessation of work. 

 
ix) When the work is done near any place where there is a risk of drowning all 

necessary equipments should be provided and kept ready for use and all  
Necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt First Aid treatment of all injuries likely to be 
sustained during the course of work. 
 

x) Use of hoisting machines and tackle including their attachments anchorage and 
supports shall conform to the following standards of conditions. 
 
a. These shall be of good mechanical construction, sound material and 

adequate strength and free form patent defect and shall be kept in good 
working order. 

b. Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength and free from 
patent defects. 
 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding or to give signals to operator. 
 

3. In case of every hoisting machine and of every chain ring hook, shackle survival and 
pulley block used in hoisting or as means of suspension of safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load of the 
conditions under which it is applicable shall be clearly conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 
 

4. In case of departmental machines the safe working load shall be notified by the 
Electrical Engineer concerned. 
 

xi) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced when workers employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and 
hat as may be necessary should be provided. The workers should not wear rings, 
watches and carry keys or other materials which are good conductors of electricity. 
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xii) All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or 
near places of work. 
 

xiii) The safety provisions should be brought to the notice of all concerned by displaying 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 
 

xiv) To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the Contractor shall be open to inspection 
by the Labour Officer, Engineer – In – Charge or the department or their 
representatives. 
 

xv) Notwithstanding the above Clause from (i) to (xiv) there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 

 
2. All the works to be done in line with latest CPWD specifications. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



MDNL/AP20241004/EADVT/074/24-25                                            Date: 16.05.2024 
 

Employer  Contractor 
Page 55 of 57 

LIST of material to be used in this construction 
 

Sl. 

No 

Description of 

Material 

Approved Brands 

1 White cement Birla or JK 

2 Luppum Altek or Birla putty 

3 Enamel paints Asian/Berger/Nerolac 

4 Acrylic Emulsion Asian Paints/Berger Paint/ Nerolac Paints. 

5 Cement based paint ACE 

6 Cement 

53 Grade O.P.C confirming to IS 12269 to be approved by 

MIDHANI viz: Ultratech/Penna/Bharathi/Sagar/ 

Nagarjuna/Penna Etc. 

7 SAND 
Good River sand –Zone-III/IV-

VIJAYAWADA/BODHAN/KARIMNAGAR/Kothha kota 

8 Bricks 36 kg/Sq.cm 

9 RMC RMC confirming to IS 4926 to be approved by MIDHANI. 

10 Reinforcement  Fe 500 / Fe 500D 

11 Profile sheets TATA / JINDAL / JSW 

12 Structural Steel TATA / JINDAL / JSW /SAIL / VSP 
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED BY CONTRACTOR IN 
TECHNICAL BID for “Annual Maintenance Contract for Maintenance and Minor 
Works at IMT Rohtak Plant as per CPWD- DSR for MIDHANI, Rohtak-  Reg,. 
 
SL. 
NO 

DESCRIPTION OF PRE- 
QUALIFICATION CRITERIA 

YES 
ENCLOSED 

NO-NOT 
ENCLOSED 

1. BSD   
2. Latest bank solvency for Rs 6 lakhs not older 

than Six months from the date of release of this 
advertisement.  
                                   Or 
The bidder shall have positive net worth in each 
of three previous financial years.  

  

3. Details of ESI & PF registration.   
4. Details of similar completed civil maintenance 

/ civil minor works each Experience 
certificate in the last 7 years along with 
experience certificates.   

  

 A 3 similar completed civil maintenance / civil 
minor works each costing not less than the 
amount equal to 40% of the estimated cost.                             
(Rs 6 Lakhs)              OR 
B 2 similar completed civil maintenance / civil 
minor works each costing not less than the 
amount equal to 50% of the estimated cost                                
(Rs 7.5 Lakhs)              OR 
C one similar completed civil maintenance / 
civil minor work each costing not less than the 
amount equal to 80% of the estimated cost                                
(Rs 12 Lakhs).    
PS: -  
1) Experience certificates shall be duly self 
attested.   
2) In case of experience in reputed/ private firm, 
Sub contractor shall submit experience 
certificate issued by principle / Main employer 
the same shall be supported with 26AS 
statement of IT  of the relevant period 
3) The work shall be completed as a whole, 
partial completion/value will not be considered. 
4) Tenderer has to submit the copy of work 
order, BOQ, completion certificate in support of 
their experience. 

 

  

5. Certificate of Incorporation issued by Registrar 
of Companies (OR) Certificate of registration by 
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registrar of Firms (OR) GST certificate in case of 
Proprietary firms (For prior to July’2017 period, 
related Tax registration e.g VAT etc). 

6. PAN number/ GIR number issued by I.T authority   
7. GST number    
8. Average Annual Turnover during the last 3 years 

should be at least Rs. 4.5 Lakhs  
  

9. RTGS details (Bank details for  e-payment)   

10. Work to be carried on short notice of 2-3 days 
from the date of intimation/receipt of work order. 

  

 

Declaration by contractor 
 

1. I have seen the site and understood the full scope of work viz Specifications, 
drawings etc. 

2. I have noted the changes (if any) as per pre-bid meeting and understood the 
scope of work and I agree to enclose pre-bid meeting minutes along with 
technical bid, failing which MIDHANI is empowered to reject or consider as 
per decision of MIDHANI Management. I shall not claim any extra due to self-
misunderstanding of drawings, specifications etc, what so ever.   

3. I agree to return all the documents along with this offer. 
4. Any information provided in the bid if found to be false, MIDHANI is 

empowered to take action against me as per the MIDHANI rules in VOGUE. 
 

 
 
 
 
 
 
 

CONTRACTOR 
SIGNATURE AND SEAL 

 
 

Note:-The tender application and related documents will be assessed to demonstrate 
convincingly that the applicant possesses the required experience, together with the 
technical, administrative, and financial capability to perform the Contract and has 
good performance record in the relevant area. Applicants will not be considered if 
they have a poor performance record such as: abandoning of works; not properly 
completing /defaulting contracts, inordinate delays in completing contracts; litigation 
history, financial failure, etc. MIDHANI reserves the right to approach its previous 
clients for the purpose of this Contract.  
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MISHRA DHATU NIGAM LIMITED 
P.O.KANCHANBAGH, HYDERABAD 

 

Part-II (PRICE BID) 
                (REVERSE AUCTION) 

 
 

Annual Maintenance Contract for Civil Maintenance and 

Minor Works at IMT Rohtak Plant - as Per CPWD-DSR 

for MIDHANI, Rohtak 
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PURCHASE DEPARTMENT 
 
 

 Tender Notice No: MDN/PUR/AP20241004/EADVT/074/24-25                    Date: 16.05.2024 

To, 
 
Dear Sir, 
Sub: - Annual Maintenance Contract for Maintenance and Minor Works at IMT 
Rohtak plant - as per CPWD- DSR for MIDHANI, Rohtak-  Reg. 

 
1. Please find enclosed herewith the Tender Enquiry for the above work you are 

requested to furnish your offer through online http://eprocuremidhani.nic.in before last 
date of submission, along with Bid Security Declaration form as per prescribed format 
in your letter head. The tenders without BSD shall be liable for rejection; Please 
confirm whether you are MSME Unit or MSME Unit owned by SC/ST Entrepreneur. If 
yes, please submit latest valid documentary proof for extending benefits as per 
government guidelines. Estimated Value of work is Rs 15 lakhs. 
 

2. Tenders are to be submitted with reference to CPWD standard schedule of rates 2023, 
part-I specifications and part II rates, for “Rohtak” including station/location factor(if 
any) hereinafter referred to as CPWD schedule and in terms of specific percentage 
above or below the schedule as the case may be. 

 

3. Tender shall be submitted on or before 13-06-2024 up to 10.30 hrs. 
 

4. The cost for separate items/sections of works will be roughly as follows, as percentage 
of the total value of the contract in each sector. The figure is given as a rough guide 
and no guarantee is given to its corrections: 

 
 

S.No Sections  

a) Section-1 &2 Carriage of materials & Earth work 5% 

b) Section-3 ,4&5 Mortar, Concrete & RCC work 15% 

c) Section- 6 &7 Masonry & stone work 15% 

d) Section – 8 &9 Cladding, wood & PVC work 5% 

e) Section-10 Steel work 15% 

f) Section-11 & 12 Flooring & Roofing work 10% 

g) Section-13,14,15 Finishing works, Repairs to buildings, dismantling & 
demolition 

15% 

h) Section-16,17,18,19 Road work, sanitary, water supply & Drainage 
works 

10% 

i) Section-20,23,24 &26 Pile work, rain water harvesting & tube wells; 
conservation of heritage buildings ; new 

technologies & materials  

-- 
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j) Section-21,22 &25 Aluminium work, water proofing & structural glazing 
aluminium composite panel work 

10% 

Note: (1) variation in sections subject to 100%. 

 (2) Section -1 of CPWD- DSR part-I & II will form the part of this tender. 

5. The period of completion of contract will be 365 days from the date of handing over of 
site. Time is essence of the contract; contractor has to mobilize materials & labour to 
complete within 365 days time period.  
 

6. AREA OF APPLICATION OF THIS CONTRACT: The above contract area refers to 
MIDHANI, IMT Rohtak Plant 

7. The tenderer shall inspect the site of work and understand the scope of work before 
quoting. No extra amount will be paid on account of misunderstanding either in scope 
of work, specification, drawings, site conditions etc. 

 

8. The contract shall include all labour, materials, tools and plants equipments and 
transport unless and otherwise specified in BOQ, which any be required in preparation 
for and in the full and entire execution and completion of any works, repairs, minor 
work, etc., including machine foundation ordered by the Engineer-In-Charge, MIDHANI, 
which shall be carried out by the contractor within the time specified in the respective 
work orders and as per the directions of the engineer-in-charge. However, works 
pertaining to tree planting and gardening shall not be ordered on the term contract. 

9. The work shall be carried out as per latest CPWD specifications. The contractor has to 
employ at least one Graduate Engineer with 3 years experience or Diploma engineer 
with 5 years experience. 

 

10. This is an item rate contract and the quantities are approximate, but payment will be 
made only on actual work done based on joint measurement.   

11. One R. A Bill and one Final Bill will be paid for each work order. The contractor has to 
furnish all material bills gate entries along with each bill (if any). Any labour supply item 
shall have proper security gate entry pass signed by MIDHANI security agency. 

 

12. R.A Bill will be paid within 15 days from the date of certification of Engineer-in-charge. 
However, Final payment will be made within 30 days after satisfactory completion of 
each work and certification by Engineer-in-charge. The contractor has to furnish all 
material bills. GST returns to be updated at the time of release of payments. 
 

 

13. The dates of completion given in the individual work order shall be binding on the 
contractor and in the event of the contractor failing to complete any work order within 
the time specified, compensation as stipulated in special conditions attached will be 
levied. 

14. MODE OF PRICING 
  Contractor has to quote percentage on all the sections (at Annexure-A of this 

price bid) on the rates of CPWD-DSR schedule of rates 2023, part I specifications 
and part II rates” including station/location factor as applicable to IMT Rohtak.  

 
NOTE: 

a). The value of work to be ordered on any single work order shall not exceed                     
      Rs 3.00 lakhs. 
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b). The period contract is 365 days from the date of acceptance of the contract. Any 
work ordered during the currency of the contract for which the date of completion 
falls beyond these 365 days period shall be deemed to form part of the contract. 

 

15. a) Security Deposit (S.D): The successful tenderer has to deposit 5% of contract 
value as Security Deposit at the time of agreement. This 5% Security Deposit can be 
submitted online through bank or can deposit Bank Guarantee from any nationalized 
bank. The validity of B.G shall be equivalent to contract period plus three months 
extra. The 5% Security Deposit will be released after completion of all the works, Site 
clearance and cleaning by the contractor duly certified by Engineer- In- Charge. 

 

b) A sum of 5% of each Running Bill & Final bill will be deducted from the bills payable to 
contractor. This Retention money will be refunded after the issue of the No defects 
certificates to the contractor for all the works under the scope of the contract i.e. after 
defect liability period of 6 months. 

 

16. The security and safety rules of MIDHANI to be followed. The contractor shall take care 
of all labour laws regarding minimum wages, ESI, PF, Group Insurance, BOCW cess 
etc., MIDHANI is no way responsible in this respect. MIDHANI is not liable for any 
claim in respect of any accidents during the work. 
 

17. MIDHANI reserves the right to operate partial or delete any item specified in BOQ 
without any compensation to contractor for the items non operated or deleted. 
 

If at any time after acceptance of the tender MIDHANI feels that for any reasons 
whatsoever, if the whole or any part of the contract services is not required to be 
carried out, notice shall be given in writing of the fact to the contractor and upon 
receipt of such notice, the contractor shall stop the execution of such services as 
indicated in the notice forthwith. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from the execution of the services in full, but which he did not 
derive in consequence of the foreclosing of the services / contract. Contractor shall be 
paid at contract rates for the full amount of the work executed including such additional 
services as may be rendered necessary by said foreclosing. 

 

18. The contractor should not cause any loss or damage to MIDHANI property/or 
personnel, if any loss or damage is caused the cost of the same will be recovered from 
the bills by MIDHANI, which will be final. 

 

19. The quantities are subjected to ±20% variation and the contractor has to carry the work 
on the same rates, terms and conditions within the variation limits prescribed.  

20. If the work is abandoned / stopped without bringing proper notice to Engineer-in-
charge, the contract will be terminated and balance work will be carried out at the cost 
and risk of the contractor. 

21. Liquidated Damages: - a) If the work is not completed within stipulated time, liquidated 
damages at 1% per week delay up to maximum of 10% total value of work will be 
deducted. 
b) If the delays are not solely attributed to the contractor, the competent authority holds 
the right to waive off the L.D or reduce the L.D as the case may be. 

22. The offer shall be valid for 3 months from the date of opening of tender. 
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23. Incomplete or partially filled tenders will be rejected. Also, conditional offers are liable 
for rejection. MIDHANI reserves the right to accept or reject any or all tenders without 
assigning any reasons. 

 

24. The testing of materials is to be carried by Contractor and produce the test certificates 
along with the pre-final and final bill (if any). 
 

25. Contractor has to maintain site record, hindrance record, record for steel, cement etc. 
26. Site has to be cleaned by the contractor before handing over to MIDHANI after 

completing the work. The final bill will be processed only after obtaining site cleaning 
certificate from the Engineer-in-charge. 

27. Participating in this tender implies, that Contractors are capable of executing multiple 
maintenance works /urgent works/equipment related foundations works etc on short 
notice. 
1. Note to Suppliers regarding Invoice and related payment conditions: 

1. The GST invoice to be submitted by supplier shall be in accordance with 
provisions of Sec 31 of CGST Act, 2017 and shall contain all particulars specified 
in rule 46 of CGST Rules including HSN/SAC codes. 
 

2.  Wherever E-invoice is applicable as per provisions of GST Act and notifications 
issued from time to time, bills will be processed only on submission of E-invoice (in 
addition to all other relevant documents). If E-invoice is not applicable, supplier is 
requested to submit the declaration on letter head signed by Authorized signatory 
in the attached format at Annexure-A. 

 
 

3. Further to above, if the aggregate turnover of the supplier exceeds threshold limits 
as notified by Government of India at any future date, then E-invoice shall be 
applicable and the bidder has to comply with required provisions of GST Law. 
 

4. Supplier need to give declaration whether he is filing GSTR-1 and GSTR-3B on 
monthly basis or quarterly basis. If supplier is filing /opted for GSTR-1 and GSTR-
3B on Quarterly basis, supplier is requested to submit the declaration on letter 
head signed by Authorized signatory in the attached format at Annexure-B. 

 
 

5. If the supplier is filing returns on monthly basis, payment will be made only after 
filing of GSTR-1and GSTR-3B of the respective month including availability of 
invoice in GSTR- 2B(It is to be noted that the Invoice will appear in GSTR-2B of 
corresponding month if the supplier files GSTR-1 within due dates mentioned in 
the Act). 

6. If supplier is filing / opted for GSTR-1 and GSTR-3B on Quarterly basis, only the 
base amounts will be paid initially and release of GST amounts will be made only 
after quarterly filing of GSTR-1, GSTR-3B of corresponding months including 
availability of invoice in GSTR-2B (It is to be noted that the Invoice will appear in 
GSTR-2B of corresponding month if the supplier files GSTR-1 within due dates 
mentioned in the Act). After filing of GSTR-1 and GSTR-3B Supplier has to 
intimate the same to Purchase Department along with copies of GSTR-1 and 
GSTR-3B for onward intimation to Finance Department. 
 

7. In case MIDHANI is unable to avail GST credit within time limit specified under the 
GST Act due to delay in filing and /or intimation regarding filing of GST returns by 
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supplier or due to any other fault of supplier, corresponding GST amounts will not 
be paid to supplier. 

28. Any new item which are not covered in CPWD 2023, the rates for such items will be 
lowest of either (a) or (b) or (c) 
(a) Market rates  

(or) 
 

(b) CPWD rates 2023 (inclusive of GST @18%) + Escalation+ Location factor(if 
any)(as of now considered as nil)  
(Or) 

(c) Any other approved government rates. 
    
               Yours faithfully, 

                  For Mishra Dhatu Nigam Limited       
  

      
                                                                        Subhadip Ghosh                                 

                                                               Addl. General Manager (I/c Purchase) 
Declaration by contractor 

 

1. I have understood the full scope of work viz Specifications etc. 
2. I have noted the changes (if any) as per pre-bid meeting and understood the scope of 

work and I agree to enclose pre-bid meeting minutes along with technical bid, failing 
which MIDHANI is empowered to reject or consider as per decision of MIDHANI 
Management. I shall not claim any extra due to self misunderstanding of drawings, 
specifications etc, what so ever.   

3. I agree to return all the documents along with this offer. 
4. Any information provided in the bid if found to be false at any time, MIDHANI is 

empowered to take action against me as per the MIDHANI rules in VOGUE. 
 
 
 

 
                    CONTRACTOR 

SIGNATURE AND SEAL 
 

P.S;- All Parties shall attend pre bid meeting on 29-05-2024 at 11.00Hrs through Video 
Conference. The link for video conference shall be intimated one day prior to pre-bid 
meeting date. Interested parties may request for weblink for video conference at least two 
days in advance to date of meeting through email.   
 

 
Mishra Dhatu Nigam Limited 

Kanchanbagh, Hyderabad 
 

 

The following sections over all percentage ± ___ (%)be filled by the tenderer and duly 
signed along with other tender documents. 
 

1.   CPWD -DSR schedule of rates 2023 part I specification and part II rates including 
station/location factor and amendments as applicable to IMT Rohtak hereinafter 
referred to as the CPWD schedule. 

2. General conditions of Technical Bid 
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3. Special conditions of Technical Bid     
I/we agree to perform such services and execute such works, upon the terms and 
conditions contained or referred to in the aforesaid and upon the conditions hereinafter 
contained as may be demanded and as enumerated in the aforesaid CPWD schedule 
during the period of one year from the date acceptance of tender. 
 

S.No Sections  

a) Section-1 &2 Carriage of materials & Earth work 

b) Section-3 ,4&5 Mortar, Concrete & RCC work 

c) Section- 6 &7 Masonry & stone work 

d) Section – 8 &9 Cladding, wood & PVC work 

e) Section-10 Steel work 

f) Section-11 & 12 Flooring & Roofing work 

g) Section-13,14,15 Finishing works, Repairs to buildings, dismantling & 
demolition 

h) Section-16,17,18,19 Road work, sanitary, water supply & Drainage 
works 

i) Section-20,23,24 &26 Pile work, rain water harvesting & tube wells; 
conservation of heritage buildings ; new 

technologies & materials  
j) Section-21,22 &25 Aluminium work, water proofing & structural glazing 

aluminium composite panel work 

 
 

  Note: The tenderer has to quote percentage on all the sections on  the rates of CPWD-
DSR 2023, part I specifications and part II rates including station/location factor as 
applicable to IMT Rohtak (if any). 
S.No Description % quoted 
1 The percentage on CPWD –DSR 2023 items (inclusive of GST@ 

18%) ± applicable factor for IMT Rohtak (if any) ± Contractor 
offer in percentage (%) ±____  
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Annexure-A 

TO BE PRINTED ON LETTER HEAD 
 

To whomsoever, it may concern. 
 

We M/s. ………………………………………………… having PAN ……………………… and 
GSTIN 
Registration Number …………………………. hereby undertake that our Aggregate 
Turnover (as per Section 2(6) of Central Goods and Services Tax Act, 2017) for the 
previous financial year does not exceed the prescribed threshold (as on the date of this 
declaration) for generation a Unique Invoice Registration Number (IRN) and QR code as 
per the provisions of Central Goods and Services Tax Act, 2017 and rules thereunder 
(“GST Law”). 
 
Further, we also undertake that if the aggregate turnover of M/s. 
………………………………………. 
exceeds the current threshold or revised threshold notified by Government of India at any 
future date, then we shall issue invoice, Debit Note and credit note in compliance with the 
required provisions of GST Law (EInvoice). 
 
I/We ……………………….acting on behalf of (Company name) ………………… in the 
capacity of 
(designation) …………… and keep it indemnified against any losses, damages (or) costs 
which it suffers (or) incurs due to beach on our part of this declaration. 
 
 
 
LEGAL NAME : 
TRADE NAME : 
TAX PAYER TYPE :Regular 
 
 
Thanking you. Yours Truly, 
 
 
 
For M/s………………………………….. 
 
 
 
 
 
 
 
Authorized Signatory Name: 
Designation: 
Stamp: 
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Annexure-B 

TO BE PRINTED ON LETTER HEAD 
 

To whomsoever, it may concern. 
 
 

We M/s. ………………………………………………… having PAN ……………………… 
and GSTIN Registration Number hereby confirm that our Aggregate 
Turnover (as per Section 2(6) of Central Goods and Services Tax Act, 2017)was not more 
than prescribed limit for Quarterly filing and we are anticipating that turnover for the 
Current Financial year also will be within the prescribed limit. Hence, we opt to file GSTR-1 
and GSTR-3B returns on a Quarterly basis for the Financial year 2020-2021(January 2021 
onwards). We are hereby agreeing to file GSTR-1 and GSTR-3B on or before due dates 
as per provisions of GST Act and Rules thereunder. In case we revise option / required to 
file GSTR-1 and GSTR-3B on monthly basis, same will be intimated immediately and 
complied with. 
 
Further, we also undertake that if the aggregate turnover of M/s. 
………………………………………. 
exceeds the current threshold or revised threshold notified by Government of India at any 
future date, then we shall file returns compliance with the provisions of GST Act or rules 
made thereunder. 
 
I/We ……………………….acting on behalf of (Company name) ………………… in the 
capacity of 
(designation)……. …………….. and keep it indemnified against any losses, damages (or) 
costs which it suffers (or) incurs due to beach on our part of this declaration. 
 
 
 
 
LEGAL NAME : 
TRADE NAME : 
Thanking you. 
 
Yours Truly, 
For M/s………………………………….. 
 
 
(Authorized Signatory) 
 
 
Name: 
Designation: 
Stamp: 
 


